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An ISO: 9001, ISO: 14001 and OHSAS: 18001

Certified Company

ONLINENOTICEINVITING TENDER

E-tenders in two parts are invited on behalf of CE/PTPS, Haryana Power Generation
Corporation Limited (HPGCL) Panipat, for the following works to be carried out during

overhauling of 250 MW, Unit-7 at PTPS-Panipat, from eligible parties for the work detail as

under:-

Tender Enquiry No.

e-NIT No. Ch- 08/MP-7130/ Flue Gas Ducting/2026

Description of Item

Overhauling of Flue Gas Ducting, replacement of Metallic
Expansion Bellows / Joints and replacement of fabric
compensator of flue gas ducts /RAH ducts of boiler during
Overhauling of 250 MW Unit-7 PTPS Panipat

Start date and time of tender
uploading

27.10.2026 at 17:00 Hrs

Last date for submission of
tender

12.11.2026 at 15:00 Hrs

Tender Opening 16.11.2026 at 15:00 Hrs
(Part-I)

Tender Fee Rs.1,180/-

(Non —refundable)

e-service Fees Rs.1,180/-

(Non —refundable)

Earnest Money Rs. 2,18,000/-

INFORMATION As per Annexure-A
REGARDING ONLINE
PAYMENT
INSTRUCTIONS TO As per Annexure-B
BIDDER ON ELECTRONIC
TENDERING SYSTEM
GENERAL As per Annexure-C
INSTRUCTIONS FOR
TENDERERS
SCOPE OF WORK As per Annexure-D
LOADING SHEET FOR As per Annexure-E
UNIT RATE ITEM
GENERAL TERMS & As per Annexure-F
CONDITIONS
LABOUR LAWS As per Annexure-G
SPECIAL TERMS & As per Annexure-H
CONDITIONS
SUPERVISION/QUALITY [As per Annexure-1
CONTROL OF WORK
STATEMENT OF BIDDER |As per Annexure-J
ACCEPTANCE As per Annexure-K
CERTIFICATE
CHECK LIST As per Annexure-L
UNDERTAKING FROM As per Annexure-M
BIDDER




Annexure-A

The Bidders can download the tender documents from the Portal: https:/etenders.hry nic.in.

The Bidders shall have to pay for the Tender documents, EMD Fees & eService Fee online by

using the service of secure electronic payment gateway. The secure electronic payments gateway

is an online interface between contractors and online payment authorization networks. The

Payment for Tender Document Fee and eService Fee can be made by eligible bidders/ contractors

online directly through Debit Cards & Internet Banking Accounts and the Payment for EMD
can be made online directly through RTGS / NEFT.

NOTE:

1. If the tenders are cancelled or recalled on any grounds, the tender document
fees & e-service fee will not be refunded to the agency.

2. Those agency who are exempted from EMD, should submit proof of related
documents at least 10 days before end date of “Downloading of Tender
Documents & Bid Preparation” stage to publisher of the tender i.e.

concerned Executive Engineer.

The following are exempted from depositing the earnest money:-

Sr.
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Public Sector Undertakings of the Central/ Haryana State Government.
Firms borne on D.G.S. & D/DS&D Haryana rate contracts.

Firms registered with the Director of Industries, Haryana or registered with National
Small Industries Corporation, Govt. of India.

Firms borne on the HPGCLs approved list of suppliers which may have made a
permanent earnest money deposit of Rs.10.00 Lakh at the respective Project/office of
HPGCL, if they quote the Registration number given by the respective project/office of
HPGCL in their tender papers.

The Tenderers can submit their tender documents (Online) as per the dates

mentioned in the key dates:-

Key Dates
Start date and Expiry date and
Department Stage Tenderer*s Stage time P i]ime
. 27.10.2026 at 12.11.2026
Downloading of Tender | 7.00 £15:00 H
Documents & Bid 7 rs a s
""" Preparation
16.11.2026 at
Technical Opening - 15:00 Hrs
(Part-I)
Short listing of
Technical bids & Will be intimated to the firms on
Opening of Financial their E-mail

Bid




Annexure-B

L . bidd El ic Tenderine S

1. Registration of bidders on e-Procurement Portal:

All the bidders intending to participate in the tenders processed online are required to get registered on the
centralized e-Procurement Portal i.e. https://etenders.hry.nic.in Please visit the website for more details.

2. Obtaining a Digital Certificate:

The Bids submitted online should be encrypted and signed electronically with a digital certificate to establish
the identity of the bidder bidding online. These digital certificates are issued by an Approved Certifying Authority, by
the Controller of Certifying Authorities, Government of India.

A digital certificate is issued upon receipt of mandatory identity (i.e. Applicant™s PAN Card) and Address
proofs and verification form duly attested by the Bank Manager / Post Master/ Gazetted Officer. Only upon the
receipt of the required documents, a digital certificate can be issued. For more details please visit the website—
https://etenders hry.nic.in

The bidders may obtain Class-II or III digital signature certificate from any Certifying Authority or Sub-
certifying Authority authorized by the Controller of Certifying Authorities or may obtain information and application
format and documents required for the issue of digital certificate .

Bid for a particular tender must be submitted online using the digital certificate (Encryption & Signing),
which is used to encrypt the data and sign the hash during the stage of bid preparation & hash submission. In case,
during the process of a particular tender, the user loses his digital certificate (due to virus attack, hardware problem,
operating system or any other problem) he will not be able to submit the bid online. Hence, the users are advised to
keep a backup of the certificate and also keep the copies at safe place under proper security (for its use in case of
emergencies).

In case of online tendering, if the digital certificate issued to the authorized user of a firm is used for
signing and submitting a bid, it will be considered equivalent to a no-objection certificate/power of attorney /lawful
authorization to that User. The firm has to authorize a specific individual through an authorization certificate signed
by all partners to use the digital certificate as per Indian Information Technology Act 2000. Unless the certificates are
revoked, it will be assumed to represent adequate authority of the user to bid on behalf of the firm in the department
tenders as per Information Technology Act 2000. The digital signature of this authorized user will be binding on the
firm.

In case of any change in the authorization, it shall be the responsibility of management / partners of the
firm to inform the certifying authority about the change and to obtain the digital signatures of the new person / user on
behalf of the firm / company. The procedure for application of a digital certificate however will remain the same for
the new user.

The same procedure holds true for the authorized users in a private/Public limited company. In this case, the
authorization certificate will have to be signed by the directors of the company.

3. Opening of an Electronic Payment Account:

Tender document can be downloaded online. Bidders are required to pay the tender documents fees online using
the electronic payments gateway service. For online payments guidelines, please refer to the Home page of the e-
tendering Portal https:/etenders.hry.nic.in

4. Pre-requisites for online bidding:

In order to bid online on the portal https://etenders.hry.nic.in , the user machine must be updated with the latest
Java. The link for downloading latest java applet is available on the Home page of the e- tendering Portal.

5. Online Viewing of Detailed Notice Inviting Tenders:

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders floated through the
single portal e-Procurement system on the Home Page at https://etenders.hry.nic.in.

6. Download of Tender Documents:

The tender documents can be downloaded free of cost from the e-Procurement portal https:/etenders.hry.nic.in.

7. Key Dates:

The bidders are strictly advised to follow dates and times as indicated in the online Notice Inviting Tenders. The
date and time shall be binding on all bidders. All online activities are time tracked and the system enforces time
locks that ensure that no activity or transaction can take place outside the start and end dates and the time of the
stage as defined in the online Notice Inviting Tenders.

8. Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee, eService fee, EMD fees
and Submission of Bid Seal of online Bids:

The online payment for Tender document fee, eService Fee & EMD can be done using the secure electronic
payment gateway. The Payment for Tender Document Fee and eService Fee can be made by eligible bidders/
contractors online directly through Debit Cards & Internet Banking Accounts and the Payment for EMD can be made
online directly through RTGS / NEFT.The secure electronic payments gateway is an online interface between
contractors and Debit card / online payment authorization networks.

The bidders shall upload their technical offer containing documents, qualifying criteria, technical
specification and all other terms and conditions except the rates (price bid). The bidders shall quote the prices in price
bid format.

Submission of bids will be completed by submission of the digitally signed & sealed bid as statedin the
time schedule (Key Dates) of the Tender.

9. Tender Closing: After the submission of bid by the bidders, the bidding round will be closed. Oncethe
online tender is closed, no new Vendor can bid in the tender.

Note:

(A). If bidder fails to complete the Online Bid Submission stage on the stipulated date and time, his/hers bid will
be considered as bid not submitted, and hence bid will not appear during tender opening stage.

(B). From the starting date of Tender downloading to final date of submission of bid, the bidder can rework on
his bid number of times he wants. If bidder submits the revised bid including price bid, original bid will
automatically deleted and this revised bid will become original bid. No revised bid willbe submitted after Part-I
(Technical Bid) is opened.

(C). Complete bid will only be submitted after realization of tender document’s fee and EMD.

(D). Bidders participating in online tenders shall check the validity of his/her Digital Signature Certificate before
participating in the online Tenders at the portal http:// https://etenders.hry.nic.in.

(E). For help manual please refer to the ‘Home Page’ of the e-Procurement website at https:/
https://etenders.hry nic.in, and click on the available link “‘How to..... ?” To download thefile.

Special Instructions to the Contractors/Bidders for the e-submission of the bids online through
this e-Procurement Portal

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in the Home
Page. Then the Digital Signature enrollment has to be done with the e-token, after logging into the portal. The e-
token may be obtained from one of the authorized Certifying Authorities such as
eMudhraCA/GNFC/IDRBT/MtnITrustline/SafeScrpt/ TCS.
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2. Bidder then logs into the portal giving user id / password chosen during enrollment.

3. The e-token that is registered should be used by the bidder and should not be misused byothers.

4. DSC once mapped to an account cannot be remapped to any other account. It can only be
Inactivated.

5. The Bidders can update well in advance, the documents such as certificates, purchase order details etc., under
My Documents option and these can be selected as per tender requirements and then attached along with bid
documents during bid submission. This will ensure lesser upload of bid documents.

6. After downloading / getting the tender schedules, the Bidder should go through them carefully and then submit
the documents as per the tender document, otherwise, the bid will berejected.

7. The BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling
the relevant coulmns, else the bidder is liable to be rejected for that tender. Bidders are allowed to enter the
Bidder Name and Values only.

8. If there are any clarifications, this may be obtained online through the eProcurement Portal, or through the
contact details given in the tender document. Bidder should take into account of the corrigendum published
before submitting the bids online.

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender schedule and
they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, they can be clubbed
together.

10. Bidder should arrage for the EMD as specified in the tender. The original should be posted/couriered/given
in person to the Tender Inviting Authority, within the bid submission date and time for the tender.

11. The bidder reads the terms and conditions and accepts the same to proceed further to submit the bids

12. The bidder has to submit the tender document(s) online well in advance before the prescribed time to avoid
any delay or problem during the bid submission process.

13. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on the
Memory available at the Client System as well as the Network bandwidth available at the client side at that point
of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so that the
clarity is maintained and also the size of file also gets reduced. This will help in quick uploading even at very low
bandwidth speeds.

14. Tt is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that he/she completes
the Bid Submission Process. Bids Which are not Frozen are considered as Incomplete/Invalid bids and are not
considered for evaluation purposes.

15. In case of Offline payments, the details of the Earnest Money Deposit(EMD) document submitted physically
to the Department and the scanned copies furnished at the time of bid submission online should be the same
otherwise the Tender will be summarily rejected

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties
faced during the submission of bids online by the bidders due to local issues.

17. The bidder may submit the bid documents online mode only, through this portal. Offline documents will not
be handled through this system.

18. At the time of freezing the bid, the eProcurement system will give a successful bid updation message after
uploading all the bid documents submitted and then a bid summary will be shown with the bid no, date & time of
submission of the bid with all other relevant details. The documents submitted by the bidders will be digitally
signed using the e-token of the bidder and thensubmitted.

19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a token of
the submission of the bid. The bid summary will act as a proof of bid submission for a tender floated and will also
act as an entry point to participate in the bid openingevent.

20. Successful bid submission from the system means, the bids as uploaded by the bidder is received and stored
in the system. System does not certify for its correctness.

21. The bidder should see that the bid documents submitted should be free from virus and if the documents could
not be opened, due to virus, during tender opening, the bid is liable to be rejected

22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all actions of
requesting bid submission, bid opening etc., in the e-Procurement portal. The Time followed in this portal is as
per Indian Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time during bid
submission.

23. All the data being entered by the bidders would be encrypted at the client end, and the software uses PKI
encryption techniques to ensure the secrecy of the data. The data entered will not be viewable by unauthorized
persons during bid submission and not viewable by any one until the time of bid opening. Overall, the submitted
bid documents become readable only after the tender opening by the authorized individual.

24. During transmission of bid document, the confidentiality of the bids is maintained since the data is
transferred over secured Socket Layer(SSL) with 256 bit encryption technology. Data encryption of sensitive
fields is also done.

25. The bidders are requested to submit the bids through online eProcurement system to the TIA well before the
bid submission end date and time (as per Server System Clock).

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.




The tender of only those bidders shall be considered who will produce documentary proofs in
supports of following qualifying criteria:-
A. The bidder should be the original equipment manufacturer or a registered vendor of HPGCL as

per Vendor registration policy for Elue Gas and Ducting work of Boiler
OR

The bidder have already successfully executed during preceding 07 years reckoned from 30.09.2026 the
work of Flue Gas and Ducting/ Replacement of metallic expansion bellows / joints and fabric
compensator/same/similar works during overhauling of Boiler of 110 MW capacity or above in
HPGCL/NTPC/any State Electricity Board/any Public Sector Unit/Central Govt. /State Govt./Semi
Govt. or in any Thermal Power Plant having minimum work order directly placed on them of value as
under:-

i. Single order of value not less than Rs, 87.24 L.acs or

ii. Two orders of the value not less than Rs, 54.52 L.acs each or
iii. Three orders of the value not less than Rs. 43.62 L.acs each

The bidder must have average annual turnover in last three consecutive financial years

ill 31.3.2026 shall not be less than Rs, 1,09.05.840/-.

Average annual turnover=Sum of Annual Turn Over of preceding 3 years / 03 (as per
audited Accounts).

B. The order can include overhauling of Boiler & its Auxiliaries etc. but the order must include

C. The firm shall submit the copy/copies of work order(s) along with the relevant satisfactory work
completion certificate(s) or the copy of repeat work orders for similar works from the same
Organization, duly attested/Notarized in support of qualifying conditions.

D. The firm shall possess the valid PAN, EPF & GST nos. and sumt the copy of same.
E. The bidder should have valid ESI no. or shall submit an undertaking to provide the same within one
month issue of work order.
F. The Bidder must have contractor ID on HEWP Portal (Haryana Engineering Works Portal) for
participation in the tendering process failing which the firm's tender will be straight away rejected.
G. The contractor is registered under Contract Labour (Regulation & Abolition) Act, 1970 and possesses a valid
labour license for deploying the workers on the work or will obtain the same within 15 days of issuance of
work order. Contractor shall provide LIN No./Shop No. for registration.

Note:

a) A committee nominated by HPGCL shall evaluate all the bids for fulfillment of qualifying criteria.

b)  Originals of any / all documents submitted by bidders while tendering, may be asked for verification at the
time of evaluating the tender or anytime thereafter.

c) Average Annual Turnover = Sum of the Annual Turnover of preceding three years / 3 (As per audited
Accounts).

d)  Other income shall not be considered for arriving at annual turnover.

e) In cases where audited results for the last preceding financial years are not available for determining the
average turnover, certification of financial statements from a practicing Chartered Accountant shall be
considered acceptable.

f) The firm has to submit the copy of work orders executed by them along with completion/performance
certificate or copy of the repeated work orders from the same agency/enterprises/power plant etc. duly
attested in support of qualifying conditions and as a proof of satisfactory execution of work.

g)  Eligibility of the black listed firms to participate in NIT: The firms who have been blacklisted by HPGCL or
any other Centre or State Power Utility/ Board or Corporation/ or any other Thermal/Hydro Electricity
project shall not be eligible to bid against the NIT of HPGCL, However:-

i) In case the blacklisting of the firm is for a specific plant and not for the organization as a whole then such
blacklisting will not tantamount to ineligibility of the bidder.

i)  Blacklisting of the firm by any unit of HPGCL shall be considered as ineligibility of the firm at any other
project of HPGCL.




ii)

h)
)

i)

10.

11.

12.

13.

15.

16.
a)

In case any firm was blacklisted for a limited period in the past by any organization and presently such
blacklisting has been removed by such organization then it will not tantamount to ineligibility of the bidder.
Firm has to certify itself for its eligibility with supporting documents to participate in the NIT stating that it
has not been blacklisted by any organization presently, however in case at a later stage such certification
found wrong then it will lead to misrepresentation of the facts and the firm shall be treated as blacklisted on
this ground and action shall be taken as per regulations of the corporation.

The rates will remain firm throughout the contract period irrespective of change of minimum wages etc.

The firm should fill statement of bidder's Proforma as per annexure enclosed and submit authentic supporting
documents for proving its credential. Original documents may be asked for verification at the time of
finalizing the tender.

Decision of the HPGCL regarding fulfillment of Pre-qualification requirement shall be final and binding
upon the bidders.

Before submitting tender online the instructions may be read carefully regarding submission of tender. If any
bidder finds discrepancies or omissions in the tender documents or is in doubt as to the true meaning of any
parts, he shall clarify same from tender issuing office in writing before the due date of submission of the bid.
The “Application for Bidding” along with the “Terms and conditions of the contract and its all Annexure
should be submitted duly filed up completely and signed on each page by the tenderer online. Work offered
should be strictly according to the specifications of scope of work and to the terms & conditions of the NIT.
Unless a deviation from the specifications and terms and conditions given in NIT is pointed out by the tenderer
specifically, it will be presumed that offer/ Tender conforms to the specifications and terms and conditions as
laid down in NIT.

The tenderers shall submit their tender in two parts- the first part containing documents for qualifying criteria,
technical specification, schedule of completion period, and all other terms and conditions except the rates
(price bid), and the second part containing the rates (price bid) quoted for each item as well as other related
terms like Works tax, GST, price escalation, etc.

RATE QUOTING SHEET: The tenderer will quote their rates strictly as per the rate quoting sheet.

All tenders received against this enquiry irrespective of whether they are from the approved contractors on the
registered list or others, shall be considered, provided they are on the prescribed form and in accordance with
the Qualifying as well as other tender conditions and specifications.

Unless exempted specifically, tenders not accompanied with the prescribed EMD/Cost of Tender shall be
rejected. EMD/Cost of Tender shall be in the prescribed mode of payment as asked in the NIT, otherwise, the
tender shall be liable to be rejected.

The following are only exempted from depositing the earnest money:-

i)  Public Sector Undertakings of the Central/ Haryana State Government.
ii) Firms borne on D.G.S. & D/DS&D Haryana rate contracts.

iii) Firms registered with the Director of Industries, Haryana or registered with National Small Industries
Corporation, Govt. of India.

iv)  Firms borne on the HPGCL’s approved list of suppliers which may have made a permanent earnest
money deposit of Rs.10.00 Lakh at the respective Project/office of HPGCL, if they quote the Registration
number given by the respective project/office of HPGCL in their tender papers.

The validity of the tender/offer shall be for 120 days from the date of opening of the price bid.
The rate negotiations shall be held as per Govt. Notification/Guidelines issued from time to time.

No deviation shall be allowed. However, in case of deviation of taxes etc., the same be loaded for comparison
purpose.

The bidders/ contractors shall observe the highest standards of ethics during the submission of tender, and
execution of the contract. In case of evidence of cartel formation by the bidder (s) EMD is liable to be
forfeited.

The bidder shall bear all costs including bank charges, if any, associated with the preparation and submission
of his bid, and HPGCL will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

CE/PTPS, HPGCL, Panipat reserves the right to cancel the NIT or to change qualifying requirement or to
reject any or all the tenders so received without assigning any reason and will not be responsible and will not
pay for any expenses or losses that may be incurred by the tenderers in preparation of the tenders.
INSPECTION OF SITE OF WORK

Before tendering, the tenderer is advised to inspect the site of work, the environment & get acquainted with
the actual work & other prevalent conditions, facilities available. No claim will be entertained later, on the
ground of lack of knowledge.

The whole work against this tender shall be awarded to a single firm whose overall quoted/equated prices are
lowest for the complete package.

The bidders shall supply partnership deed in case of partnership firm and Memorandum of Association and
Article of Association in case of a company.

Disqualification of The Bidders / Tenderers: -

Even though the bidders meet the above Qualifying Criteria they are subject to be disqualified, if they have
made misleading or false representations in the forms, statements and attachments submitted in the proof of
the qualification requirements.
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b)

17.
17.1.

Notwithstanding anything stated above Haryana Power Generation Corporation Ltd. reserves the right to
assess the tenderer’s capacity to perform the contract should the circumstances warrant such assessment in
the overall interest of the Haryana Power Generation Corporation Ltd. In this regard the decision of the
corporation will be final.

Earnest money and Earnest money declaration Form

The Bidder who does not have contractor id on HEWP cannot participate in the tendering process. Bidders
who have contractor ID but have not registered on HEWP can participate in the tendering process by paying
the earnest money through online payment on the portal. Bidders who have contractor Id and are registered
on HEWP and also have deposited one time deposit are eligible for participation in the tender by annexing
bid specific Earnest Money Declaration Form generated from HEWP.

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.




[Item No.-A, (Part No.1.01)]

a) Opening of manholes covers of all ducts (Flue gas, hot air & cold air ducts).

b) Cleaning & repairing of all ducting (Flue gas, hot air & cold air ducts) from RAH outlet
(from Cold End of both RAHs) to ESP inlet (including ESP funnel portion), ESP outlet to
chimney and all primary & secondary air ducting by cutting of patches from the standard
size plate of 3.15 / 5 / 6 mm thickness and welding of patches.

c) Removal of old patches by gas cutting where new patches are required.

d) Cleaning of Primary Air Duct (Both Hot and Cold) up to mill inlet dampers and
Secondary Air Duct is in the scope of contractor.

e) Repair of damaged guide vanes in the flue gas ducting by welding patches from new
plate as per direction of Engineer-in-charge and providing MS angle (to be provided by
HPGCL) at the corner of duct wherever required. Replacement of excessively worn-out
guide vanes, if required by new ones, which will be supplied by HPGCL. The payment
will be made on the basis of weight of chequered plate/MS Sheet/HR Sheet/angle used
to execute the job.

f) Repair of damaged 4 Nos. honey combs at ESP inlet. Fabrication of new honey combs /
Splitter plates, if required with chequered plate / MS / HR Sheet, their fitment & welding
of same.

g) Welding of the old plates with running welding up to 300 meter wherever required.

h) Repair/replacement of damaged duct support pipes, bracing etc. inside the ducting
and ESP inlet funnels up to 150 meter wherever required & providing angle up to SMT
on all duct support pipes inside the ducting.

i) Checking of expansion joints in flue gas ducting, Primary Air Ducts & Secondary Air
Ducts & repairing of the same by patch work with MS plate wherever required.

j) Cleaning of 04 Nos. RAH Hoppers and 2 Nos. ducting hoppers. Lifting & dumping of the
ash to the ear marked area near ash disposal pond or as per instruction of Engineer in
charge of work.

k) Repair of 4 Nos. RAH hoppers and 2 no. ducting hoppers by patch work/running welding

c as per requirement.

1) Replacement of asbestos ropes in all the manhole covers of flue gas ducting including
flange joints of hot air ducting at the inlet of all the 3-mills (6 feeders).
m)Repair/Replacement of 45 MT MS/Chequered/HR sheet/plate etc. for carrying out
above works is covered in the scope of contractor. Any variation in quantity will be
accounted for as per unit rates.
n) Providing refractory (approx. 1 MT) with wire mesh on erosion prone area as Ape,’l‘-.\;_b
requirement., v
o) Firm has to engage minimum 5 no. gangs for execution of repair work. Howev
will have to deploy addition manpower if required for scheduled completion of ¥
per direction of Engineer - in - charge. 19
p) Erection of scaffolding & dismantlement of same after completion of wor 3
pe included in scope of work of contractor. } ]
q) Air tightness test is to be conducted after com
found, it is to be attended by the contractor imm
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[Item No.-A, (Part No0.2.00)]

a) Transportation of all new metallic expansion bellows/joints (RCEJs) from store to the site
of execution at Boller & its auxiliaries to the following sites which IS required to be
replaced with damaged metallic expansion bellows/joints (RCEJS).

[s. | Location  of Metallic | Size | Lip perimet | Qty- t0 ;0:‘8.‘:1 ¢
No Expansion Bellow detail | (Length X | Style/ | er/Lengt | be | ‘ :L : ‘
(RCE)) to be installed | Height) (in | Nos. h of | replace :/ e gf
mm) each a o
| Exp. {Nos.) | Exp.
l ‘ Joint (in Joint (In
‘»V fii i : TS IS ]2 GEE ‘Meters) | | Meters) |
| HOT PRIMARY AIR DUCT _ : e 1 4=t |
| 2.01 ] At Hot PA Duct (Inlet) | 2000x2300 | #1(FS) | e . s — e
| 202 | At Sec. Air RAH Outlet | 530025000 £4(FS) 14.60 1 14.6
: Slanting) 2300X B B T
— T OUEt | oevenng | #2(FS) | 1460 2 :
2,03.‘(\;6"“2;{. Air RAH Outlet | 5550ve000 #2(FS) i W
"~ l(Slenting) __________4—————ormsT 560 | 2 17.20
204 | :ifrte‘;u::; Fan Outlet Gate(Cold 2300X2000 1(HS)
2.05 | At Flue Gas RAH Outlet 8840X3530 | #1(FS) | _25;71‘_.%_,*_9_53-0_‘-’.5”
he gztzillows at Flue Gas RAH ‘ 3190X1810 #1(FS) 10 =
‘ e
[ 2.07 [ At RAH outlet to Hot PA Duct | 3440X2800 #1(FS) 12.48 1 12.48 |

2,08 | AULD Fan Inlet Spiit Duct | 4270X1450 | #6(FS) 11.44| 7 18008

1.D Fan outlet after outlet 8840X3530 | #4(FS) 24.74 - 49.48
gate at 90-degree bend

2.11 | Hot PA Duct to Coal Mill
212 |RAH Outlet above Duct Hopper | 1200X1300 | #2(FS)

L

2.10

B B N B e
13400X3800 | #1(FS) | 14.40 | 6 |86.40

750 | 6 1500 |

3151 RAH Outlet above Duct Hopper | 50003100 | #4(FS) | 16.20 | 2 [32.40
2.14 | Hot PA Duct to Coal Mill [ 4000X4000 | #2(FS) | 16 2 32.00 |
215 | HOt PA Duct to Coal Mill | 1600X150 | #2(FS) | 3.5 6 21.00

*** | bypass Air Duct t | l

FLUE GAS DUCT ' w |

| |
Flue Gas Duct at Economizer | 7200X3100 | #6(FS) 20.60 3 61.80
2.09 | outlet & Flue Gas Duct at RAH | }

Inlet | ]
Area of location for installation | On lump sum basis. The work of |200 |
S of metallic expansion | repairing of remaining metallic expansion | e
¥ joints/bellows Belt not | bellows is to be carried out as per site |
mentioned above requirement Bl

b) However, actual size of above metallic Expansion Joints/Bellows may vary or same
depending upon the receipt of material from its OEM.

¢) Erection of scaffolding & platform at all metallic expansion joints to be replaced &its
connecting duct from outside as well as from inside of respective ducts as per site
requirement.

d) All type of scaffolding material will be arranged by the firm at their own cost. HPGCL will
not provide any type of scaffolding material.

e) Removal of existing thermal insulation with cladding sheet wherever required to
facilitate to executive the work, if required.

f) Dismantlement of fabric compensator/conveyor belt on damaged metallic expansion
joints, if required.

g) Removal of outer plates & inner covering plates/proton of all metallic expansion joints &
bellows by Gas cutting before in the new one in the respective duct.

h) Dismantlement, cleaning & removal of damaged metallic expansion joints/Bellows using
Gas cutting as per site requirement.

i) Lifting of all new metallic expansion joints/bellows from ground fioor to respective
locations mentioned above with suitable arrangements i.e., Winch Machines, Chain
pulley Blocks, Wire Slings, and Hook Chucks etc. in such a way to avoid any :
new metallic expansion joints. ' e

) Lifting/pulling/adjusting or alignment of the respective ducts to its origir
tound dislocated/mis-aligned/contracted/expanded from its original axis
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[

as to position the new metallic expansion joints/Bellows to its original position to ensure
its proper expansion after fitting of new metallic expansion joints/Bellows.

k) Positioning & edge preparation by grinding, proper fitment to its original position with
alignment & welding of all the new metallic expansion joints at its respective dismantied
locations from the ducts by making all suitable arrangements.

1) Repairing/Replacement of damaged portion of Expansion joints/Bellows by welding
patches, if required and having similar profile of Expansion Joints/Bellows as per site
requirement from the similar size metallic sheet provided by the HPGCL.

m)Proper tightening of all nuts & bolts for making the joint leak proof.

n) Fixing of protective MS sheet 3,15/5 mm thick inside the metallic expansion joints on
upper & lower side complete metallic expansion joints/bellow.

©0) Welding of all above said Expansion joints at both ends.

P) Total approximate quantity for Replacement/Repairing of damaged portion of Expansion
Joints/Bellows is 815 meters running length.

q) The above said quantity is tentative. However, if it will increase/decrease depending
upon the actual size of material received from its OEM, actual site
requirement/availability of material/site condition & based on the quantum of work
depending on its inspection, then addition/deduction in payment will be made according
to calculation will be made on pro-rata basis rates ( for per meters running length) from
the lump sum/total rates quoted in table above under part-A of main scope of work only
and payment will be made as per actual work done.

r) Air tightness test of the duct for checking the perfect sealing of the metallic expansion
Joints/Bellows after installation of fabric compensators/conveyor Belt shall be carried
out. Air ingress observed if any shall be attended promptly by the contractor.

s) Removal of garbage, scrap &left-over material from the site. After completion of work,
transportation of all scrap material from site to scrap yard of PTPS store shall be in the
scope of the contractor.

t) Any extra work required for erection & commissioning of metallic Expansion Joints shall
be included in scope of work.

[ltem No.-A, (Part No.3 00)]

a) Transportation of Fabric Compensator/conveyor belt from O&M store/CHM division in the
site of execution at Boiler & its auxiliaries to the following sites which is required to be
replaced with damaged Fabric Compensator/Conveyor Belt.

S. | Size of Fabric|Size of Metallic| Location of Metallic | Qty. Total
No | Compensators | Expansion joints Expansion Bellow | (Nos.) | Length
detail (RCEJ) to be to be
Length | Width
installed on duct replace
(Meter) | (mm) &
Meters)
Replacement of Fabric Compensator/Conveyor Belt

o1 11 ]300 |2000X2300, #1(FS) | At Hot PA Duct (Inlet) | 4 4
Foz 17600 | 2300x5000, #4(Fs) | A5 SeC: Ar RAH Outlet | 1 17

(Slanting)
Em 17 [%00) |3300x5000, #2(FS) ?;’ai;cr;;)urwomet ;g )
POST 11 1300 T 5a00%2000, #1(HS) | oy cho ot e ek

05 |27 | 300 | 8840X3530, #1(FS) |
991 121300 | 3190x1810, #1(FS) |
14 300 ‘3440xzson. Style
14 1600 4z7nx14so. Style

7200)(3 100, Style
“( )
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530 27 600 |8840X3530, Style | 1D Fan outlet after 2 54
#4(FS) outlet gat;: at 90-
degree ben
31|17 [300 | 3400%3800,Style | Hot PA Duct to Coal| 6 103
#1(FS) ~_ Mill s
512 | 31 [400 | 1200X1300, Style | RAH Outlet above Du ; 43
12 #2(FS) Hopper
a8 18 | 600 |5000X3100, Style RAH Outlet above Duct | 2 36
#4(FS) Hopper
514 | 31 400 | 4000X4000, Style | Hot PA Duct to Coal i 74
12 #2(FS) Mill )
815 | Area of location for  installation of Fabric L/s 850
Compensators/Conveyor Belt not mentioned above ‘

b) However, actual size of above Fabric Compensator/conveyor belt may vary or same
depending upon the receipt of material from its OEM.

c) Erection of scaffolding & platform at all metallic expansion joints to be replaced gits
connecting duct from outside as well as from inside of respective ducts as per site
requirement.,

d) All type of scaffolding material will be arranged by the firm at their own cost. HPGCL will
not provide any type of scaffolding mzterial.

e) Total approximate quantity for Replacement of damaged Fabric Compensator, /conveyor
belt on metallic Expansion Joints/Bellows may be 1703 meters running length Po

f) The above said quantity is tentative. However; if it will increase/decrease depe.ding
upon the actual size of material received from its OEM, actual site
requirement/availability of material/site condition & based on the quantum of work
depending on its inspection, then addition/deduction in payment will be made according
to calculation will be made on pro-rata basis rates ( for per meters running length) from
the lump sum/total rates quoted in teble above under part-A of main scope of work only
and payment will be made as per actual work done

g) Removal of existing fabric compensator/conveyor belt over the metallic expansion
jaints/Bellows.

h) Cleaning of ash, dust etc. sticking over the existing metallic expansion joints/Bellows.

i) In case small holes or cracks observed in any expansion joint which not to be replaced,
then same portion should be repaired by welding work before installing the fabric
compensator.

j) Fabrication & Erection of metallic base Frame (Upper & LowerQ near its connection
flanges of Metallic expansion joints/bellows by using MS flat and MS plate of proper size
according to the actual size of Metallic expansion joints/bellows for lifting of new ric
Compensator/conveyor belt over it. This includes all the machining processes like
drilling, cutting for proper fitment, grinding, facing, edge preparations and welding etc.

k) Cutting of Fabric Compensator/Conveyor Belt exactly according to the size of damaged
Fabric Compensator,

1) Fixing of Fabric Compensator/Conveyor Belt over the existing metallic joints in such a
way that there should be sufficient margin for free expansion of ducts.

m)Proper tightening of all nuts & bolts for making the joint leak proof.

n) Air tightness test of the duct for checking the perfect sealing of all the expansion bellows
after installation of Fabric Compensator/Conveyor belt shall be carried out.

0) Repairing/Replacement of damaged portion of Expansion joints/Bellows by welding
patches, if required and having simiiar profile of Expansion Joints/Bellows as per Sité
requirement from the similar size metallic sheet provided by the HPGCL,

p) Leakage cf air observed if any, shall be attended promptly by the contractor.

q) Work will be carried out as per site requirement and location of Metallic Expansion
bellows/joints may be changed as per actual site requirement,

r) Any other work required to be carried out for completion of the work is deemed to be
included in the scope of work,

- 1, Contractor has to ensure proper cleaning of site after completion of work and

enmmiceinn nf rcomnlete scrap In the O&M Store. If contractor fails to do the above
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job of cleaning of ground floor or contractor denies to do the above work after
given the instructions by Engineer in Charge then lump sum amount Rs.25000/-
will be deducted from the bill and same work will be carried out from other firm

after issuing the necessary instruction keeping in view of the best interest of the

work.
ae>h
é?(?\‘?‘\ %-’/
AE/BMD-V N/BMD-V
Unit-7, PTPS, Panipat Unit-7, PTPS, Panipat.

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat
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ANNEXURE-E
LOADING SHEET FOR UNIT RATE ITEMS

The tentative loading of extra works as per quoted unit rates for the purpose of comparison of
over all prices/complete evaluation of the tenders, shall be done as given below:-

Sr Loading
No. Description of work for variation purpose Qty.
| Qty. [ UOM
1| Running meter welding of Ducting plate / sheet etc. 200 | Mtr
2 Replacement / Repair of ducting Sheet/plate/Angle/Grills/Channels/Guide 01 MT
vanes etc. using patch work etc.
3 | Replacement of Duct Support Pipe etc. 50 Mr.
4 Application of refractory 01 MT

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat
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CENERAL TERMS & CONDITIONS
1) CONTRACT AGREEMENT

The contractor shall execute a contract agreement with HPGCL on a Non Judicial Stamp Paper of
appropriate value within 07 days of receipt of work order.

2) RATE/ CONTRACT PRICE
Rate shall be quoted by the bidder, strictly as per rate quoting sheet and the agreed contract price shall
remain firm during the currency of the contract. Any statutory taxes/levies, if to be charged extra,
should be clearly indicated by tenderer in their offer separately, failing which it will be presumed that
the quoted prices are inclusive of all such statutory taxes/levies.

3) EARNEST MONEY AND SFCURITY DEPOSIT
Earnest Money deposit is compulsory, without which the tender shall be rejected forthwith.
The Earnest money furnished by the successful tenderers on whom the work order is placed shall be
converted into security deposits as a guarantee for faithful and satisfactory execution of the work order.

The EMD of the unqualified bidders will be returned without any interest, as promptly as possible,
within 30 days after declaration of qualification result and that of unsuccessful bidder within 15 days of
the execution of the contract with selected bidder.

The Security Deposit shall be 10 % of Contract value in all the cases. The EMD deposit by the
successful bidder shall be kept as security deposit beside the retention money held from the running
bills for stage payment.

The security deposit of the contractor shall be retained by HPGCL for faithful execution of the contract.

Security deposit shall be released only after completion of the entire period of the contract and after
completion of 30 days of Guarantee/Warranty period, on the certificate of Engineer In-charge/EIC for
successful completion of Guarantee/Warranty period and submission of requisite documents like last
EPF/ESI return by the contractor.

No interest shall be paid on EMD/ Security Deposit for the period it remains deposited with HPGCL.

The earnest money / security deposit shall be forfeited in part or in full under the follow circumstances:-

1) If the tenderer withdraws his tender at any stage during the currency of validity period.

ii) If the W.O has been issued but the contractor refuses to comply with it irrespective of fact the
HPGCL sustains any loss on account of such default or not.

iii) In the event of a breach of contract in any manner.

iv) In case of evidence of cartel formation by the bidder (s).

v) In case contractor fails or neglects to observe or perform any of his obligations under contract,

it shall be lawful for the HPGCL to forfeit either in whole or in part, in its absolute discretion,
the EMD/ security deposit furnished by the contractor.

vi) The forfeiture of EMD/ security deposit shall be without prejudice to the right of HGPCL to
recover any further amount or any liquidated and/or other damages as admissible under law,
under payments or over payments made to the contractor under this contract any other contract
as well as to take such administrative action against contractor blacklisting etc.

4) PAYMENT TERMS

L 50% payment of contract value will be paid as stage payment against appropriate bill of
the contractor and on the certification by Engineer-in-charge that 60% work stands
completed.

ii. Next 30 % of contract value against appropriate bill of the contractor and on the
certification by Engineer-in-charge that 100% work stand completed.

fii. Next 10% of contract value against appropriate bill of the contract on submission of
jointly accepted protocols.

iv. Balance 10% of contract value after completion of warrantee period against appropriate

bill of the contractor, however, the amount could be released after 30 days of
completion of work in all respect on submission of performance bank guarantee of
equivalent amount valid for warrantee period.

5) COMPLETION PERIOD

L Work is to be completed in all respect by 68" days from the date of commencement of work /
overhauling (as notified by Xen/BMD-V):as per following schedule-

All the Flue Gas and Ducting are to be made ready for air tightness test by 68™ day.
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1L The work shall be started within 03 _days from the date of notice which will be given to the
contractor. However, the actual date of commencement for the purpose of completion period
and application of penalty clause shall be notified by XEN /In charge of the work.

1L The work shall be carried out to match with other activities in progress of the unit.

v. The contractor will have to work under the strict supervision of PTPS Engineers and may have
to do the work a number of times if required till the work is found satisfactory and required
parameters are achieved.

V. To complete the work within the stipulated period, work will be carried out round the clock
with full strength in all the three shifts.

VL The quantum of any item of the scope of work may increase of decrease to any extent, as per
the site requirement subject to the limit that total contract value shall not exceed by 10% of the
contract value. Payment shall not be made for the work not done. In case of increase of
quantum of work, the completion period of the contract will not change and the contractor
will have to complete the job within stipulated period is extended in writing

6) RISK AND COST
In case the contractor fails to full fill contractual obligation, the work shall be got done from
some other agency at the risk and cost of the contractor. It shall be without prejudice to the right of
HPGCL to recover any further amount or any liquidated and / or other damages.

7) RENALTY FORDFELAY

Time is the essence of the contract. The contractor shall ensure timely completion of the job as

per stipulated completion period. In case of delay in completing the work/job, the penalty for delay will

be imposed @ 1% of the total contract value per day or part thereof subject to maximum of 10% of the
contract value shall means basic value of the contract exclusive of taxes and duties, if charged
separately. Quantum of work may increase/decrease to any extent (known after opening of unit).

Contractor will arrange additional manpower to complete the additional work, if any within

above completion period. For the purpose of imposition of penalty, date of completion of job

will be taken into consideration.
8) DOCUMENTATION

The contractor and the Executive-in-charge of the work shall ensure the following document before

forwarding the bill of the contractor to the account for pass and payment to avoid to delay in payment

of the contractor:-

i) Contractor shall submit monthly bill in duplicate to the Executive in-charge along with the
following:

a) Monthly bill for the AMC/ARC work and in other cases bill for the work done, in
duplicate. The bill should be on the contractor™s bill book duly serially numbered and
bearing date of issue, contractors EPF code, ESI code, GST number, PAN & TIN. A
photocopy of the EPF Code, ESI Code, GST Number, Labour license Pan & TIN shall be
attached with the 1* running bill for reference and record.

b) Self attested copy of the deposit Challans of EPF & ESI contribution, labour welfare fund
deposited by the contractor for the labour engaged for the work duly validated with dossier
of workers and their account number in appropriate prescribed Performa.

c) Selfattested copy of the attendance sheet, wages register and evidence of wage payment.

i) The bill of the contractor along with the annexure submitted by the contractor at i.) above,
should be approved and verified by the officer in-charge for gross value as well as net payable
value and accompanied with the certificates/ documents mentioned at iii and iv below.

iii) Certificates from the Engineer In-charge that, a ) work has actually been done as per the
contract and to the entire satisfaction of EIC. b) The copy of the EPF Challan, ESI Challan etc.
submitted by the contractor pertains to the labour deployed at site and none of the worker has
been excluded there from. ¢) The record entry of the work done has been taken in the small
measurement book (SMB) at page no. dated, d.) No penalty is leviable on
the contractor on any account as per the certificate for stage payment, ifrequired.

iv) Certificate from Labour Welfare Officer/ Factory Manager stating that contractor has compiled
will all labour laws and safety clearance certificate from safety officer, in case of non
availability of Labour Welfare/Safety Officer, From EIC.

9) RERFORMANCE BANK GUARANTEE

Unless agreed otherwise, Contractor shall submit bank guarantee of the nationalized bank

equivalent to 10% of the contract value in the prescribed Performa valid up to one month after

completion of warrantee period.

10) WARRANTY

L The contractor shall stand guarantee for workmanship of overhauling and repair of equipments
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for a period of 90 days from the date of commissioning of equipment(s) after overhauling.

IL During this period if some equipment(s), which has been attended by the contractor, is found to
be defective, the same will have to be attended again without any additional charges to
HPGCL. In such cases, warranty period shall start from the date of such repair/ rectification. In
case the contractor falls to respond within a reasonable time, the job will be got done from any
other agency at the risk and cost of the contractor.

11) FORCFE MAJEURE

The delay in completion of work may be treated as force majeure to the contractor only if:-

i.) The delay is resulted from any causes arising out of compliance with regulations, orders or
instructions of the Central or State Government, acts of God, acts of Civil & Military authority,
fires, floods, strikes, lock-outs, freight embargoes, war risk riots and civil commotion and

ii.) The contractor s request for extension of the completion period along with all necessary
evidence comes, before the expiry of the schedule date(s) of completion period.

12) IDLE LABOUR CHARGES
No idle labour charges will be admissible in the event of any stoppage caused in the work resulting
in contractors labour being rendered idle due to any cause.

13) QVER RUN CHARGES

No overrun charges shall be paid in the event of the completion period being extended for any reasons.

14) WATCH & WARD

The watch and ward of T&P and other material will be the responsibility of the contractor.

15) EACILITIES TO BE ARRANGED BY CONTRACTOR
The contractor shall make his own arrangement for providing all facilities like lodging, boarding,
furniture and transportation etc. for his supervisors/staff engaged by him for the job.

16) STATUTORY DEDUCTIONS
Statutory deduction on account of Income Tax, GST etc. including surcharge shall be made at source
from the bills of the contractor at the prevailing rates.

17) EACTORY ACT/MINIMUM WAGES ACT/INSURANCE ACT/ FPF ACTFETC,
Strict adherence of various applicable laws like the Factories Act, Minimum Wages Act, ESI Act,
Payment of Wages Act, the workman"s Compensation Act, EPF Act, Contractor labour (Regulation &
Abolition) Act, 1970 and all other statutory requirements as amended from time to time the entire
satisfaction of Central/State Govt. Authorities, shall be the responsibility of the Contractor and he shall
have to make good loss, if any, suffered by HPGCL on account of default in this regard by the
contractor.EPF/ESI contributions will be deposited by the contractor in his own EPF/ ESI code no. in
the respective account of the workers. The contractor will submit the copy of ESI/EPF challan to the
Factory Manager, at the time of 90% payment alongwith corresponding list of workers.

18) INSURANCE OF WORKFERS,
The contractor will be solely responsible for any liability for his workers in respect of any accident,
injury arising out and in course of contractor”s employment. To meet his aforesaid obligation under the
workman compensation Act, The contractor may obtain W.C policy from the Insurance Company for
the persons employed by him for carrying out the work. The premium payable for aforesaid insurance
policy shall be borne by the contractor. The contractor shall ensure that the said insurance policy of this
insurance cover is required to be submitted by the contractor to Engineer-In-charge of work
immediately after issue of L.O.1, but before the start work.

19) SAFETY RULES
A firm shall be to comply with all the provisions of safety rules. The chief Safety officer may impose
penalty of Rs. 200/- per day per head if the workers of contractor are found to be working carelessly

without proper protective equipments in unsafe conditions. Against violation of any other clause, a
penalty of Rs. 500/- per violation (minimum) shall be levied. In case of repeated violation of serious
nature resulting in various serious accident or direct loss to the corporation/ threatens to cause severe
consequences, higher penalty rates may be imposed including suspension/termination of the contract. If
any action is initiated by Chief Inspector of Factories, Chandigarh or any other authority against
occupier/factory manager of any other authority of HPGCL in case of any fatal/non fatal accident or
any other violation of factory act, 1948, Pb. Hr. Factory rules, 1952 or any other industrial or labour act,
the contractor shall be liable for the same and also to deposit the amount of fine/penalty if any. In case
of default action as deem fit shall be initiated against the contractor.

A safety clearance certificate from the Chief Safety Officer shall be obtained by the contractor and has
to be attached along with the bill.
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This office reserve the right to claim adequate compensation from the contractor on account of any
damage caused to the plant & equipment handed over to him for execution of the work, due to careless
handling or negligence on the part of the contractor.

20) ARBITRATION
All matters, questions, disputes, differences and/ or claims arising out of and/ or concerning
and/or in connection and/or relating to this contract whether or not obligations of either or both
the Parties under this contract be subsisting at the time of such dispute and whether or not
this contract has been terminated or purported to be terminated or completed, shall be
referred to the Sole Arbitrator to be appointed by the mutual consent from the panel of
Arbitrators provided by HPGCL. The firm may give consent on anyone from the panel. In case
no consensus is arrived at between the parties the aggrieved party can approach the
competent court of law for appointment of Sole Arbitrator. The award of Arbitrator shall be final
and binding on the parties to this Contract. Subject to aforementioned provisions, the
provisions of Arbitration & Conciliation Act, 1996 as amended from time to time and rules
made there under for the time being in force, shall apply to the Arbitration proceedings under
the Clause.

21) LAWS GOVERNING CONTRACTS
All contracts shall be governed by the laws of India for the time being in force.
Irrespective of the place of delivery, place of performance or place of payment under the contract, the
contract shall be deemed to have been made at the place from which the acceptance of tender has been
issued
Jurisdiction of Courts-The courts of the place from where the acceptance of tender has been issued
shall alone have exclusive jurisdiction to decide any dispute arising out of or in respect of the contract.

22) SET OFF
Any sum of money due and payable to the contractor under the contract ( including security deposit
returnable to the supplier) may be appropriated by the HPGCL and set-off against any claim of the
Corporation for the payment of sum of money arising out of under that or any other contract entered
into by the supplier with the HPGCL.

23) SUBLETTING AND ASSIGNMENT
The supplier/contractor shall not, sublet, transfer or assign the contract or any part there of or interest
therein or advantage thereof in any part thereof in any manner whatsoever without prior
consent/approval of CE/PTPS, HPGCL, PTPS, Panipat.
CE/PTPS reserves the right to cancel the enquiry at any time without assigning any reasons and will not
be responsible and will not pay for any expenses or losses that may be incurred by the contractor
towards preparation/mobilization for execution of the job against work order.

24.) LIABILITY

This office reserves the right to claim adequate compensation from the contractor on account of any
damage caused to the plant & equipment handed over to him for execution of the work, due to careless
handling or negligence on the part of the contractor. However the total liability arising out of this
contract shall be limited to the contract value.

25.) The contractor shall keep the site clear and remove silt and dispose of all the waste material and rubbish
from site as & when it accumulates and as directed and shall carry out any measure required complying
healthy and hygienic conditions. The site should be left clean and tidy to the satisfaction of Engineer-in-
Charge.

26.) ADVANCE PLANING

i.  Immediately after receipt of work order but not later that 07 days, the contractor will submit the Bar
Charts/ Pert Charts/ Schedule i.e. planning for completion of work within the stipulated period, to the
XEN-in-charge of work and XEN/Mtc. & Plg-I. This will be prepared in consultation with the
concerned XEN-in-charge of work.

ii. Before commencement of work, contractor will give the details of all qualified & experienced
manpower to the XEN-in-charge of work, so as to ensure completion of the total job safety and well
within the stipulated completion period. However XEN-in-charge of work can refuse to deploy any
staff/ manpower of contractor at commencement of work or any time during execution of work, who
are not found suitable/ fit as per job requirement.

27. The scope of work is only tentative and as per the prevailing conditions of the equipment. The actual
quantum of work will be known after opening of the equipment at the time of execution of work and
The same may increase or decrease accordingly.

28. The activities mentioned in the scope of work in are details of possible works connected with the
overhauling of equipments. However, it is not possible to list out all the minor activities in detail. So, all
such minor/ any other left out activities essential for overhauling & commissioning of the equipments
shall be deemed to be included in the scope of work.
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29. As the manpower will be handling costly & sophisticated equipments of the Power Plant, therefore, the
contractor will ensure that only skilled personnel, who have already handled such equipments during
overhauling, should be deployed. The ward and watch of the equipments to be overhauled is in the
scope of contractor.

30. HPGCL reserves the right to claim adequate compensation from the contractor on account of any
damage caused to the plant & equipment handed over to him for execution of the work, due to careless
handling or negligence on the part of the contractor.

31. The recovery in respect of any spares which get damaged due to negligence on the part of the contractor
will be done at the rates as mentioned in the price catalogue of HPGL"“s OEM or any other PO/ Source,
plus 10% supervision charges.

32. During the course of this work, the contractor shall keep a competent authorized representative and his
assistants so that the progress of the work is not hampered. The representative shall represent the
contractor in his absence all directions given to him shall be binding as if given to the contractor. In no
case, the authorized representative can refuse to follow the instructions.

Executive Engineer/MP-I,
PTPS, Panipat.
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1.

2)

3)

4

5.A)

(B).

6)

ANNEXURE-G
LABOUR LAWS
Registration of Establishment (PTPS) and obtaining the Labour License/ Renewal.
The Registration of Panipat Thermal Power Station with the list of working Contractors is required under Section -7 of Contract Labour Act,
1970. The name of working Contractor must be on the list of Contractors otherwise he (contractor) will not get Labour License/Renewal
from the Labour Department, Haryana Govt. So as and when the work is awarded to the contractors other then included in the list of
contractors attached with the Registration of Panipat Thermal Power Station, the contractor will ensure that his name on the prescribed
Performa is intimated to the Centralized Agency by the officer in charge of the work for getting his name including in the said list.
Further after the needful, the contractor will be under obligation to obtain labour license/ its renewal under Section 12 of ibid Act from the
Labour Department, Haryana Govt. by completing the requisite formalities.
Payment of wages to the workers deployed on the work Under Section 63 to 73 of Contract Labour Act-1970.
The contractor will be bound to pay wages to the workers deployed by him on the work as per minimum wages fixed by Labour Department,
Haryana Govt. , Chandigarh and follow revision from time to time. He will display on the notice Board of his site office, the date of making
monthly wages payment which should be on or before 7% of every month. The payment shall be made in currency & coins in the presence of
authorized representative of the Principal Employer/ official from the Labour Department Haryana Govt. In case of default , the contractor
will be liable for prosecution under the ibid Act.
Maintaining the Registers and records Under Section — 74 to 78 (a to d) of Contract Labour Act-1970.
The contractor shall maintain necessary records under the provisions of ibid Act viz. Register of Workman employed (Section -75), Issuing
of Employment Cards (Section 76), Service Certificate (Section 77), Register of wages (Section 78 (a) to (d)), Attendant Register,
Register of Over time , Register of deduction, Register of advance, Register of fines, Issuing of Wages Slips, etc., the same shall be made
available with the site In charge of the work or authorized representative of the contractor for checking/ inspection as and when required by
the officer In charge of PTPS authorities or Labour Department , Govt. of Haryana. Non maintaining/ non production of the above
Registers /Forms , under Section- 23 — 24 of the ibid Act will be treated as offence and contractor will be liable for prosecutions by the
Labour Department, Govt. of Haryana.
Age limit of the workers.
No labour below the prescribed limit of age i.e. 18 years and above 60 years shall be employed by the contractor on his allotted works.
Compliance of various Labour Acts.
The contractor shall abide by all the labour laws required to be followed and he shall furnish an undertaking on NJSP of appropriate value duly
attested by the Notary Public to the effect that he will comply with all the Acts, laws and Regulations as may be applicable with regard to
performance of work including Factory Act-1948, Industrial Dispute Act-1947 , Employees State Insurance Act-1948 , Employee Provident
Fund Act-1952, Payment of Wages Act-1936 , Minimum Wages Act-1948, Contract Labour Act (R&A , 1970) Workmen compensation Act
1923 and others rules and regulations as framed by the Central/ State Govt. in this regard from time to time.
The contractor shall also specify in the above Undertaking that all the labour / workmen engaged by him for rendering the services under the
contract, will be the employees of the contractors for all intents and purposes and shall have no claim / right on the HPGCL. All the risks ,
responsibilities and liabilities towards his labour shall be owned by him. The contractor will take such steps as may be directly responsible
for any dispute arising between him and his labour / workmen and keep the HPGCL and its officers indemnified from and against all losses,
damages and any claim/ liability arising there from. Under no circumstances whatsoever , HPFGCL would be held responsible in respect of
contractor”’s workers . In case any expenditure is incurred by HPGCL as a result of certain dues on the part of the contractor's labour or
otherwise, the HPGCL is entitled to recover / claim such dues /compensation from the contractor™s pending payments bills or through court of
law.
(C ) Besides the above, the contractor shall obtain an affidavit on the NJSP value duly signed and witnessed by him under his seal and duly
attested by the Notary Public from his each and every individual worker/ employee that they will not claim any employment in HPGCL in
lieu of services rendered by them to the contractor namely M/S Work Order No. dated and all
the disputes, whatsoever and of any nature, will be settled by their contractor who has engaged them. These affidavits along with his own
undertaking as per Para-A&B above, shall be submitted by the contractor to the Officer-in-Charge (Applicable for ARC/AMC type contracts
only).

Deposit of EPF contribution of the workers along with Employer share.

7

8

It is statutory obligation for the contractor to deduct EPF contribution for the employee drawing wages up to Rs.15000/- per month. The rate of
deduction i.e. 12% on the minimum wages fixed of the labour by the Govt. or actual wages drawing (i.e. basic pay +DA +cash value of
food ion +leave h t) and deposit the same with his share @ 12% (8.33 % in pension fund and 3.67% in employees
contribution ) and deposited the same with the EPF Department with 1.61% administrative charges in their allotted EPF Code up to 15™ of due
month failing which interest and damages will be charged., Copy of the deposit challan along with ECR for 25.61% as mentioned above
shall be submitted along with running bills in the office of officer in charge of the work by the contractor. It is responsibility of the contractor
to make the inspection of record of deposit of EPF contribution of their labour from the EPF Department and copy of the same will be
submitted to the officer in charge of work / Accounts Branch/CLWO and only after that the security of the firm will be released.

The contractors having out of state EPF Code will also get their record inspected from Local EPF office. (Panipat),if required.
Deposit of ESI Contribution of the workers along with Employer share.

It is statutory requirement for the contractor under ESI Act 1948 that the workers drawing gross wages up to Rs.15000/- , 1.75% contribution
is deducted from the wages of such worker and deposit along with Employer share of 4.75% i.e. total 6.5% with the authorized bank/
branches of ESI Department by the contractor to cover their workers under ESI Scheme up to 21% of due month, otherwise, interest and
damage will be charged on deposit of delayed payment. The contractors will get their ESICode.
It is also responsibility of the contractor to get the facilities as provided under ESI scheme , extended to their workers viz. issuance of ESI
Cards , filing the Returns on prescribed Form- 6 on due dates i.e. 12 May, 11 November, every year in local ESI office, otherwise he will be
prosecuted by the ESI Department as provided in the ibid Act. In case of non issuance of ESI Cards , the workers , will not get the medical
facilities / pension benefits to the widow which are provided by the ESI Department and contractors will be responsible for consequences.
Deposit of Labour Welfare Fund along with Employer share.
In pursuance of Haryana Govt. Labour Department Gazette Notification dated 12 April, 2012 with latest amendment, the contractors are
required to deduct Labour Welfare Fund @ Rs10/- from each worker and deposit the same with Employer™s share @ Rs.20/- per worker (total
Rs.30/- each worker) with the Welfare Commissioner, Haryana , Chandigarh in shape of Demand Draft in their favour along with list of
workers for whom the same is being deposited. The copy of proof in this respect shall be submitted along with bills to officer-in-charge/
Account Branch.

9. Factory ACT/Minimum Wages ACT/Insurance ACT/EPF ACT Etc

Strict adherence of various applicable labour laws like the Factories Act, Minimum Wages Act, ESI Act, Payment of Wages Act, the
workman™s compensation Act, EPF Act, Contractor labour (Regulation & Abolition) Act, 1970 and all other statutory requirements as
amended from time to time to the entire satisfaction of Central/State Govt. Authorities, shall be the responsibility of the Contractor and he shall
have to make good loss, if any, suffered by HPGCL on account of default in this regard by the contractor. The contractor will submit the copy
of EPF Challan along with ECR and ESI Challan along with its contribution details at the time of 90% payment to CLWO. The EPF
contributions will be deposited by the contractor in his own EPF code no.

10 INSURANCE OF WORKERS

The contractor will be solely responsible for any liability for his workers in respect of any accident, injury arising out and in course of
contractor's employment. To meet his aforesaid obligation under the workmen Compensation Act, the contractor will obtain cover note from
the Insurance Company under W.C. Policy in respect of persons employed by him for carrying out his work and obligation under the
agreement. The premium payable for the aforesaid Insurance Policy shall be borne by the contractor. The contractor shall ensure that the said
Insurance Policy of this insurance cover is required to be submitted by the contractor to Engineer-in-charge of work/CLWO immediately after
issue of LOIL, but before the start of work. Payment against the work done will not be released to the contractor until and unless the contractor
submits photocopy of Insurance cover. This is mandatory for all the contractor,,s workers who are not covered under ESI, while working in
PTPS premises.

11.) The labour clearance certificate from CLWO, PTPS, Panipat is to be attached along with the bill.

Executive Engineer/MP-I,
PTPS, HPGCL, Panipat
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10.

11.

12.
13.

SPECIAL TERMS & CONDITIONS
I&p

The contractor will arrange all the T&P (Whether heavy or light) required for smooth execution of
the complete job including welding set, gas cutting set, winches, chain blocks, pulleys etc.
CONSUMABLES

All consumables like welding electrodes (general & special) including TIG wire, TGSM, TGS-
lem- 2cm, Enconnel 1-02, welding & cutting gasses, Argon gas, waste cotton, emery papers,
cleaning agents, Oxygen and DA Gas cylinder shall be arranged by the contractor at his own cost.
Welding electrodes will be of following make and will be got approved from Engineer-in-charge:
(1) L&T (ii) D & H (iii) Advani (iv) ESAB. However, special electrodes for the hard facing / repair
of coal burners, SS Tubes & SS Valves will be provided by HPGCL free of cost.

All HP welding is to be done by qualified IBR Welder whose IBR certificate duly endorsed by
CIB, Haryana is required to be submitted to this office before start of work.

All the spare parts which from the part of the equipments like gaskets, grease, oil for final filling,
nuts, paint & joining materials shall be arranged by HPGCL free of cost.

Contractor shall arrange transportation of material from Store to site and dismantled material from
site to Store.

EOT crane, chain pulley block etc., wherever provided/available at site shall be provided by PTPS
free of cost. If during the use, any damage occurs, the same shall be got repaired by the contractor.
In case of non availability of EOT Crane, Chain Pulley block etc. at site then the contractor will
make his own arrangement for the same at his risk and cost without affecting the schedule of
overhauling.

Water, electricity, compressed air will be given by HPGCL free of cost at the nearest point
available. Further connections of the same shall, however, be made by the contractor up to the site
of works at his cost.

The contractor shall arrange all testing equipments such as D-meters, Ultrasonic machine, dye
penetration test kit, radiography test kit, stress relieving equipment, heat treatment process etc. as
per the job requirement.

The existing facilities available in Departmental Workshop shall be provided by HPGCL free of
cost wherever available; otherwise, the contractor shall be responsible for carrying out the job by
making his own arrangement without affecting the completion schedule in any way.

Contractor shall fully associate with trial run, commissioning and balancing of the equipments, if
required, up to the full load and keep sufficient manpower to attend fault etc, if any.

The contractor shall arrange the hydraulic jack with more than 100 Ton capacity. Any short
coming, defect/deficiencies noticed during testing & commissioning shall have to be rectified by
the contractor immediately at his own risk and cost to avoid any delay in the overall
commissioning of the unit, irrespective of any reason whatsoever may be.

The work will be carried out round the clock with full strength of technicians and supervisors.

The contractor will deploy parallel groups who will work simultaneously in parallel round the
clock in full strength.

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat
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SUPERVISION/QUALITY CONTROI, OF WORK

100% checking/supervision of the work will be done by the concerned Mtc.
Division i.e. BMD-V.

The supervision will be supplemented with random/stage inspection by Mtc.
Planning Division,

The contractor will submit the advance programme/list of jobs/activities
proposed to be done during the week at the start, to the Mtc. Planning Division
as well as to Mtc. Division. This programme shall be chalked out in consultation
with the concerned Mtc. Division i.e. BMD-V

The contractor shall also submit the details of the actual work done at the end of
every week to Mtc. Planning Division as well as Mtc. Division for record and
reference whenever required. This will also be one of the bases for signing the
PROTOCOLS as per clause —5 below after full completion of the work and

successful commissioning of the equipments.

a) After completion of the job/work and successful commissioning of the

equipments to place on record that the work has been done by the contractor as
per scope of work of the work order, PROTOCOLS will be prepared by the
contractor in consultation with concerned Mtc. Division (executing agency) &
Mtc. Planning Division -I (Contract Cell) and got signed from AE/AEE & Xen
of the concerned Mtc. Divn i.e. BMD-V & AE/AEE & Xen of Mtc. Planning
Divn-I, PTPS, Panipat.

ON THIS PROTOCOL a certificate will be recorded by the contractor that all

the observations pointed out during supervision by HPGCL were attended.

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.
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Name of Bidder

Address of Head Office

Correspondence Address

Contact details of authorized person
e-mail id of firm/ authorized person

Legal status

PAN & TIN Number of the Bidder (attached self attested photocopies)

PAN TIN

GST/CST No.

Bank Details (attached signed cancelled cheque)

i) Bank Name & Address

ii) Bank Account Number

iii) Bank Branch Code

iv) IFSC Code of Branch

V) Nature of account (current/saving/OD/CC)

Any other

Name & Designation of Authorized Bid Signatory

24

Signature & Stamp of Bidder




I Designation

of (Name of the Company)

here by accept the terms and conditions given on page No. 1 to 24 of the tender document (e-NIT No. Ch-
08/MP-7130/ Flue Gas Ducting/2026 )

For M/s
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Check List

ANNEXURF-L

Sr. No. Documents Bidder Response
(Yes or No)
The Bidder must have contractor ID on HEWP Portal (Haryana

1 Engineering Works Portal) for participation in the tendering process

failing which the firm's tender will be straight away rejected.
A. The bidder should be the original equipment
2 manufacturer or a registered vendor of HPGCL as
per Vendor registration policy for Flue Gas and
Ducting work of Boiler
OR
The bidder have already successfully executed
during preceding 07 years reckoned from
30.09.2026 the work of Flue Gas and Ducting/
Replacement of metallic expansion bellows /
joints and fabric compensator/same/similar
works during overhauling of Boiler of 110 MW
capacity or above in HPGCL/NTPC/any State
Electricity Board/any Public Sector Unit/Central
Govt. /State Govt./Semi Govt. or in any
Thermal Power Plant having minimum work
order directly placed on them of value as under:-
i. Single order of value not less than Rs. 87.24 Lacs
or
ii. Two orders of the value not less than Rs. 54.52
Lacs each or
iii. Three orders of the value not less than Rs. 43.62
Lacs each
The bidder must have average annual turnover in last
three consecutive financial yearstill 31.3.2026 shall
not be less than Rs. 1,09,05,840/-.
Average annual turnover=Sum of Annual Turn Over
of preceding 3 years / 03 (as peraudited Accounts).
B.  The order can include overhauling of Boiler & its
Auxiliaries etc. but the order must include
Overhauling of Flue Gas and Ducting work of Boiler.

C. The firm shall submit the copy/copies of work order(s)
along with the relevant satisfactory work completion
certificate(s) or the copy of repeat work orders for
similar works from the same Organization, duly
attested/Notarized in support of qualifying conditions.

The contractor is registered under Contract Labour (Regulation &

3 Abolition) Act, 1970 and possesses a valid labour license for deploying the
workers on the work or will obtain the same within 15 days of issuance of
work order. Contractor shall provide LIN No./Shop No. for registration.
The contractor should have GST No., EPF Account No. & PAN No.

4
The bidder should have a valid ESI no. or shall submit an undertaking to

5 provide the same within one month of issue of work order.

Submission of signed copy of tender document as an acceptance to all the

6 terms & conditions of the e-NIT

7 EMD deposited or provided valid proof for EMD exemption as per PQR.

8 Firm should submit a certificate to the effect that the tenderer is not
presently blacklisted from any Public Sector undertakings of Central Govt.
/ State Gowt. / SEBs / Corporations / any other reputed Thermal / Hydel
Plant etc.

9 The firm has submitted all the undertakings as per Annexure enclosed in e-

NIT on their letter head

Stamp and Signature of Authorized signatory
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Undertakings to be submitted by bidders on their letter head

1. Undertaking from the vendor (on vendor’s letter head for not generating e-invoice)
We M/s. oo having PAN and GSTIN Registration Number

...................... ereby undertake that our Aggregate Turnover (as per Section 2(6) of Central Goods and
Services Tax Act, 2017) for FY 2019-20 does not exceed the prescribed threshold (as on the date of this
declaration) for generation a Unique Invoice Registration Number (IRN) and QR code as per the
provisions of Central Goods and Services Tax Act, 2017 and rules thereunder (“GST Law”). Further, we
also undertake that if the aggregate turnover of M/s. ...................... exceeds the current threshold or
revised threshold notified by Government of India at any future date, then we shall issue invoice and
credit note in compliance with the required provisions of GST Law. In case of any queries from the any
state or centre Goods and Services Tax authorities, M/s. .............ccceeeunn.. will be solely responsible.

2. Undertaking from the vendor (on vendor’s letter head) regarding validation of GST registration
for each GST number separatel

a) GST registration of GST N0 sssssmva i in name of
1) isvalid ason date..............
b) No default has ever been made by me/my firm in name of

.................................................................. in filing the various GST returns and deposit of
GST dues with the department with respectto GSTN............coooiiiiiiiiiiiiiiiieieeeaen.

3. Undertaking cum declaration from the vendor (on vendor’s letter head)

a) | undertake to submit a CA certificate regarding validity of GST registration on every six months
during the tenure of contract.
b) | undertake to submit copies of GSTR | and GSTR 3B/challans as evidence to deposit of GST

with certification that GST collected from HPGCL, to be specified in exact rupees, has been paid
to Govt. vide this challan (specifying the challan no. & date of deposit) and returns filed (date of
filing of return) includes the transaction of supply of Good or/and services to HPGCL.

c) | undertake to inform immediately the HPGCL about initiation of any proceeding (if any) against
me/my firm under the GST laws which may result in suspension or cancellation of GST number of
the Vendor.

4. Undertaking cum _indemnity bond from the vendor (on vendor’s letter head) regarding timel

deposition of GST

a) Certified that we are registered as taxable person under GST Act, our GST no. is --------—-- and which is
active as on-— e,

b) Certified that bill for the month of--------—--| in which GST has been claimed, is included in all the GST
returns submitted by us to the GST authorities.

c) Certified that we shall deposit the amount of GST collected from PTPS/HPGCL to the Government
exchequer within the time specified under the GST Law.

d) Certified that the goods/services on which GST has been charged have not been exempted from GST
under GST Act. The rate/amount of GST in these goods/services is correct under the provisions of the
GST Act.

e) We give Undertaking-cum-indemnity bond to PTPS/HPGCL that we shall indemnify to PTPS/HPGCL for
any loss sustained in case we does not deposit the GST to the government exchequer, which it has
recovered from the M/s HPGCL as tax.

5. Performa for declaration under Section 206AB/Section 206CCA

DECLARATION

I P (Designation) of (Name of the
Corporation/Company/Board/Trust), having PAN (here in after referred as the
Corporation/Company/Board/Trust), hereby declare and affirm a under:

1. That the Corporation/Company/Board/Trust is a regular income tax assessee.

2 That the Corporation/Company/Board/Trust has been filing its return of income tax regularly.

3 That the Corporation/Company/Board/Trust has filed returns of income tax for the financial years 2020-
21 and 2021-22 under the provisions of section 139(1) of the Income Tax Act, 1961 as per details given below:

Assessment Year Acknowledgement Number Date of
filing

4. That the new provisions of Section 206AB/Section 206 CCA which require deduction/collection of tax at
source at higher rates are not applicable to our Corporation/Company/Board/Trust and hence tax may not be
deducted / collected at source at higher rates.

(Deponent)
6. UNDERTAKING OF STAFF ENGAGED
| S/IO  Sh R/O working  with
M/s hereby give Undertaking that | will not claim any service in HPGCL in
lieu of service render to the Firm M/s against work order No.
dated
Signature & Stamp of Contractor Signature of worker

Digitally signed by Dharmender
26 Date: 2026.10.27 16:47:19 PDT
Location: Haryana-HR




