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ONLINE NOTICE INVITING TENDER

E-tenders in two parts are invited on behalf of CE/PTPS, Haryana Power Generation
Corporation Limited (HPGCL) Panipat, for the following works to be carried out during
overhauling of 250 MW, Unit-7 at PTPS-Panipat, from eligible parties for the work

detail as under:-

Tender Enquiry No.

Ch-12 /MP-7141/ ESP/2026

Description of Item

OVERHAULING OF 28 Nos.
ELECTROSTATIC PRECIPITATORS
(ESP) FIELDS FOR 250 MW, UNIT-7,
PTPS, PANIPAT

Start date and time of tender uploading

at 18:00 Hrs

Last date for submission of tender

at 13:00 Hrs

Tender Opening
(Part-1)

at 13:00 Hrs

Tender Fee
(Non —refundable)

Rs.1,180/-

e-service Fees
(Non —refundable)

Rs.1,180/-

Earnest Money

Rs. 98,000/-

INFORMATION REGARDING ONLINE
PAYMENT

As per Annexure-A

INSTRUCTIONS TO BIDDER ON
ELECTRONIC TENDERING SYSTEM

As per Annexure-B

GENERAL INSTRUCTIONS FOR
TENDERERS

As per Annexure-C

SCOPE OF WORK

As per Annexure-D

LOADING SHEET FOR UNIT RATE
ITEM

As per Annexure-E

GENERAL TERMS & CONDITIONS

As per Annexure-F

LABOUR LAWS

As per Annexure-G

SPECIAL TERMS & CONDITIONS

As per Annexure-H

SUPERVISION/QUALITY CONTROL
OF WORK

As per Annexure-|

STATEMENT OF BIDDER

As per Annexure-J

ACCEPTANCE CERTIFICATE

As per Annexure-K

CHECK LIST

As per Annexure-L

UNDERTAKING FROM BIDDER

As per Annexure-M




Annexure-A
Information Regarding Online Payment of Tender Document , eService & EMD Fee.

The Bidders can download the tender documents from the Portal:
https://etenders.hry.nic.in.

The Bidders shall have to pay for the Tender documents, EMD Fees & eService Fee
online by using the service of secure electronic payment gateway. The secure electronic
payments gateway is an online interface between contractors and online payment
authorization networks. The Payment for Tender Document Fee and eService Fee can
be made by eligible bidders/ contractors online directly through Debit Cards & Internet
Banking Accounts and the Payment for EMD can be made online directly through
RTGS / NEFT.

NOTE: 1. If the tenders are cancelled or recalled on any grounds, the tender

document fees & e-service fee will not be refunded to the agency.
2. Those agency who are exempted from EMD, should submit proof of

related documents at least 10 days before end date of “Downloading
of Tender Documents & Bid Preparation” stage to publisher of the
tender i.e. concerned Executive Engineer.

The following are exempted from depositing the earnest money:-
i) Public Sector Undertakings of the Central/ Haryana State Government.
ii)  Firms borne on D.G.S. & D/DS&D Haryana rate contracts.

iii)  Firms registered with the Director of Industries, Haryana or registered with
National Small Industries Corporation, Govt. of India.

iv)  Firms borne on the HPGCL'’s approved list of suppliers which may have made
a permanent earnest money deposit of Rs.10.00 Lakh at the respective
Project/office of HPGCL, if they quote the Registration number given by the
respective project/office of HPGCL in their tender papers.

The Tenderers can submit their tender documents (Online) as per the dates
mentioned in the key dates:-

Key Dates
Sr. Start date and
Department Stage Tenderer's Stage time Expiry date and time
No.
Downloading of Tender
Documents & Bid
11 - Preparation 18:00 Hours 13:00 Hours
Technical Opening - 13.00 H -
3 (Part) . ours
Short listing of
4 | Technical bids & Will be intimated to the firms on their
Opening of Financial E-mail

Bid




Annexure-B

INSTRUCTIONS TO THE BIDDER ON ELCTRONIC TENDERING
SYSTEM:

1. Registration of bidders on e-Procurement Portal:

All the bidders intending to participate in the tenders processed online are
required to get registered on the centralized e-Procurement Portal i.e.
https://etenders.hry.nic.in Please visit the website for more details.

2. Obtaining a Digital Certificate:

2.1. The Bids submitted online should be encrypted and signed electronically
with a digital certificate to establish the identity of the bidder bidding online.
These digital certificates are issued by an Approved Certifying Authority, by the
Controller of Certifying Authorities, Government of India.

2.2. A digital certificate is issued upon receipt of mandatory identity (i.e.

Applicant's PAN Card) and Address proofs and verification form duly attested

by the Bank Manager / Post Master/ Gazetted Officer. Only upon the receipt of
the required documents, a digital certificate can be issued. For more details
please visit the website— https://etenders.hry.nic.in

2.3. The bidders may obtain Class-Il or Ill digital signature certificate from any
Certifying Authority or Sub-certifying Authority authorized by the Controller of
Certifying Authorities or may obtain information and application format and
documents required for the issue of digital certificate .

2.4. Bid for a particular tender must be submitted online using the digital
certificate (Encryption & Signing), which is used to encrypt the data and sign the
hash during the stage of bid preparation & hash submission. In case, during the
process of a particular tender, the user loses his digital certificate (due to virus
attack, hardware problem, operating system or any other problem) he will not be
able to submit the bid online. Hence, the users are advised to keep a backup of
the certificate and also keep the copies at safe place under proper security (for
its use in case of emergencies).

2.5. In case of online tendering, if the digital certificate issued to the authorized
user of a firm is used for signing and submitting a bid, it will be considered
equivalent to a no-objection certificate/power of attorney /lawful authorization to
that User. The firm has to authorize a specific individual through an
authorization certificate signed by all partners to use the digital certificate as per
Indian Information Technology Act 2000. Unless the certificates are revoked, it
will be assumed to represent adequate authority of the user to bid on behalf of
the firm in the department tenders as per Information Technology Act 2000. The
digital signature of this authorized user will be binding on the firm.

2.6. In case of any change in the authorization, it shall be the responsibility of
management / partners of the firm to inform the certifying authority about the
change and to obtain the digital signatures of the new person / user on behalf of
the firm / company. The procedure for application of a digital certificate however
will remain the same for the new user.

2.7. The same procedure holds true for the authorized users in a private/Public
limited company. In this case, the authorization certificate will have to be signed
by the directors of the company.

3. Opening of an Electronic Payment Account:

Tender document can be downloaded online. Bidders are required to pay the
tender documents fees online using the electronic payments gateway service.
For online payments guidelines, please refer to the Home page of the e-
tendering Portal https://etenders.hry.nic.in

4. Pre-requisites for online bidding:

In order to bid online on the portal https://etenders.hry.nic.in , the user machine
must be updated with the latest Java. The link for downloading latest java applet
is available on the Home page of the e-tendering Portal.

5. Online Viewing of Detailed Notice Inviting Tenders:

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for
all the tenders floated through the single portal e-Procurement system on the
Home Page at https://etenders.hry.nic.in.

6. Download of Tender Documents:

The tender documents can be downloaded free of cost from the e-Procurement
portal https://etenders.hry.nic.in.

7. Key Dates:

The bidders are strictly advised to follow dates and times as indicated in the
online Notice Inviting Tenders. The date and time shall be binding on all bidders.
All online activities are time tracked and the system enforces time locks that




ensure that no activity or transaction can take place outside the start and end
dates and the time of the stage as defined in the online Notice Inviting Tenders.
8. Bid Preparation (Technical & Financial) Online Payment of Tender Document
Fee, eService fee, EMD fees and Submission of Bid Seal of online Bids:

8.1. The online payment for Tender document fee, eService Fee & EMD can be
done using the secure electronic payment gateway. The Payment for Tender
Document Fee and eService Fee can be made by eligible bidders/ contractors
online directly through Debit Cards & Internet Banking Accounts and the
Payment for EMD can be made online directly through RTGS / NEFT.The
secure electronic payments gateway is an online interface between contractors
and Debit card / online payment authorization networks.

8.2. The bidders shall upload their technical offer containing documents,
qualifying criteria, technical specification and all other terms and conditions
except the rates (price bid). The bidders shall quote the prices in price bid
format.

8.3. Submission of bids will be completed by submission of the digitally signed &
sealed bid as stated in the time schedule (Key Dates) of the Tender.

9. Tender Closing: After the submission of bid by the bidders, the bidding round
will be closed. Once the online tender is closed, no new Vendor can bid in the
tender.

Note:

(A). If bidder fails to complete the Online Bid Submission stage on the
stipulated date and time, his/hers bid will be considered as bid not submitted,
and hence bid will not appear during tender opening stage.

(B). From the starting date of Tender downloading to final date of submission of
bid, the bidder can rework on his bid number of times he wants. If bidder
submits the revised bid including price bid, original bid will automatically deleted
and this revised bid will become original bid. No revised bid will be submitted
after Part-l (Technical Bid) is opened.

(C). Complete bid will only be submitted after realization of tender document’s
fee and EMD.

(D). Bidders participating in online tenders shall check the validity of his/her
Digital Signature Certificate before participating in the online Tenders at the
portal http:// https://etenders.hry.nic.in.

(E). For help manual please refer to the ‘Home Page’ of the e-Procurement
website at https:// https://etenders.hry.nic.in, and click on the available link ‘How
to..... 7" To download the file.

Special Instructions to the Contractors/Bidders for the e-submission of the
bids online through this e-Procurement Portal

1. Bidder should do Online Enrolment in this Portal using the option Click Here
to Enroll available in the Home Page. Then the Digital Signature enroliment has
to be done with the e-token, after logging into the portal. The e-token may be
obtained from one of the authorized Certifying Authorities such as
eMudhraCA/GNFC/IDRBT/MtniITrustline/SafeScrpt/TCS.

2. Bidder then logs into the portal giving user id / password chosen during
enrollment.

3. The e-token that is registered should be used by the bidder and should not be
misused by others.

4. DSC once mapped to an account cannot be remapped to any other account.
It can only be Inactivated.

5. The Bidders can update well in advance, the documents such as certificates,
purchase order details etc., under My Documents option and these can be
selected as per tender requirements and then attached along with bid
documents during bid submission. This will ensure lesser upload of bid
documents.

6. After downloading / getting the tender schedules, the Bidder should go
through them carefully and then submit the documents as per the tender
document, otherwise, the bid will be rejected.

7. The BOQ template must not be modified/replaced by the bidder and the same
should be uploaded after filling the relevant coulmns, else the bidder is liable to
be rejected for that tender. Bidders are allowed to enter the Bidder Name and
Values only.

8. If there are any clarifications, this may be obtained online through the
eProcurement Portal, or through the contact details given in the tender
document. Bidder should take into account of the corrigendum published before
submitting the bids online.

9. Bidder, in advance, should prepare the bid documents to be submitted as
indicated in the tender schedule and they should be in PDF/XLS/RAR/DWF
formats. If there is more than one document, they can be clubbed together.




10. Bidder should arrage for the EMD as specified in the tender. The original
should be posted/couriered/given in person to the Tender Inviting Authority,
within the bid submission date and time for the tender.

11. The bidder reads the terms and conditions and accepts the same to proceed
further to submit the bids

12. The bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid
submission process.

13. There is no limit on the size of the file uploaded at the server end. However,
the upload is decided on the Memory available at the Client System as well as
the Network bandwidth available at the client side at that point of time. In order
to reduce the file size, bidders are suggested to scan the documents in 75-100
DPI so that the clarity is maintained and also the size of file also gets reduced.
This will help in quick uploading even at very low bandwidth speeds.

14. It is important to note that, the bidder has to Click on the Freeze Bid Button,
to ensure that he/she completes the Bid Submission Process. Bids Which are
not Frozen are considered as Incomplete/Invalid bids and are not considered for
evaluation purposes.

15. In case of Offline payments, the details of the Earnest Money Deposit(EMD)
document submitted physically to the Department and the scanned copies
furnished at the time of bid submission online should be the same otherwise the
Tender will be summarily rejected

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort
of delay or the difficulties faced during the submission of bids online by the
bidders due to local issues.

17. The bidder may submit the bid documents online mode only, through this
portal. Offline documents will not be handled through this system.

18. At the time of freezing the bid, the eProcurement system will give a
successful bid updation message after uploading all the bid documents
submitted and then a bid summary will be shown with the bid no, date & time of
submission of the bid with all other relevant details. The documents submitted
by the bidders will be digitally signed using the e-token of the bidder and then
submitted.

19. After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid. The bid summary will
act as a proof of bid submission for a tender floated and will also act as an entry
point to participate in the bid opening event.

20. Successful bid submission from the system means, the bids as uploaded by
the bidder is received and stored in the system. System does not certify for its
correctness.

21. The bidder should see that the bid documents submitted should be free from
virus and if the documents could not be opened, due to virus, during tender
opening, the bid is liable to be rejected

22. The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid opening etc.,
in the e-Procurement portal. The Time followed in this portal is as per Indian
Standard Time (IST) which is GMT+5:30. The bidders should adhere to this time
during bid submission.

23. All the data being entered by the bidders would be encrypted at the client
end, and the software uses PKI encryption techniques to ensure the secrecy of
the data. The data entered will not be viewable by unauthorized persons during
bid submission and not viewable by any one until the time of bid opening.
Overall, the submitted bid documents become readable only after the tender
opening by the authorized individual.

24. During transamission of bid document, the confidentiality of the bids is
maintained since the data is transferred over secured Socket Layer(SSL) with
256 bit encryption technology. Data encryption of sensitive fields is also done.
25. The bidders are requested to submit the bids through online eProcurement
system to the TIA well before the bid submission end date and time (as per
Server System Clock).

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.




Annexure-C

GENERAL INSTRUCTIONS FOR TENDERER

1. Pre Qualifying Requirements (PQRs) / Eligibility Conditions for the tenderers:

A. The tender of only those bidders shall be considered who will produce documentary

proofs in supports of following qualifying criteria:-

The bidder should be the original equipment manufacturer or a registered vendor
of HPGCL as per Vendor registration policy for overhauling of RAH/ overhauling
of PA/ID/FD Fans/ overhauling of ESP
OR
The bidder have already successfully executed during preceding 07 years
reckoned from 30.09.2026 the overhauling of RAH/ overhauling of PA/ID/FD
Fans/ overhauling of ESP of Boiler of 110 MW capacity or above in
HPGCL/NTPC/any State Electricity Board/any Public Sector Unit/Central Govt.
/State Govt./Semi Govt. or in any Thermal Power Plant having minimum work
order directly placed on them of value as under:-
i. Single order of value not less than Rs.39.21 Lacs or
ii. Two orders of the value not less than Rs. 24.51 Lacs each or
ili. Three orders of the value not less than Rs.19.60 Lacs each
The bidder must have average annual turnover in last three consecutive
financial years till 31.03.2026 shall not be less than Rs. 49.02 Lacs.
Average annual turnover=Sum of Annual Turn Over of preceding 3 years
1 03 (as per audited Accounts).

A. The order can include overhauling of Boiler & its Auxiliaries etc. but the order must
include overhauling of RAH/ overhauling of PA/ID/FD Fans/ overhauling of ESP of
Boiler.

C. The firm shall submit the copy/copies of work order(s) along with the relevant
satisfactory work completion certificate(s) or the copy of repeat work orders for
similar works from the same Organization, duly attested/Notarized in support of
qualifying conditions.

D. The firm shall possess the valid PAN, EPF & GST nos.

E. The bidder should have valid ESI no. or shall submit an undertaking to provide the
same within one month issue of work order.

F. The Bidder must have contractor ID on HEWP Portal (Haryana Engineering Works
Portal) for participation in the tendering process failing which the firm's tender
will be straight away rejected.

G. The contractor is registered under Contract Labour (Regulation & Abolition) Act, 1970
and possesses a valid labour license for deploying the workers on the work or will
obtain the same within 15 days of issuance of work order. Contractor shall provide LIN
No./Shop No. for registration.

Note:

a) A committee nominated by HPGCL shall evaluate all the bids for fulfillment of
qualifying criteria.

b)  Originals of any / all documents submitted by bidders while tendering, may be asked for
verification at the time of evaluating the tender or anytime thereafter.




c)
d)

e)

f)

h)

Average Annual Turnover = Sum of the Annual Turnover of preceding three years / 3
(As per audited Accounts).

Other income shall not be considered for arriving at annual turnover.

In cases where audited results for the last preceding financial years are not available
for determining the average turnover, certification of financial statements from a
practicing Chartered Accountant shall be considered acceptable.

The firm has to submit the copy of work orders executed by them along with
completion/performance certificate or copy of the repeated work orders from the
same agency/enterprises/power plant etc. duly attested in support of qualifying
conditions and as a proof of satisfactory execution of work.

Eligibility of the black listed firms to participate in NIT: The firms who have been
blacklisted by HPGCL or any other Centre or State Power Utility/ Board or Corporation/
or any other Thermal/Hydro Electricity project shall not be eligible to bid against the
NIT of HPGCL, However:-

In case the blacklisting of the firm is for a specific plant and not for the organization as
a whole then such blacklisting will not tantamount to ineligibility of the bidder.
Blacklisting of the firm by any unit of HPGCL shall be considered as ineligibility of the
firm at any other project of HPGCL.

In case any firm was blacklisted for a limited period in the past by any organization and
presently such blacklisting has been removed by such organization then it will not
tantamount to ineligibility of the bidder.

Firm has to certify itself for its eligibility with supporting documents to participate in
the NIT stating that it has not been blacklisted by any organization presently, however
in case at a later stage such certification found wrong then it will lead to
misrepresentation of the facts and the firm shall be treated as blacklisted on this
ground and action shall be taken as per regulations of the corporation.

The rates will remain firm throughout the contract period irrespective of change of
minimum wages etc.

The firm should fill statement of bidder's Proforma as per annexure enclosed and
submit authentic supporting documents for proving its credential. Original documents
may be asked for verification at the time of finalizing the tender.

Decision of the HPGCL regarding fulfillment of Pre-qualification requirement shall be
final and binding upon the bidders.

Before submitting tender online the instructions may be read carefully regarding
submission of tender. If any bidder finds discrepancies or omissions in the tender
documents or is in doubt as to the true meaning of any parts, he shall clarify same from
tender issuing office in writing before the due date of submission of the bid.

The “Application for Bidding” along with the “Terms and conditions of the contract and
its all Annexure should be submitted duly filed up completely and signed on each page
by the tenderer online. Work offered should be strictly according to the specifications of
scope of work and to the terms & conditions of the NIT. Unless a deviation from the
specifications and terms and conditions given in NIT is pointed out by the tenderer
specifically, it will be presumed that offer/ Tender conforms to the specifications and
terms and conditions as laid down in NIT.

The tenderers shall submit their tender in two parts- the first part containing documents
for qualifying criteria, technical specification, schedule of completion period, and all
other terms and conditions except the rates (price bid), and the second part containing
the rates (price bid) quoted for each item as well as other related terms like Works tax,
GST, price escalation, etc.

RATE QUOTING SHEET: The tenderer will quote their rates strictly as per the rate
quoting sheet.

All tenders received against this enquiry irrespective of whether they are from the
approved contractors on the registered list or others, shall be considered, provided they
are on the prescribed form and in accordance with the Qualifying as well as other tender
conditions and specifications.




6. Unless exempted specifically, tenders not accompanied with the prescribed EMD/Cost of
Tender shall be rejected. EMD/Cost of Tender shall be in the prescribed mode of
payment as asked in the NIT, otherwise, the tender shall be liable to be rejected.

The following are only exempted from depositing the earnest money:-

i) Public Sector Undertakings of the Central/ Haryana State Government.
ii) Firms borne on D.G.S. & D/DS&D Haryana rate contracts.

iii) Firms registered with the Director of Industries, Haryana or registered with National
Small Industries Corporation, Govt. of India.

iv) Firms borne on the HPGCL's approved list of suppliers which may have made a
permanent earnest money deposit of Rs.10.00 Lakh at the respective Project/office
of HPGCL, if they quote the Registration number given by the respective
project/office of HPGCL in their tender papers.

7. The validity of the tender/offer shall be for 120 days from the date of opening of the

price bid.
8. The rate negotiations shall be held as per Govt. Notification/Guidelines issued from
time to time.
9. No deviation shall be allowed. However, in case of deviation of taxes etc., the same be

loaded for comparison purpose.

10. The bidders/ contractors shall observe the highest standards of ethics during the
submission of tender, and execution of the contract. In case of evidence of cartel
formation by the bidder (s) EMD is liable to be forfeited.

11. The bidder shall bear all costs including bank charges, if any, associated with the
preparation and submission of his bid, and HPGCL will in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the bidding process.

12. CE/PTPS, HPGCL, Panipat reserves the right to cancel the NIT or to change qualifying
requirement or to reject any or all the tenders so received without assigning any reason
and will not be responsible and will not pay for any expenses or losses that may be
incurred by the tenderers in preparation of the tenders.

13. INSPECTION OF SITE OF WORK
Before tendering, the tenderer is advised to inspect the site of work, the environment &
get acquainted with the actual work & other prevalent conditions, facilities available. No
claim will be entertained later, on the ground of lack of knowledge.

14. The whole work against this tender shall be awarded to a single firm whose overall
quoted/equated prices are lowest for the complete package.

15. The bidders shall supply partnership deed in case of partnership firm and Memorandum
of Association and Article of Association in case of a company.

16.  Disqualification of The Bidders / Tenderers: -

a) Even though the bidders meet the above Qualifying Criteria they are subject to be
disqualified, if they have made misleading or false representations in the forms,
statements and attachments submitted in the proof of the qualification requirements.

b) Notwithstanding anything stated above Haryana Power Generation Corporation Ltd.
reserves the right to assess the tenderer’s capacity to perform the contract should the
circumstances warrant such assessment in the overall interest of the Haryana Power
Generation Corporation Ltd. In this regard the decision of the corporation will be final.

17. Earnest money and Earnest money declaration Form

17.1. The Bidder who does not have contractor id on HEWP cannot participate in the
tendering process. Bidders who have contractor ID but have not registered on HEWP
can participate in the tendering process by paying the earnest money through online
payment on the portal. Bidders who have contractor Id and are registered on HEWP
and also have deposited one time deposit are eligible for participation in the tender by
annexing bid specific Earnest Money Declaration Form generated from HEWP.

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.
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Annexure-D

Scope of Work for Overhauling of Electrostatic Precipitators, Unit-7, PTPS, Panipat

[Part No-A, S. No-1.01]
Overhauling of all ESP Fields:
a. Opening/ closing of all manholes cover of ESP,
b. Water washing (Inner & Outer) of Complete ESP (all 28 nos. fields) Including its all
ESP hoppers from inside & outside.
¢. Cleaning of Ground Floor area of ESP:-

i) After completion of cleaning and washing of ESP & its flelds, cleaning of the
complete ground floor below ESP and Its adjacent area including trenches
which falls under the vicinity of ESP area must be cleaned immediately after
completion of cleaning and washing of boller.

i) It includes lifting & transportation /dumping of all dust, ashgarbage, cleaning of
all trenches located in above said area (chocked due to washing of ESP) etc. Is
In scope of contractor,

jii)  The working area at ground floor for carrying out the maintenance works for all
the agencies must be cleaned Immdlatelylnmuluneously during washing of
the Boller as per direction of Engineer in Charge.

i)  Lifting & dumping of the ash collected at ground fioor after water washing to
the ear marked area as per instruction of Engineer in Charge.

v) However, all above sald ground floor area must be cleaned within stipulated
time period as per Instruction of Engineer in Charge.

vi)  If contractor fails to do the above job of cleaning of ground floor or contractor
denies to do the above work after given the instructions by Engineer in Charge
then lump sum amount a;..zsoool,-wm be deducted from the bill and same

~ work will be carried out from other firm after issuing the necessary Instruction

' keeping in view of the best Interest of the work.
inspection of all ESPﬁqus from Inside Including shock bars, collecting and
ing electrodes, Inner and outer arms, NAMMETs, suspension arrangement and
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. Setting right the (approx.50 Nos.) shock bars guides etc. in all ESP flelds and

replacement of the same, if required,

i Repair/replacement of all damaged baffle plates 8shock pad of all ESP fields:

j. Servicing of all 28 no'semitting& 28 no’s collecting rapping mechanism inciudnd
replacement of damaged spares like bush, pin wheel etc.)

K. Complete inspection of all shaft assembly of emitting & collect
systems. Replacement of complete shaft assembly if any shaft assembly found
damaged as per direction of Engineer In charge. Replacement of same shall be
carrled out on unit rate basis.

I Servicing of all 56 No's emitting & collecting rapping mechanism fults 9
Including replacement of lube oil & damaged components like oll seals, bearing, 9ear

ing rapping mechanism

ear boxes

etc.
m. Replacement of approx. 500 No's plain bearing (pillow block type), wherever
required.
. Replacement of 100 No's inner arms and 100 No's outer arms with hammer,
wherever required.
O 0.Plugging of ash leakages from ash hoppers by welding, if required.

p. Repair/replacement of gas distribution screens (Primary & Secondary In poth pass) as
per site requirement, Fabrication & erection of Primary & Secondary GD screen
° support hook frame & Bottom frame angle/support pipe/bracing etc. at ESP inlet
funnel wherever found damaged and require replacement as per site requirement.
q.To provide assistance in carrying out GD test of ESP by outside agency, if HPGCL
decides to carry out this test.

t. Removal of damaged divider / deflector plates of the GD Screen Sheets and providing
the new plates on the GD Screen Sheets as per requirement for proper Gas
Distribution.

5. Providing new deflector plates (approx. 500 no's) on GD Screen Sheets.

t. Increasing/set right the gap between shock bar & shock bar guide and also 2 gap of
40mm * Smm between shock bar guide & hopper deflection platemaintained

L (700N0's app.)
® u.Cleaning and checking of all shaft insulators for dislocation from vertical shaft and
setting right the same if found dislocated. However, replacement of same \f required

2s per site requirement shall be carried out on unit rate basis.

v.Cleaning and checking of all support Insulators for dislocation and setting right the
| : same If found dislocated. However, replacement of same If required as per site
requirement shall be carried out on unit rate basls. -
\Welding of (app.500 no's) extraU-clamps/Guides on collecting electrode.
ning & inspection of all manholes covers of all 28 nos. shaft insulator of emitting
ng mechanism and repairing of manholes cover if any found damaged.
inspection of ESP roof and f any portion found damaged same to be
by patch/welding work,
{esting & commissioning of all 28 nos. ESP fields on Air Load,

of outer casing plates at ESP roaf at 20 mos. diferent 1oations
: Wlﬁdum,
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) Cutting and removal of inner casing plates from above said 20 nos. different
locations.

c) Thorough inspection of LR / TR beams of ESP from above locations.

d) Repositioning & re-welding of the inner & outer casing plates of ESP roof after
compleuon of work.

&) If any LR/TR beams found buckled at any location and require strengthening oY
providing stiffeners. However, strengthening of same if required 2s per sité
requirement shall be carried out on unit rate basis.

f) Any other activity required for completion of work shail be in the scope of contractor.

(Part No-A, S. No-1.03]
R i i
a) Cieaning & Cutting of all old plates/patches for fabrication of top roof of ESP from the
standard size plate of 5/ 6 mm thickness and welding of plates.

b) Repair/replacement of damaged ESP top roof Beams/Channels etc. below the £SP roof

~

wherever required.
¢) Repair/Replacement of 40 MT MS/HR sheet/Chequered/plate &ic. for carrying out
. sbove works is covered in the scope of contractor. Any variation in quantity will be
accounted for as per unit rates.

d) Providing refractory (approx. 2 MT) with wire mesh on Erosion prone area as per

~

' requirement.

e) Fument & erection of MS sheet by running welding for fabrication of drain with proper
siope on both side of the drain as per site requirement.

{) Firm has to engage minimum S no. gangs for execution of repair work. However firm will
have to deploy addition manpower if required for scheduled completion of work as per
direction of Engineer - in - charge.

g) Each plate should be complete welded with their adjacent plate.

h) MS sheet/Chequered plate required for fabrication of ESP top roof will provided by

PTPS.
i) Erection of scaffolding & dismantiement of same after completion of work is deemed to
[ ] b (ncluded in scope of work of contractor.
§) Transportation of material from O&M store/side store to the site of work and return of
. scrap to O8M Store/Site stores will be in the scope of firm.

k) Any other work required to complete the activity but not specified in the above scope
of work.
[Part No-A, S.

IR

No-1.04]

o1 A

ng of all 04 nos. rain water drains adjacent to central beam at top of ESP roof in
ABB,

& cutting of damaged drains/plate and removal of scrapes from the site.

of MS sheet/Chequered plate for fabrication of drain as per site requirement.
Qm of MS Sheet/Chequered plate by running welding for fabrication of
\ proper slope on both side of the drain as per site requirement.

d dnlnpppﬂgnmi at each side drain as per site requirement.

by LA N

r adjacent plate. it
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) Transportation of material from O&M stare/side store to the site of work and return of
scrap to O&M Store/Site stores will be in the scope of firm.
i) Any other work required to complete the activity but not specified in the above scope of
work.
NOTE:

1. HPGCL reserves the right to increase/decrease the number of locations to be cut &
inspected as per actual site requirement and payment shall be made
proportionately on prorata basis for the actual number of locations to be cut.

The contractor shall guarantee for charging of all 28 nos. ESP fields for a period of
G/W mentioned during normal operation of unit after Synchronization. If any field
goes out of service due to the reason attributed to contractor, he shall have to set
right the field in next available opbortunity, failing which the proportionate
payment of uncharged field shall be deducted from the outstanding payment/

N

security of the contractor.

°® V

AE/BMD-V, Unit-7 X%D-;, Unit-7
. HPGCL, PTPS, Panipat HPGCL, PTPS, Panipat
L ]
®

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.
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LOADING SHEET FOR UNIT RATE ITEMS

ANNEXURE-E

The tentative loading of extra works as per quoted unit rates for the purpose of
comparison of over all prices/complete evaluation of the tenders, shall be done as given

below:-
Sr. Description of work for variation purpose only Loading
No. Qty.
1 Replacement of shaft insulator 06 Nos.
2 Replacement of support insulator 06 Nos.
3 Replacement of Deflector plates on GD Screen 100 Nos.
4 Servicing of Collecting / Emitting Rapping Gear Box 01 No.
5 Replacement of Collecting / Emitting Rapping Gear Box 01 No
6 Straightening / Alignment of collecting electrode 10 Nos.
7 Replacement of emitting electrodes 50 Nos.
8 Removal of collecting electrodes 10 Nos.
9 Replacement of gas distribution screen 50 Nos.
10 Replacement of inner arms 20 Nos.
11 Replacement of outer arm with hammer 10 Nos.
12 | Replacement of plain bearings 10 Nos.
13 | Replacement of U Clamp 50 Nos.
Servicing of emitting rapping mechanism (EERM) e.g. replacement
14 | of emitting shaft / plain bearings / gears / inner arms / outer arms/ 02 Nos.
Pin wheel big & small etc.
Servicing of collecting rapping mechanism (CERM) e.g.
15 | replacement of collecting shaft / plain bearing / gears / inner arms / 02 Nos.
outer arms etc.
Strengthening of Buckled LR&TR Beams of ESP by providing
16 20 Nos.
stiffeners
Increasing the gap by cutting between shock bar & shock bar guide
17 50 Nos.
and shock bar & deflector plate

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat
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1)

2)

3)

4)

ANNEXURE-F
GENERAL TERMS & CONDITIONS

CONTRACT AGREEMENT

The contractor shall execute a contract agreement with HPGCL on a Non Judicial
Stamp Paper of appropriate value within 07 days of receipt of work order.

RATE/ CONTRACT PRICE

Rate shall be quoted by the bidder, strictly as per rate quoting sheet and the agreed
contract price shall remain firm during the currency of the contract. Any statutory
taxes/levies, if to be charged extra, should be clearly indicated by tenderer in their
offer separately, failing which it will be presumed that the quoted prices are inclusive
of all such statutory taxes/levies.

EARNEST MONEY AND SECURITY DEPOSIT

Earnest Money deposit is compulsory, without which the tender shall be rejected
forthwith.

The Earnest money furnished by the successful tenderers on whom the work order is
placed shall be converted into security deposits as a guarantee for faithful and
satisfactory execution of the work order.

The EMD of the unqualified bidders will be retumed without any interest, as promptly
as possible, within 30 days after declaration of qualification result and that of
unsuccessful bidder within 15 days of the execution of the contract with selected
bidder.

The Security Deposit shall be 10 % of Contract value in all the cases. The EMD
deposit by the successful bidder shall be kept as security deposit beside the retention
money held from the running bills for stage payment.

The security deposit of the contractor shall be retained by HPGCL for faithful
execution of the contract.

Security deposit shall be released only after completion of the entire period of the
contract and after completion of 30 days of Guarantee/Warranty period, on the
certificate  of Engineer In-charge/EIC  for  successful completion of
Guarantee/Warranty period and submission of requisite documents like last EPF/ESI
return by the contractor.

No interest shall be paid on EMD/ Security Deposit for the period it remains deposited
with HPGCL.

The earnest money / security deposit shall be forfeited in part or in full under the

follow circumstances:-

i) If the tenderer withdraws his tender at any stage during the currency of validity
period.

ii) If the W.O has been issued but the contractor refuses to comply with it
irrespective of fact the HPGCL sustains any loss on account of such default or
not.

iii) In the event of a breach of contract in any manner.

iv) In case of evidence of cartel formation by the bidder (s).

v) In case contractor fails or neglects to observe or perform any of his obligations
under contract, it shall be lawful for the HPGCL to forfeit either in whole or in
part, in its absolute discretion, the EMD/ security deposit furnished by the
contractor.

vi) The forfeiture of EMD/ security deposit shall be without prejudice to the right
of HGPCL to recover any further amount or any liquidated and/or other
damages as admissible under law, under payments or over payments made to
the contractor under this contract any other contract as well as to take such
administrative action against contractor blacklisting etc.

PAYMENT TERMS

i 50% payment of contract value will be paid as stage payment against
appropriate bill of the contractor and on the certification by Engineer-in-charge
that 60% work stands completed.

ii. Next 30 % of contract value against appropriate bill of the contractor and on
the certification by Engineer-in-charge that 100% work stand completed.

iii. Next 10% of contract value against appropriate bill of the contract on
submission of jointly accepted protocols.

iv. Balance 10% of contract value after completion of warrantee period against
appropriate bill of the contractor, however, the amount could be released
after 30 days of completion of work in all respect on submission of
performance bank guarantee of equivalent amount valid for warrantee
period.
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5)

6)

7)

8)

COMPLETION PERIOD

I The completion period of the work will be considered only from the date of issuance of
clearance for start of work / date of commencement of work (which will be notified by
XEN/BMD-V, Unit-7, PTPS, Panipat) depending upon the actual site condition and
requirement for start of work:-

) Cleaning and water washing of ESP is to be completed within 07 days.

b) Work shall be completed in all respect by 70" day from the date of issuance clearance for
start of work.

c) ESP is to be made ready for conducting the no load charging test by 70" day from the
date of issuance clearance for start of work.

d) ESP is to be made ready for conducting the air tightness test by 70" day from the date of
issuance clearance for start of work However, the air tightness test may be conducted
later on (will be considered as 71t day) i.e. after completion of the overhauling works of
Boiler Pressure parts & during its air tightness test period which may be conducted near to
72" day from the date of shut down of unit-7 for its capital overhauling. The prior
intimation of 5-7 days before the date of start of air tightness test will be given to the firm
for readiness of their manpower and T&P etc. If any abnormalities/leakages etc. will be
observed during the test then same has to be attended on the same day so that clearance
for lighup of unit may be accorded (will be considered as 72" day) on the next preceding
day. No extra payment will be given on this account

I The work shall be started within 03 days from the date of notice which will be
given to the contractor. However, the actual date of commencement for the
purpose of completion period and application of penalty clause shall be
notified by XEN /In charge of the work.

Il The work shall be carried out to match with other activities in progress of the
unit.

V. The contractor will have to work under the strict supervision of PTPS
Engineers and may have to do the work a number of times if required till the
work is found satisfactory and required parameters are achieved.

V. To complete the work within the stipulated period, work will be carried out
round the clock with full strength in all the three shifts.
VI. The quantum of any item of the scope of work may increase of decrease to

any extent, as per the site requirement subject to the limit that total contract
value shall not exceed by 10% of the contract value. Payment shall not be
made for the work not done. In case of increase of quantum of work, the
completion period of the contract will not change and the contractor will have
to complete the job within stipulated period is extended in writing.

RISK AND COST

In case the contractor fails to full fill contractual obligation, the work shall be
got done from some other agency at the risk and cost of the contractor. It shall be
without prejudice to the right of HPGCL to recover any further amount or any
liquidated and / or other damages.

PENALTY FOR DELAY

Time is the essence of the contract. The contractor shall ensure timely completion of
the job as per stipulated completion period. In case of delay in completing the
work/job, the penalty for delay will be imposed @ 1% of the total contract value per
day or part thereof subject to maximum of 10% of the contract value shall means
basic value of the contract exclusive of taxes and duties, if charged separately.
Quantum of work may increase/decrease to any extent (known after opening of unit).
Contractor will arrange additional manpower to complete the additional work, if any
within above completion period. For the purpose of imposition of penalty, date of
completion of job will be taken into consideration.

DOCUMENTATION

The contractor and the Executive-in-charge of the work shall ensure the following

document before forwarding the bill of the contractor to the account for pass and

payment to avoid to delay in payment of the contractor:-

i) Contractor shall submit monthly bill in duplicate to the Executive in-charge
along with the following:

a) Monthly bill for the AMC/ARC work and in other cases bill for the work
done, in duplicate. The bill should be on the contractor’'s bill book duly
serially numbered and bearing date of issue, contractors EPF code,ESI
code, GST number, PAN & TIN. A photocopy of the EPF Code, ESI Code,
GST Number, Labour license Pan & TIN shall be attached with the 15t
running bill for reference and record.

b) Self attested copy of the deposit Challans of EPF & ESI contribution,
labour welfare fund deposited by the contractor for the labour engaged for
the work duly validated with dossier of workers and their account number
in appropriate prescribed Performa.
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c) Self attested copy of the attendance sheet, wages register and evidence of
wage payment.

ii) The bill of the contractor along with the annexure submitted by the contractor
at i.) above, should be approved and verified by the officer in-charge for gross
value as well as net payable value and accompanied with the certificates/
documents mentioned at iii and iv below.

iii) Certificates from the Engineer In-charge that, a ) work has actually been done
as per the contract and to the entire satisfaction of EIC. b) The copy of the
EPF Challan, ESI Challan etc. submitted by the contractor pertains to the
labour deployed at site and none of the worker has been excluded there from.
c) The record entry of the work done has been taken in the small
measurement book (SMB) at page no. dated d.) No
penalty is leviable on the contractor on any account as per the certificate for
stage payment, if required.

iv) Certificate from Labour Welfare Officer/ Factory Manager stating that
contractor has compiled will all labour laws and safety clearance certificate
from safety officer, in case of non availability of Labour Welfare/Safety Officer,
From EIC.

9) PERFORMANCE BANK GUARANTEE
Unless agreed otherwise, Contractor shall submit bank guarantee of the
nationalized bank equivalent to 10% of the contract value in the prescribed Performa
valid up to one month after completion of warrantee period.

10) WARRANTY

I The contractor shall stand guarantee for workmanship of overhauling and
repair of equipments for a period of 90 days from the date of commissioning of
equipment(s) after overhauling.

I During this period if some equipment(s), which has been attended by the
contractor, is found to be defective, the same will have to be attended again
without any additional charges to HPGCL. In such cases, warranty period shall
start from the date of such repair/ rectification. In case the contractor falls to
respond within a reasonable time, the job will be got done from any other
agency at the risk and cost of the contractor.

11) FORCE MAJEURE

The delay in completion of work may be treated as force majeure to the contractor

only if:-

i.) The delay is resulted from any causes arising out of compliance with
regulations, orders or instructions of the Central or State Government, acts of
God, acts of Civil & Military authority, fires, floods, strikes, lock-outs, freight
embargoes, war risk riots and civil commotion and

ii.) The contractor s request for extension of the completion period along with all
necessary evidence comes, before the expiry of the schedule date(s) of
completion period.

12)IDLE LABOUR CHARGES
No idle labour charges will be admissible in the event of any stoppage caused in
the work resulting in contractor’s labour being rendered idle due to any cause.
13) OVER RUN CHARGES
No overrun charges shall be paid in the event of the completion period being
extended for any reasons.
14) WATCH & WARD

The watch and ward of T&P and other material will be the responsibility of the

contractor.

15) EACILITIES TO BE ARRANGED BY CONTRACTOR

The contractor shall make his own arrangement for providing all facilities like lodging,

boarding, furniture and transportation etc. for his supervisors/staff engaged by him for

the job.
16) STATUTORY DEDUCTIONS

Statutory deduction on account of Income Tax, Works Tax & Sales Tax etc. including

surcharge shall be made at source from the bills of the contractor at the prevailing

rates.

17) EACTORY ACT/MINIMUM WAGES ACT/INSURANCE ACT/ EPF ACT ETC.
Strict adherence of various applicable laws like the Factories Act, Minimum Wages
Act, ESI Act, Payment of Wages Act, the workman’s Compensation Act, EPF Act,
Contractor labour (Regulation & Abolition) Act, 1970 and all other statutory
requirements as amended from time to time the entire satisfaction of Central/State
Govt. Authorities, shall be the responsibility of the Contractor and he shall have to
make good loss, if any, suffered by HPGCL on account of default in this regard by the
contractor.EPF/ESI contributions will be deposited by the contractor in his own EPF/
ESI code no. in the respective account of the workers. The contractor will submit the
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copy of ESIEPF challan to the Factory Manager, at the time of 90% payment
alongwith corresponding list of workers.

18) INSURANCE OF WORKERS.

The contractor will be solely responsible for any liability for his workers in respect of
any accident, injury arising out and in course of contractor’'s employment. To meet his
aforesaid obligation under the workman compensation Act, The contractor may obtain
W.C policy from the Insurance Company for the persons employed by him for carrying
out the work. The premium payable for aforesaid insurance policy shall be borne by
the contractor. The contractor shall ensure that the said insurance policy of this
insurance cover is required to be submitted by the contractor to Engineer-In-charge of
work immediately after issue of L.O.|, but before the start work.

19) SAFETY RULES
A firm shall be to comply with all the provisions of safety rules. The chief Safety officer
may impose penalty of Rs. 200/- per day per head if the workers of contractor are
found to be working carelessly without proper protective equipments in unsafe
conditions. Against violation of any other clause, a penalty of Rs. 500/- per violation
(minimum) shall be levied. In case of repeated violation of serious nature resulting in
various serious accident or direct loss to the corporation/ threatens to cause severe
consequences, higher  penalty rates may be imposed including
suspension/termination of the contract. If any action is initiated by Chief Inspector of
Factories, Chandigarh or any other authority against occupier/factory manager of any
other authority of HPGCL in case of any fatal/non fatal accident or any other violation
of factory act, 1948, Pb. Hr. Factory rules, 1952 or any other industrial or labour act,
the contractor shall be liable for the same and also to deposit the amount of
fine/penalty if any. In case of default action as deem fit shall be initiated against the
contractor.

A safety clearance certificate from the Chief Safety Officer shall be obtained by the
contractor and has to be attached along with the bill.

This office reserve the right to claim adequate compensation from the contractor on
account of any damage caused to the plant & equipment handed over to him for
execution of the work, due to careless handling or negligence on the part of the
contractor.

20) ARBITRATION
All matters, questions, disputes, differences and/ or claims arising out of and/ or
concerning and/or in connection and/or relating to this contract whether or not
obligations of either or both the Parties under this contract be subsisting at the time of
such dispute and whether or not this contract has been terminated or purported to be
terminated or completed, shall be referred to the Sole Arbitrator to be appointed by
the mutual consent from the panel of Arbitrators provided by HPGCL. The firm may
give consent on anyone from the panel. In case no consensus is arrived at between
the parties the aggrieved party can approach the competent court of law for
appointment of Sole Arbitrator. The award of Arbitrator shall be final and binding on
the parties to this Contract. Subject to aforementioned provisions, the provisions of
Arbitration & Conciliation Act, 1996 as amended from time to time and rules made
there under for the time being in force, shall apply to the Arbitration proceedings
under the Clause.

21) It has been agreed between both the parties that the fee of the Arbitrator shall be
governed by Arbitration and Conciliation Act, 1996 as amended.LAWS GOVERNING
CONTRACTS
All contracts shall be governed by the laws of India for the time being in force.
Irrespective of the place of delivery, place of performance or place of payment under
the contract, the contract shall be deemed to have been made at the place from which
the acceptance of tender has been issued
Jurisdiction of Courts-The courts of the place from where the acceptance of tender
has been issued shall alone have exclusive jurisdiction to decide any dispute arising
out of or in respect of the contract.

22) SET OFF
Any sum of money due and payable to the contractor under the contract ( including
security deposit returnable to the supplier) may be appropriated by the HPGCL and
set-off against any claim of the Corporation for the payment of sum of money arising
out of under that or any other contract entered into by the supplier with the HPGCL.

23) SUBLETTING AND ASSIGNMENT

The supplier/contractor shall not, sublet, transfer or assign the contract or any part
there of or interest therein or advantage thereof in any part thereof in any manner
whatsoever without prior consent/approval of CE/PTPS, HPGCL, PTPS, Panipat.
CE/PTPS reserves the right to cancel the enquiry at any time without assigning any
reasons and will not be responsible and will not pay for any expenses or losses that
may be incurred by the contractor towards preparation/mobilization for execution of
the job against work order.
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24.) LIABILITY

This office reserves the right to claim adequate compensation from the contractor on
account of any damage caused to the plant & equipment handed over to him for
execution of the work, due to careless handling or negligence on the part of the
contractor. However the total liability arising out of this contract shall be limited to the
contract value.

25.) The contractor shall keep the site clear and remove silt and dispose of all the waste

material and rubbish from site as & when it accumulates and as directed and shall
carry out any measure required complying healthy and hygienic conditions. The site
should be left clean and tidy to the satisfaction of Engineer-in-Charge.

26.) ADVANCE PLANING

27.

28.

29.

30.

31.

32.

Immediately after receipt of work order but not later that 07 days, the contractor will
submit the Bar Charts/ Pert Charts/ Schedule i.e. planning for completion of work
within the stipulated period, to the XEN-in-charge of work and XEN/Mtc. & Plg-I. This
will be prepared in consultation with the concerned XEN-in-charge of work.

Before commencement of work, contractor will give the details of all qualified &
experienced manpower to the XEN-in-charge of work, so as to ensure completion of
the total job safety and well within the stipulated completion period. However XEN-
in-charge of work can refuse to deploy any stafff manpower of contractor at
commencement of work or any time during execution of work, who are not found
suitable/ fit as per job requirement.

The scope of work is only tentative and as per the prevailing conditions of the
equipment. The actual quantum of work will be known after opening of the equipment
at the time of execution of work and The same may increase or decrease accordingly.
The activities mentioned in the scope of work in are details of possible works
connected with the overhauling of equipments. However, it is not possible to list out
all the minor activities in detail. So, all such minor/ any other left out activities
essential for overhauling & commissioning of the equipments shall be deemed to be
included in the scope of work.

As the manpower will be handling costly & sophisticated equipments of the Power
Plant, therefore, the contractor will ensure that only skilled personnel, who have
already handled such equipments during overhauling, should be deployed. The ward
and watch of the equipments to be overhauled is in the scope of contractor.

HPGCL reserves the right to claim adequate compensation from the contractor on
account of any damage caused to the plant & equipment handed over to him for
execution of the work, due to careless handling or negligence on the part of the
contractor.

The recovery in respect of any spares which get damaged due to negligence on the
part of the contractor will be done at the rates as mentioned in the price catalogue of
HPGCL’s OEM or any other PO/ Source, plus 10% supervision charges.

During the course of this work, the contractor shall keep a competent authorized
representative and his assistants so that the progress of the work is not hampered.
The representative shall represent the contractor in his absence all directions given to
him shall be binding as if given to the contractor. In no case, the authorized
representative can refuse to follow the instructions.

Executive Engineer/MP-I,
PTPS, Panipat.
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1).

2)

3)

5.A)

(B).

6)

ANNEXURE-G
LABOUR LAWS
Registration of Establishment (PTPS) and obtaining the Labour License/ Renewal.

The Registration of Panipat Thermal Power Station with the list of working Contractors is
required under Section -7 of Contract Labour Act, 1970. The name of working
Contractor must be on the list of Contractors otherwise he (contractor) will not get Labour
License/Renewal from the Labour Department, Haryana Govt. So as and when the work
is awarded to the contractors other then included in the list of contractors attached with
the Registration of Panipat Thermal Power Station, the contractor will ensure that his
name on the prescribed Performa is intimated to the Centralized Agency by the officer
in charge of the work for getting his name including in the said list.
Further after the needful, the contractor will be under obligation to obtain labour license/
its renewal under Section 12 of ibid Act from the Labour Department, Haryana Govt. by
completing the requisite formalities.

Payment of wages to the workers deployed on the work Under Section 63 to 73

of Contract Labour Act-1970 .
The contractor will be bound to pay wages to the workers deployed by him on the work
as per minimum wages fixed by Labour Department, Haryana Govt. , Chandigarh and
follow revision from time to time. He will display on the notice Board of his site office,
the date of making monthly wages payment which should be on or before 7" of every
month. The payment shall be made in currency & coins in the presence of authorized
representative of the Principal Employer/ official from the Labour Department Haryana
Govt. In case of default , the contractor will be liable for prosecution under the ibid Act.

Maintaining the Registers and records Under Section — 74 to 78 (a to d) of

Contract Labour Act-1970 .

The contractor shall maintain necessary records under the provisions of ibid Act viz.
Register of Workman employed (Section -75), Issuing of Employment Cards (Section
76), Service Certificate (Section 77), Register of wages (Section 78 (a) to (d)),
Attendant Register, Register of Over time , Register of deduction, Register of
advance, Register of fines, Issuing of Wages Slips, etc., the same shall be made
available with the site In charge of the work or authorized representative of the
contractor for checking/ inspection as and when required by the officer In charge of
PTPS authorities or Labour Department , Govt. of Haryana. Non maintaining/ non
production of the above Registers /Forms, under Section- 23 — 24 of the ibid Act will
be treated as offence and contractor will be liable for prosecutions by the Labour
Department, Govt. of Haryana.

Age limit of the workers.
No labour below the prescribed limit of age i.e. 18 years and above 60 years shall be
employed by the contractor on his allotted works.
Compliance of various Labour Acts.
The contractor shall abide by all the labour laws required to be followed and he shall
furnish an undertaking on NJSP of appropriate value duly attested by the Notary Public to
the effect that he will comply with all the Acts, laws and Regulations as may be applicable
with regard to performance of work including Factory Act-1948, Industrial Dispute Act-
1947 , Employees State Insurance Act-1948 , Employee Provident Fund Act-1952,
Payment of Wages Act-1936 , Minimum Wages Act-1948, Contract Labour Act (R&A ,
1970) Workmen compensation Act 1923 and others rules and regulations as framed by
the Central/ State Govt. in this regard from time to time.
The contractor shall also specify in the above Undertaking that all the labour / workmen
engaged by him for rendering the services under the contract, will be the employees of
the contractors for all intents and purposes and shall have no claim / right on the
HPGCL. All the risks , responsibilities and liabilities towards his labour shall be owned
by him. The contractor will take such steps as may be directly responsible for any
dispute arising between him and his labour / workmen and keep the HPGCL and its
officers indemnified from and against all losses, damages and any claim/ liability arising
there from. Under no circumstances whatsoever , HPGCL would be held responsible in
respect of contractor's workers . In case any expenditure is incurred by HPGCL as a
result of certain dues on the part of the contractor’s labour or otherwise, the HPGCL is
entitled to recover / claim such dues /compensation from the contractor's pending
payments bills or through court of law.
(C) Besides the above, the contractor shall obtain an affidavit on the NJSP value duly

signed and witnessed by him under his seal and duly attested by the Notary Public from
his each and every individual worker/ employee that they will not claim any employment
in HPGCL in lieu of services rendered by them to the contractor namely M/S

Work Order No. dated and all the

disputes, whatsoever and of any nature, will be settled by their contractor who has
engaged them. These affidavits along with his own undertaking as per Para-A&B above,
shall be submitted by the contractor to the Officer-in-Charge (Applicable for ARC/AMC
type contracts only).

Deposit of EPF contribution of the workers along with Employer share.
It is statutory obligation for the contractor to deduct EPF contribution for the employee
drawing wages up to Rs.15000/- per month. The rate of deduction i.e. 12% on the
minimum wages fixed of the labour by the Govt. or actual wages drawing (i.e. basic
pay +DA +cash value of food concession +leave encashment) and deposit the same
with his share @ 12% (8.33 % in pension fund and 3.67% in employees contribution ) and
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deposited the same with the EPF Department with 1.61% administrative charges in their
allotted EPF Code up to 15" of due month failing which interest and damages will be
charged., Copy of the deposit challan along with ECR for 25.61% as mentioned above
shall be submitted along with running bills in the office of officer in charge of the work by
the contractor. It is responsibility of the contractor to make the inspection of record of
deposit of EPF contribution of their labour from the EPF Department and copy of the
same will be submitted to the officer in charge of work / Accounts Branch/CLWO and only
after that the security of the firm will be released.

The contractors having out of state EPF Code will also get their record inspected from
Local EPF office. (Panipat),if required.
Deposit of ESI Contribution of the workers along with Employer share.

It is statutory requirement for the contractor under ESI Act 1948 that the workers drawing
gross wages up to Rs.15000/- , 1.75% contribution is deducted from the wages of such
worker and deposit along with Employer share of 4.75% i.e. total 6.5%  with the
authorized bank/ branches of ESI Department by the contractor to cover their workers
under ESI Scheme up to 215t of due month, otherwise, interest and damage will be
charged on deposit of delayed payment. The contractors will get their ESI Code.

It is also responsibility of the contractor to get the facilities as provided under ESI
scheme , extended to their workers viz. issuance of ESI Cards , filing the Returns on
prescribed Form- 6 on due dates i.e. 12 May, 11 November, every year in local ESI
office, otherwise he will be prosecuted by the ESI Department as provided in the ibid Act.
In case of non issuance of ESI Cards , the workers , will not get the medical facilities /
pension benefits to the widow which are provided by the ESI Department and contractors
will be responsible for consequences.

Deposit of Labour Welfare Fund along with Employer share.

In pursuance of Haryana Govt. Labour Department Gazette Notification dated 12t April,
2012 with latest amendment, the contractors are required to deduct Labour Welfare Fund
@ Rs10/- from each worker and deposit the same with Employer’'s share @ Rs.20/- per
worker (total Rs.30/- each worker) with the Welfare Commissioner, Haryana , Chandigarh
in shape of Demand Draft in their favour along with list of workers for whom the same is
being deposited. The copy of proof in this respect shall be submitted along with bills to
officer-in-charge/ Account Branch.

Factory ACT/Minimum Wages ACT/Insurance ACT/EPF ACT Etc

Strict adherence of various applicable labour laws like the Factories Act, Minimum Wages
Act, ESI Act, Payment of Wages Act, the workman's compensation Act, EPF Act,
Contractor labour (Regulation & Abolition) Act, 1970 and all other statutory requirements
as amended from time to time to the entire satisfaction of Central/State Govt. Authorities,
shall be the responsibility of the Contractor and he shall have to make good loss, if any,
suffered by HPGCL on account of default in this regard by the contractor. The contractor
will submit the copy of EPF Challan along with ECR and ESI Challan along with its
contribution details at the time of 90% payment to CLWO. The EPF contributions will be
deposited by the contractor in his own EPF code no.

INSURANCE OF WORKERS

The contractor will be solely responsible for any liability for his workers in respect of any
accident, injury arising out and in course of contractor's employment. To meet his
aforesaid obligation under the workmen Compensation Act, the contractor will obtain
cover note from the Insurance Company under W.C. Policy in respect of persons
employed by him for carrying out his work and obligation under the agreement. The
premium payable for the aforesaid Insurance Policy shall be borne by the contractor. The
contractor shall ensure that the said Insurance Policy of this insurance cover is required
to be submitted by the contractor to Engineer-in-charge of work/CLWO immediately after
issue of LOI, but before the start of work. Payment against the work done will not be
released to the contractor until and unless the contractor submits photocopy of Insurance
cover. This is mandatory for all the contractors workers who are not covered under ESI,
while working in PTPS premises.

11.) The labour clearance certificate from CLWO, PTPS, Panipat is to be attached along with

the bill.

Executive Engineer/MP-|,
PTPS, HPGCL, Panipat
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Annexure -H
SPECIAL TERMS & CONDITIONS

T&P

The contractor will arrange all the T&P (Whether heavy or light) required for smooth
execution of the complete job including welding set, gas cutting set, winches, chain
blocks, pulleys etc.

CONSUMABLES

All consumables like welding electrodes (general & special) including TIG wire, TGSM,
TGS-1cm- 2cm, Enconnel 1-02, welding & cutting gasses, Argon gas, waste cotton,
emery papers, cleaning agents, Oxygen and DA Gas cylinder shall be arranged by the
contractor at his own cost. Welding electrodes will be of following make and will be got
approved from Engineer-in-charge: (i) L&T (ii) D & H (iii) Advani (iv) ESAB. However,
special electrodes for the hard facing / repair of coal burners, SS Tubes & SS Valves will
be provided by HPGCL free of cost.

. All HP welding is to be done by qualified IBR Welder whose IBR certificate duly endorsed

by CIB, Haryana is required to be submitted to this office before start of work.

All the spare parts which from the part of the equipments like gaskets, grease, oil for final
filling, nuts, paint & joining materials shall be arranged by HPGCL free of cost.

Contractor shall arrange transportation of material from Store to site and dismantled
material from site to Store.

EOT crane, chain pulley block etc., wherever provided/available at site shall be provided
by PTPS free of cost. If during the use, any damage occurs, the same shall be got
repaired by the contractor.

In case of non availability of EOT Crane, Chain Pulley block etc. at site then the
contractor will make his own arrangement for the same at his risk and cost without
affecting the schedule of overhauling.

Water, electricity, compressed air will be given by HPGCL free of cost at the nearest point
available. Further connections of the same shall, however, be made by the contractor up
to the site of works at his cost.

The contractor shall arrange all testing equipments such as D-meters, Ultrasonic
machine, dye penetration test kit, radiography test kit, stress relieving equipment, heat
treatment process etc. as per the job requirement.

The existing facilities available in Departmental Workshop shall be provided by HPGCL
free of cost wherever available; otherwise, the contractor shall be responsible for carrying
out the job by making his own arrangement without affecting the completion schedule in
any way.

Contractor shall fully associate with trial run, commissioning and balancing of the
equipments, if required, up to the full load and keep sufficient manpower to attend fault
etc, if any.

The contractor shall arrange the hydraulic jack with more than 100 Ton capacity. Any
short coming, defect/deficiencies noticed during testing & commissioning shall have to be
rectified by the contractor immediately at his own risk and cost to avoid any delay in the
overall commissioning of the unit, irrespective of any reason whatsoever may be.

The contractor shall abide by all the clauses of the Boiler Acts, as applicable.

.The work will be carried out round the clock with full strength of technicians and
supervisors.
The contractor will deploy parallel groups who will work simultaneously in parallel round

the clock in full strength.

Executive Engineer/MP-l,
for Chief Engineer/PTPS,
HPGCL, Panipat
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ANNEXURE-|

SUPERVISION/QUALITY CONTROL OF WORK

100% checking/supervision of the work will be done by the concerned
Mtc. Division i.e. BMD-V.

The supervision will be supplemented with random/stage inspection by
Mtc. Planning Division,

The contractor will submit the advance programme/list of jobs/activities
proposed to be done during the week at the start, to the Mtc. Planning
Division as well as to Mtc. Division. This programme shall be chalked
out in consultation with the concerned Mtc. Division i.e. BMD-V

The contractor shall also submit the details of the actual work done at
the end of every week to Mtc. Planning Division as well as Mtc.
Division for record and reference whenever required. This will also be
one of the bases for signing the PROTOCOLS as per clause -5 below
after full completion of the work and successful commissioning of the
equipments.

After completion of the job/work and successful commissioning of the
equipments to place on record that the work has been done by the
contractor as per scope of work of the work order, PROTOCOLS will
be prepared by the contractor in consultation with concerned Mtc.
Division (executing agency) & Mtc. Planning Division -I (Contract Cell)
and got signed from AE/AEE & Xen of the concerned Mtc. Divn i.e.
BMD-V & AE/AEE & Xen of Mtc. Planning Divn-I, PTPS, Panipat.

ON THIS PROTOCOL a certificate will be recorded by the contractor
that all the observations pointed out during supervision by HPGCL

were attended.

Executive Engineer/MP-I,
for Chief Engineer/PTPS,
HPGCL, Panipat.
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ANNEXURE-J

STATEMENTS OF BIDDERS

Name of Bidder
Address of Head Office

Correspondence Address

Contact details of authorized person

. e-mail id of firm/ authorized person

Legal status

PAN & TIN Number of the Bidder (attached self attested photocopies)
PAN TIN

CST/GST No.

Bank Details (attached signed cancelled cheque)
i) Bank Name & Address

ii) Bank Account Number

iii) Bank Branch Code

iv) IFSC Code of Branch

v) Nature of account (current/saving/OD/CC)

. Any other

Signature & Stamp of
Bidder

Name & Designation of Authorized Bid Signatory
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ANNEXURE-K

Acceptance Certificate

| Designation

of (Name of the Company)

here by accept the terms and conditions given on page No. 1 _to 25 of the tender
document(e-NIT no. Ch-12/MP-7141/ESP/2026 )

For M/s
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Annexure-L

Check List

Sr. No.

Documents

Bidder Response

(Yes or No)

The Bidder must have contractor ID on HEWP Portal (Haryana Engineering
Works Portal) for participation in the tendering process failing which the firm's
tender will be straight away rejected.

A. The bidder should be the original equipment manufacturer or

2 a registered vendor of HPGCL as per Vendor registration
policy for overhauling of RAH/ overhauling of PA/ID/FD Fans/
overhauling of ESP

OR

The bidder have already successfully executed during preceding

07 years reckoned from 30.09.2026 the overhauling of RAH/

overhauling of PA/ID/FD Fans/ overhauling of ESP of boiler of 110

MW capacity or above in HPGCL/NTPC/any State Electricity

Board/any Public Sector Unit/Central Govt. /State Govt./Semi

Govt. or in any Thermal Power Plant having minimum work order

directly placed on them of value as under:-

i. Single order of value not less than Rs. 39.21 Lacs or

ii. Two orders of the value not less than Rs. 24.51 Lacs each

or

iii. Three orders of the value not less than Rs. 19.60 Lacs

each

The bidder must have average annual turnover in last
three consecutive financial years till 31.03.2026 shall not
be less than Rs. 49.02 Lacs.

Average annual turnover=Sum of Annual Turn Over of
preceding 3 years / 03 (as per audited Accounts).

B. The order can include overhauling of Boiler & its Auxiliaries
etc. but the order must include overhauling of Boiler & its
Auxiliaries etc. but the order must include overhauling of RAH/
overhauling of Fans/ overhauling of ESP of Boiler.

C. The firm shall submit the copy/copies of work order(s)
along with the relevant satisfactory work completion
certificate(s) or the copy of repeat work orders for similar
works from the same Organization, duly
attested/Notarized in support of qualifying conditions.

The contractor is registered under Contract Labour (Regulation & Abolition)

3 Act, 1970 and possesses a valid labour license for deploying the workers on
the work or will obtain the same within 15 days of issuance of work order.
Contractor shall provide LIN No./Shop No. for registration.

The contractor should have GST No., EPF Account No. & PAN No.

4
The bidder should have a valid ESI no. or shall submit an undertaking to

5 provide the same within one month of issue of work order.

Submission of signed copy of tender document as an acceptance to all the

6 terms & conditions of the e-NIT

7 EMD deposited or provided valid proof for EMD exemption as per PQR.

8 Firm should submit a certificate to the effect that the tenderer is not presently
blacklisted from any Public Sector undertakings of Central Govt. / State Govt. /
SEBs / Corporations / any other reputed Thermal / Hydel Plant etc.

9 The firm has submitted all the undertakings as per Annexure enclosed in e-NIT

on their letter head

Stamp and Signature of Authorized signatory
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Annexure-M

Undertakings to be submitted by bidders on their letter head

. Undertaking from the vendor (on vendor’s letter head for not generatin e-invoice!
We: [M/S, sossvnsssusnssssvsss having: 'PAN  ..ccconoseosmssnssssss s and GSTIN Registration Number
...................... hereby undertake that our Aggregate Turnover (as per Section 2(6) of Central Goods and
Services Tax Act, 2017) for FY 2019-20 does not exceed the prescribed threshold (as on the date of this
declaration) for generation a Unique Invoice Registration Number (IRN) and QR code as per the
provisions of Central Goods and Services Tax Act, 2017 and rules thereunder (“GST Law’). Further, we
also undertake that if the aggregate turnover of M/s. ...................... exceeds the current threshold or
revised threshold notified by Government of India at any future date, then we shall issue invoice and
credit note in compliance with the required provisions of GST Law. In case of any queries from the any
state or centre Goods and Services Tax authorities, M/s. ........................ will be solely responsible.

2. Undertaking from the vendor (on vendor’s letter head) regarding validation of GST registration
(for each GST number separately)

a) GST registration of GST NO...oviiieniannnn in name of
/S e e is valid as on date..............
b) No default  has ever been made by me/my  firm in name  of

.................................................................. in filing the various GST returns and deposit of
GST dues with the department with respect to GSTN
3. Undertaking cum declaration from the vendor (on vendor’s letter head)

a) | undertake to submit a CA certificate regarding validity of GST registration on every six months
during the tenure of contract.
b) | undertake to submit copies of GSTR | and GSTR 3B/challans as evidence to deposit of GST

with certification that GST collected from HPGCL, to be specified in exact rupees, has been paid
to Govt. vide this challan (specifying the challan no. & date of deposit) and returns filed (date of
filing of return) includes the transaction of supply of Good or/and services to HPGCL.

c) | undertake to inform immediately the HPGCL about initiation of any proceeding (if any) against
me/my firm under the GST laws which may result in suspension or cancellation of GST number of
the Vendor.

4. Undertaking cum _indemnity bond from the vendor (on vendor’s letter head) regarding timely

deposition of GST

a) Certified that we are registered as taxable person under GST Act, our GST no. is --------—-- and which is
active as op——-——. 1

b) Certified that bill for the month of------- --in which GST has been claimed, is included in all the GST
returns submitted by us to the GST authorities.

c) Certified that we shall deposit the amount of GST collected from PTPS/HPGCL to the Government
exchequer within the time specified under the GST Law.

d) Certified that the goods/services on which GST has been charged have not been exempted from GST
under GST Act. The rate/amount of GST in these goods/services is correct under the provisions of the
GST Act.

e) We give Undertaking-cum-indemnity bond to PTPS/HPGCL that we shall indemnify to PTPS/HPGCL for
any loss sustained in case we does not deposit the GST to the government exchequer, which it has
recovered from the M/s HPGCL as tax.

5. Performa for declaration under Section 206AB/Section 206CCA

DECLARATION

I, 3 (Designation) of (Name of the
Corporation/Company/Board/Trust), having PAN (here in after referred as the
Corporation/Company/Board/Trust), hereby declare and affirm a under:

1 That the Corporation/Company/Board/Trust is a regular income tax assessee.

2. That the Corporation/Company/Board/Trust has been filing its return of income tax regularly.

3. That the Corporation/Company/Board/Trust has filed returns of income tax for the financial years 2020-
21 and 2021-22 under the provisions of section 139(1) of the Income Tax Act, 1961 as per details given below:

Assessment Year Acknowledgement Number Date of
filing

4. That the new provisions of Section 206AB/Section 206CCA which require deduction/collection of tax at
source at higher rates are not applicable to our Corporation/Company/Board/Trust and hence tax may not be
deducted / collected at source at higher rates.

(Deponent)
6. UNDERTAKING OF STAFF ENGAGED
I S/O  Sh R/O working  with
M/s hereby give Undertaking that | will not claim any service in HPGCL in
lieu of service render to the Firm M/s against work order No.
dated
Signature & Stamp of Contractor Signature of worker

Digitally signed by Ravinder Hooda
Date: 2026.10.28 12:17:48 IST

Location: Haryana-HR
28 "y




