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HPGCL 

An ISO:9001, ISO:14001 
& OHSAS:18001 

Certified Company 

 
PANIPAT THERMAL POWER STATION 

(A Unit Of Haryana Power Generation Corporation Ltd.) 
Regd. Office: Urja Bhawan, C-7, Sector-6, Panchkula 

Corporate Identity Number: U45207HR1997SGC033518 

        email: xenbmd7.ptps@hpgcl.org.in  Website: www.hpgcl.org.in 

 
ONLINE NOTICE INVITING e-TENDER 

Source (Name Of Power Station) PANIPAT THERMAL POWER STATION 

Classification Work Contract 
 

e-NIT No. /Tender Ref. No. 11/PTP/BMD-V/U-7/F-514 Vol-I, dated:- 
07.10.2026 

Description of Work Annual Rate Contract for Maintenance of 
Ball tube Mills & Gravimetric feeder etc. for 
2X250 MW Unit-7 & 8, PTPS, Panipat. 

Estimated Amount (Part-A + Part-B) Rs.2,17,61,023.26/- inclusive of GST @18%               

Period of contract Two Year with a provision of three months 
extension period. 

Start date and time of tender uploading 07.10.2026 at 20.00 Hrs. 

Last date for downloading of tender & Bid 
submission. 

02.11.2026 at 13:00 Hrs. 

Due date and time of Technical Opening (Part-I) 06.11.2026 at 17.00 Hrs. 

NIT details Uploaded on https://etenders.hry.nic.in. 
and www.hpgcl.org.in 

Tender document Fee (Non-refundable)  Rs. 1,180/- 

 E-service Fees (Non – refundable) Rs. 1180/- 

 Earnest Money(refundable)  Rs. 4,35,221/- 

 Contact Information Executive Engineer/BMD-V, Unit-7, PTPS, 
HPGCL, Panipat-132105. Mob. No.- 
9355869143, 8222023499 

 
 
                                                                                                

                                    
      Executive Engineer/BMD-V, Unit-7 

For Chief Engineer, PTPS, Panipat 

 

mailto:xenbmd7.ptps@hpgcl.org.in
https://etenders.hry.nic.in/
http://haryanaeprocurement.gov.in/
http://haryanaeprocurement.gov.in/
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                                     ANNEXURE-I 
Pre-Qualifying Requirements (PQRs)/Eligibility Conditions for the Tenderers: - 

“The tender documents of only those bidders shall be considered who fulfill the following eligibility 
criteria and submit documentary evidences in support of the same:-  

“The bidder should be Original Equipment Manufacturer/supplier (OEM/OES) or a register vendor of 
HPGCL as per vendor registration policy for specific category of the work of Bowl Mills or Ball Tube Coal Mills 
of generating unit of 110 MW or above.      

                                       OR 
The bidder must have experience of having successfully executed purchase order(s)/ Work Order(s) 

in HPGCL / NTPC /any SEBs / any PSUs /any Corporations / Central Govt. /State Govt. /Semi Govt. or in any 
Thermal/ Hydel Plant and have average annual turnover and other eligibility conditions as given below:  
 Experience of Execution of Work Order: - 

Bidders must have minimum one year experience of maintenance of Bowl or Ball Tube Coal Mills of 
generating unit of 110 MW and above and above in the preceding 7-years prior to the month in which 
applications are invited having minimum annual work order value as under:  
Single order of the value not less than Rs.63,63,611/- plus GST Extra 

or 
Two orders of the value not less than Rs.39,77,257/- plus GST Extra 

or  
Three orders of the value not less than Rs.31,81,805/- each plus GST Extra 
 
EC: -Estimated cost exclusive of GST for first twelve months. 

If the bidder has a work order for a period of more than one year, the period and the proportionate value 
of the order which have been completed prior to the month in which applications are invited (duly supported 
by successful completion/ execution certificate for the such period/ value) shall be taken into consideration 
for assessing the eligibility criteria. 

A) Turnover: Bidders must have average annual turnover in last 03 consecutive financial years 
ended prior to the financial year in which the applications are invited shall not be less           
than Rs 93,86,326/-. 

Note: 
a) Average Annual Turnover (ATO) = Sum of the Annual Turnover (ATO) of preceding 3 years / 

3 (As per Audited accounts). 
b) Other income shall not be considered for arriving at annual turnover. 
c) In case where audited results for the last preceding financial year are not available for 

determining the average annual turnover, certification of financial statements from a 
practicing-chartered accountant shall be considered acceptable. 

d) In case the annual turnover of the firm is one crore or above, than the copy of on-line 
balance sheet submitted to Income tax Department will be required for that particular year. 

B) The bidder should have the registration with HEWP Portal, PAN card, EPF Account Number, ESI 
Registration Number and GST Registration Number. 

C) Bidder has to certify itself for its eligibility with supporting documents to participate in the NIT 
stating that it is not under any default towards compliances under any of the labor laws 
presently, however incase at a later stage such certification found wrong then it will lead to mis-
representation of the facts and the firm shall be treated as blacklisted on this ground and action 
shall be taken as per regulations 36 & 37 of the HPGCL Works and Purchase Regulations 2015. 

D) The contractor should be registered under Contract Labour (Regulation & Abolition) Act, 1970 
and possesses a valid labour license from Labour Department of Haryana for deploying the 
workers on the work or the bidder has to give an undertaking that he will obtain the same within 
15 days of issuance of LOI/ work order. 

E) Originals of any/all documents submitted by bidders while tendering, may be asked for 
verification at the time of finalizing the tender or anytime thereafter. 

F) A certificate to the effect that the tenderer is not blacklisted from any Public Sector undertakings 
of Central Govt./State Govt./SEBs/Corporations has to be furnished by him. 

G) Decision of the HPGCL regarding fulfillment of pre-qualification requirement shall be final and 
binding upon the bidders. 

 
 

 
                     
 

Executive Engineer/BMD-V, Unit-7 
                    For Chief Engineer, PTPS, Panipat 
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ANNEXURE-II 
INSTRUCTIONS TO BIDDER ON ELECTRONIC TENDERING SYSTEM: - 
These conditions will over-rule the conditions stated in the tender documents, wherever relevant and 
applicable. 
1. Registration of bidders on e-Procurement Portal: All the bidders intending to participate in the tender 
processed online are required to get registered on the centralized e-Procurement Portal i.e. 
https://etenders.hry.nic.in (Go to the link in top bar-How to…. – Register and Bid Online and download the 
file). Please visit the website for more details. 
2. Obtaining a Digital Certificate:  
2.1 The Bids submitted online should be encrypted and signed electronically with a Digital Certificate to 
establish the identity of the bidder bidding online. These Digital Certificates are issued by an Approved 
Certifying Authority, by the Controller of Certifying Authorities, Government of India. 
2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card) and Address 
proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted Officer. Only upon 
the receipt of the required documents, a digital certificate can be issued. For more details please visit the 
website – https://etenders.hry.nic.in 

2.3 The bidders may obtain Class-II or III digital signature certificate from any Certifying Authority or Sub-
certifying Authority authorized by the Controller of Certifying Authorities need to be obtained for e-filing on 
the e-tendering portal.    
2.4 Bid for a particular tender must be submitted online using the digital certificate (Encryption & Signing), 
which is used to encrypt the data and sign the hash during the stage of bid preparation & hash submission. 
In case, during the process of a particular tender, the user loses his digital certificate (due to virus attack, 
hardware problem, operating system or any other problem) he will not be able to submit the bid online. 
Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe place under 
proper security (for its use in case of emergencies). 
2.5 In case of online tendering, if the digital certificate issued to the authorized user of a firm is used for 
signing and submitting a bid, it will be considered equivalent to a no-objection certificate/power of attorney 
/lawful authorization to that User. The firm has to authorize a specific individual through an authorization 
certificate signed by all partners to use the digital certificate as per Indian Information Technology Act 2000. 
Unless the certificates are revoked, it will be assumed to represent adequate authority of the user to bid on 
behalf of the firm in the department tenders as per Information Technology Act 2000. The digital signature 
of this authorized user will be binding on the firm.  
2.6 In case of any change in the authorization, it shall be the responsibility of management / partners of the 
firm to inform the certifying authority about the change and to obtain the digital signatures of the new 
person / user on behalf of the firm / company.  The procedure for application of a digital certificate however 
will remain the same for the new user. 
2.7 The same procedure holds true for the authorized users in a private/Public limited   company. In this 
case, the authorization certificate will have to be signed by the directors of the company. 

3. Opening of an Electronic Payment Account: Tender document can be downloaded online. Bidders are 
required to pay the tender documents fees online using the electronic payments gateway service. For online 
payments guidelines, please refer to the Home page of the e-tendering Portal https://etenders.hry.nic.in 
4. Pre-requisites for online bidding: In order to bid online on the portal http://etenders.hry.nic.in, the user 
machine must be updated with the latest Java. The link for downloading latest java applet is available on the 
Home page of the e-tendering Portal.  
5. Online Viewing of Detailed Notice Inviting Tenders: The bidders can view the detailed N.I.T and the time 
schedule (Key Dates) for all the tenders floated through the single portal e-Procurement system on the 
Home Page at http://etenders.hry.nic.in 
6. Download of Tender Documents: The tender documents can be downloaded from the e-Procurement 
portal http:// etenders.hry.nic.in  or   www.hpgcl.org.in 
7. Key Dates: The bidders are strictly advised to follow dates and times as indicated in the online Notice 
Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time tracked and 
the system enforces time locks that ensure that no activity or transaction can take place outside the start 
and end dates and the time of the stage as defined in the online Notice Inviting Tenders.  

8. Bid Preparation (Technical & Financial) Online/offline Payment of Tender Document Fee, e-service fee, 
EMD fees and Submission of Bid Seal (Hash) of online Bids: 
8.1 The online payment for Tender document fee, eService Fee & EMD can be done using the secure 
electronic payment gateway. The Payment for Tender Document Fee and eService Fee can be made by 
eligible bidders/ contractors online directly through Debit Cards & Internet Banking Accounts and the 
Payment for EMD can be made online directly through RTGS / NEFT. 
8.2 The secure electronic payments gateway is an online interface between contractors and Debit card / 
online payment authorization networks. 
8.3 The bidders shall upload their technical offer containing documents, qualifying criteria, technical 
specification, schedule of deliveries, and all other terms and conditions except the rates (price bid) in the 
part-I(Technical envelope). The bidders shall quote the prices in price bid format and price bid shall be 
submitted in separate part-II. 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
http://etenders.hry.nic.in/
http://etenders.hry.nic.in/
http://haryanaeprocurement.gov.in/
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8.4 Submission of bids will be preceded by submission of the digitally signed& sealed bid (Hash) as stated in 
the time schedule (Key Dates) of the Tender.   

NOTE:- 
i) If bidder fails to complete the Online Bid Submission stage on the stipulated date and time. His/hers 
bid will be considered as bid not submitted, and hence not appear during tender opening stage. 

ii) Bidders participating in online tenders shall check the validity of his/her Digital Signature Certificate 
before participating in the online Tenders at the portal https://etenders.hry.nic.in. 
iii) For help manual please refer to the ‘Home Page’ of the e-Procurement website at 

https://etenders.hry.nic.in and click on the available link ‘How to online’ to download the file. 
 

 
 

                 Executive Engineer/BMD-V, Unit-7 
                                For Chief Engineer, PTPS, Panipat 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://etenders.hry.nic.in/
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                                            ANNEXURE-III 
Instructions to the Bidders: 

1. Tenders are invited in Two Parts on behalf of CE/PTPS, PTPS, HPGCL for:- 
 

ANNUAL RATE CONTRACT FOR MTC. OF BALL TUBE MILLS & GRAVIMETRIC FEEDERS ETC.FOR 
2x250MW, UNIT-7&8, PTPS, PANIPAT FOR TWO YEAR WITH A PROVISION OF EXTENSION OF THREE 
MONTHS. 

 
2. The tender shall only be submitted on the centralized e-Procurement Portal i.e.  

https://etenders.hry.nic.in . No any other form of tender shall be entertained. 
3. The contractors / firms are advised to visit the Power plant before to acquaint them fully about the nature 

of work involved and the prevailing conditions, before the submission of tender. No claim on this account, 
whatsoever, shall be entertained afterwards.  

4. A certificate to the effect that the tenderers is not black listed from any Public Sector undertakings of 
Central Govt. / State Govt. / SEBs / Corporations / any other reputed Thermal / Hydel Plant   

5. Decision of the HPGCL regarding fulfillment of pre qualification requirement shall be final and binding upon 
the bidders. 

6. Conditions of the contract and other information can be taken from the office of XEN/BMD-V 
(xenbmdu7@gmail.com   or  xenbmd7.ptps@hpgcl.org.in) on any working day prior to last date of 
submission of tenders. The payment of Tender Document Fee and e-service Fee can be made online 
directly through Debit Cards & Internet Banking Accounts. The payment of Earnest Money can be made by 
eligible bidders / contractors online directly through RTGS / NEFT.   

7. Before submitting tenders, the instructions may be read carefully regarding submission of tender. If any 
bidder finds discrepancies or omissions in the tender documents or is in doubt as to the true meaning of 
any part, he shall clarify the same from tender issuing office in writing before the due date of submission of 
the bid.  

8. Unless exempted specifically, tenders not accompanied with the prescribed EMD / Cost of tender shall be 
rejected. EMD / Cost of Tender shall be in the prescribed mode of payment as asked in the e- NIT 
otherwise the tender shall be liable to be rejected. 
i.The payment of Tender Document Fee and eService Fee can be made online directly through Debit Cards, 

Internet Banking Accounts.  
ii.The payment of Earnest Money can be made by bidders/contractors online directly through RTGS/NEFT.  

iii.Payment by any other mode would not be accepted.  
9. The validity of the tender / offer shall be for 120 days from the date of opening of the price bid.  
10. The tenderers will quote their rates strictly as per details of price quoting sheet. All the fields of Price bid 

shall be filled by the bidder. 
11. If the tenderers deliberately give wrong information in his tender, HPGCL reserves the right to reject such 

tender at any stage. 
12. The tender documents can also be downloaded from the HPGCL website www.hpgcl.org.in 
13. The rate negotiations shall be held as per Haryana state government negotiation policy in vogue. 
14. The negotiations against the quoted rate could be held with the respective bidders as per latest policy of 

HPGCL. The work as a whole will be allotted in a single part to the bidder who is overall lowest in the 
respective bidders or the whole work against this tender shall be awarded to a single firm whose overall 
quoted/equated rates are lowest forth complete package. 

15. The whole work against this tender shall be awarded to a single firm i.e L-1 Bidder whose overall quoted 
/equated prices are lowest for the complete package.  

16. The work as a whole will be allotted in a single part to the bidder who is overall lowest in the merit order 
considering all items of work. 

17. No deviation shall be allowed. However, in case of deviation of taxes etc., the same be loaded for 
comparison purpose. 

18. The Bidders shall supply partnership deed in case of partnership firm / Memorandum of association and 
Article of Association in case of a company. 

19. The bidder shall bear all costs including bank charges if any, associated with the preparation and 
submission of his bid and the purchaser will in no case be responsible or liable for those costs, regardless 
of the conduct or outcome of the bidding process. 

20. Suo-moto revised price bid/ supplementary Part-II will not be accepted after the last date of submission 
of the tender. However, in case revised price bid is submitted by the bidder suo moto but prior to the due 
date of submission of tender, then the revised price bid only shall be opened and considered by the 
purchasing authority. 

21. Disqualification of the Bidder:- 
i) Even though the bidders meet the prescribed Qualifying Criteria, they are subject to be disqualified, if 
they have made misleading or false representations in the forms, statements and attachments submitted 
in the proof of the qualification requirements. 
ii) The bidders / contractors shall observe the highest standards of ethics during the submission of tender, 
procurement and execution of the contract.  

https://etenders.hry.nic.in/
mailto:xenbmdu7@gmail.com
http://www.hpgcl.org.in/
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iii) In case of evidence of cartel formation by the bidder(s) EMD is liable to be forfeited. 
iv) Notwithstanding anything stated above, HPGCL reserves the right to assess the tenderers capacity to 
perform the contract, should the circumstances warrant such assessment in the overall interest of 
HPGCL. The decision of HPGCL, in this regard, will be final.   

v) Bidders must have contractor ID and are registered on HEWP portal i.e. https://works.haryana.gov.in 
& also have deposited one time deposit then they are not required to deposit any earnest money and are 
eligible for participation in the tender by annexing bid specific Earnest Money Declaration of the bidding 
document. 
21. Eligibility of the black listed firms to participate in NIT: 

 The firms who have been blacklisted by HPGCL or any other Centre or State Power Utility/ Board or 
Corporation/ or any other Thermal/Hydro Elect. Project shall not be eligible to bid against the e-NIT of 
HPGCL, However;  

      (i) In case the blacklisting of the firm is for a specific plant and not for the organization as a whole   then 
such blacklisting will not tantamount to ineligibility of the bidder.  

      (ii) Blacklisting of the firm by any unit of the HPGCL shall be considered as ineligibility of the firm at any 
other project of HPGCL.         

                (iii) In case any firm was blacklisted for a limited period in past by any organization and presently such 
blacklisting has removed by such organization then it will not tantamount to ineligibility of the bidder.  

     (iv) Firm has to certify itself for its eligibility with supporting documents to participate in the NIT stating 
that it has not been blacklisted by any organization presently, however in case at a later stage such 
certification found wrong then it will lead to misrepresentation of the facts and the firm shall be treated 
as blacklisted on this ground and action shall be taken as per regulation 36 and 37 

21. CE/PTPS reserves the right to amend / cancel the NIT / e-tender or to change the qualifying 
requirement or to reject any or all   the tenders so received without assigning any reason. 

       
 
 
      Executive Engineer/BMD-V, Unit-7 

                 For Chief Engineer, PTPS, Panipat 
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              ANNEXURE-IV 
Information Regarding Online Payment of Tender Document, e-Service & EMD Fee:- 
1. The Bidders can download the tender documents from the Portal: https://etenders.hry.nic.in 
2. The Bidders shall have to pay for the Tender documents, EMD Fees & e-Service Fee online by using the 

service of secure electronic payment gateway. The secure electronic payments gateway is an online 
interface between contractors and online payment authorization networks. The Payment for Tender 
Document Fee and e-Service Fee can be made by eligible bidders / contractors online directly through 
Debit Cards & Internet Banking Accounts and the Payment for EMD can be made online directly through 
RTGS / NEFT. 

3. It is advised that the bidder make the payment for EMD via RTGS / NEFT to the beneficiary account 
number as mentioned in the Challan at least T+2 day (Transaction + Two day) two day in advance to the 
last day for validation on account / transaction period.  

NOTE: If the tenders are cancelled or recalled on any grounds, the tender document fees & e-service fee will 
not be refunded to the agency. 

NOTE: Those agency who are exempted from EMD, should submit proof of related documents at least 10 
days before end date of “Downloading of Tender Documents & Bid Preparation” stage to publisher of the 
tender i.e. Executive Engineer of the concerned Division. 

The following are exempted from depositing the earnest money: -  
i) Public Sector Undertakings of the Central/Haryana State Government. 
ii) Firms borne on D.G.S.&D/DS &D Haryana rate contracts. 
iii) Firms registered with the Director of Industries, Haryana or registered with National Small 

scale Industries Corporation (NSIC), Govt. of India. 
iv) Firms borne on the HPGCL’s approved list of suppliers which may have made a permanent 

earnest money deposit of Rs.10.00 Lakhs at the respective Project/office of HPGCL, if they 
quote the Registration number given by the respective project/office of HPGCL in their 
tender papers. 

v) Bidders who have contractor ID and are registered on HEWP portal i.e. 
https://works.haryana.gov.in & also have deposited one time deposit then they are not 
required to deposit any earnest money and are eligible for participation in the tender by 
annexing bid specific Earnest Money Declaration of the bidding document. 

vi) Bidders seeking EMD exemption on the basis of their NSIC registration certificates must 
ensure that their NSIC certificates must be valid on the last date of submission of tender 
failing which no EMD exemption shall be granted. 

4. The Tenderers can submit their tender documents (Online) as per the dates mentioned in the key dates: -
         

Guideline for Online Payments in e-tendering  
Post registration, bidder shall proceed for bidding by using both his digital certificates (one each for 
encryption and signing). Bidder shall proceed to select the tender he is interested in. On the respective 
Department’s page in the e-tendering portal, the Bidder would have following options to make payment for 
tender document & EMD:  

a) Debit Card  
b) Net Banking  
c) RTGS/NEFT  

Operative Procedures for Bidder Payments: 
A)  Debit Card:-  
The procedure for paying through Debit Card will be as follows.  
(i) Bidder selects Debit Card option in e-Procurement portal.  
(ii) The e-Procurement portal displays the amount and the card charges to be paid by bidder. The portal also 

displays the total amount to be paid by the bidder.  
(iii) Bidder clicks on “Continue” button  
(iv) The e-Procurement portal takes the bidder to Debit Card payment gateway screen.  
(v) Bidder enters card credentials and confirms payment  
(vi) The gateway verifies the credentials and confirms with “successful” or “failure” message, which is 

confirmed back to e-Procurement portal.  
(vii)  The page is automatically routed back to e-Procurement portal.  
(viii) The status of the payment is displayed as “successful” in e-Procurement portal. The e- Procurement 

portal also generates a receipt for all successful transactions. The bidder can take a print out of the same,  
(ix) The e-Procurement portal allows Bidder to process another payment attempt in case payments are not 

successful for previous attempt.  
B) Net banking: - The procedure for paying through Net banking will be as follows.  
(i) Bidder selects Net banking option in e-Procurement portal.  
(ii) The e-Procurement portal displays the amount to be paid by bidder.  
(iii) Bidder clicks on “Continue” button  
(iv) The e-Procurement portal takes the bidder to Net banking payment gateway screen displaying list of 

Banks  

https://etenders.hry.nic.in/


10 
 

(v) Bidder chooses his / her Bank  
(vi) The Net banking gateway redirects Bidder to the Net banking page of the selected Bank  
(vii)  Bidder enters his account credentials and confirms payment  
(viii) The Bank verifies the credentials and confirms with “successful” or “failure” message to the Net banking 

gateway which is confirmed back to e-Procurement portal.  
(ix) The page is automatically routed back to e-Procurement portal  
(x) The status of the payment is displayed as “successful” in e-Procurement portal. The e-Procurement 

portal also generates a receipt for all successful transactions. The bidder can take a print out of the same.  
(xi) The e-Procurement portal allows Bidder to process another payment attempt in case payments are not 

successful for previous attempt.  
C) RTGS/ NEFT:  
The bidder shall have the option to make the EMD payment via RTGS/ NEFT. Using this module, bidder would 
be able to pay from their existing Bank account through RTGS/NEFT. This would offer a wide reach for more 
than 90,000 bank branches and would enable the bidder to make the payment from almost any bank branch 
across India.  
(i) Bidder shall log into the client e-procurement portal using user id and password as per existing process 

and selects the RTGS/NEFT payment option.  
(ii) Upon doing so, the e-procurement portal shall generate a pre-filled Challan. The Challan will have all the 

details that is required by the bidder to make RTGS-NEFT payment.  
(iii) Each Challan shall therefore include the following details that will be pre-populated:  

a) Beneficiary account no: (unique alphanumeric code for e-tendering)  
b) Beneficiary IFSC Code:  
c) Amount:  
d) Beneficiary bank branch:  
e) Beneficiary name:  

(iv) The Bidder shall be required to take a print of this Challan and make the RTGS/NEFT on the basis of the 
details printed on the Challan.  

(v) It is advised that the bidder make the payment via RTGS / NEFT to the beneficiary account number as 
mentioned in the Challan at least T+2 day (Transaction + Two day) two day in advance to the last day for 
validation on account / transaction period.  

(vi) In the event, bidders making the payment on the last day and same is not available for the bidders for 
validation on account of any reason whatsoever, Department, its banker or e- 
 
Procurement service provider or payment gateway service provider would not be held responsible in any 
manner. In such cases, the bidders may not able to submit the tender. 

(vii)  Post making the payment, the bidder would login to the e-Tendering portal and go to the payment page. 
On clicking the RTGS / NEFT mode of payment, there would be a link for real time validation. On clicking 
the same, system would do auto validation of the payment made.  

Key Dates: 
 

Sr. 
No. 

Department Stage Tenderer’s Stage 
Start date and 

time  
End / Expiry date 

and time 

1 
Tender Authorization & 
Publishing 

Downloading of Tender 
Documents & Bid 

Preparation / Submission 

07.10.2026 at 
20.00 Hours 

02.11.2026 at 
13.00 Hours 

2 Technical Opening (Part-I) 06.11.2026 at 17.00 Hours --- 

3 
Short listing of Technical 
bids & Opening of Financial 
Bid (Part-II) 

Will be intimated to the firms on their E-mail 

 
 

                                                                                        
Executive Engineer/BMD-V, Unit-7 

    For Chief Engineer, PTPS, Panipat 
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 ANNEXURE-V(i) 
(PART-A) 

SCOPE OF WORK FOR GENERAL, ROUTINE MTC/BREAK DOWN MTC. OF COAL MILLS, GRAVIMETRIC 
FEEDERS, SEAL AIR FANS, FIRE FIGHTING AND STEAM INERTING SYSTEM OF COAL MILLS OF 2x250 MW, 
UNIT-7 & 8, PTPS, PANIPAT 
(A) SCOPE OF WORK FOR FIXED WORK:- 
1. MILL DRIVE SYSTEM, UNIT-7 & 8 

a) Replacement, draining, centrifuging and refilling / make up oil in support bearing lube oil tank, main 
reducer, aux. reducer, seal air fans bearings housing and gravimetric feeder drive system including 
cleaning of the equipments from inside.  

b) Replacement, opening, servicing and re fixing / repair of auxiliaries of support bearings and reducer 
lube oil system including oil pumps, coolers, filters, NRVs, oil & water valves and associated piping & 
fittings. Attending any oil and cooling water leakages in the complete system.  

c) Periodic greasing of mill drive bearings and couplings bearings of feeders and gates etc.  
d) Servicing of auxiliary of Girth gear greasing systems (complete work, it includes replacement of 

grease drum and collection and transportation of scrap / waste grease).  
e) Opening, servicing & refitting of emergency brakes and hydraulic coupling replacement of auxiliary 

reducer wherever required.  
f) Servicing of cooling water valves of main reducer and support bearing lube oil system.  
g) Servicing of cooling water valves of main motor.  
h) Any related work for above activities not included and if required shall also be carried out as per 

system requirements.  
2. MILLING SYSTEM, UNIT-7 & 8 

a) Replacement / opening and re-fixing of drive bars, protective caps and guards and alignment of 
screw conveyor complete work.  

b) Repair of ribbons and chain links of screw conveyor assembly and to carry out any repair of hot air 
tube of screw conveyor. It includes shifting of screw conveyor inside the mill, if required for carrying 
out this work.  

c) Replacement / opening / servicing and re-fixing of screw conveyor bearings and housings and bearing 
clearance adjustment.  

d) Positioning of screw conveyor bearing housing for maintaining the clearances with seal air box, it 
includes shifting of seal air box, if required. It also includes all cutting and welding work of seal air 
box and replacement of rope.  

e) Regular charging the balls in the running mills. Electrically operated winch shall be installed by the 
contractor for charging the balls. This work includes transportation of ball drums from store & 
returning the empty drums to stores.  

f) Replacement of conveyor body liners and repair of conveyor body.  
g) Replacement of any broken / excessively wear out liners of mill shell.  
h) Repair of refusal duct outlet clock box flap, mixing box and feed pipe, it includes SS / MS patch 

welding required for attending coal leakages.  
i) Replacement of rope in the expansion joints of milling system.  
j) Servicing of ball feeding gates, bunker outlet and feeder inlet gates, classifier outlet gates, general air 

gate, seal air dampers and primary air dampers of milling system, it includes replacement of any 
component for proper operation.  

k) Periodic cleaning of classifier, refusal duct and servicing and adjustment of classifier vanes.  
l) Routine maintenance, checking of milling system including checking tightness of shell liner bolts, 

girth gear holding bolts etc.  
m) Servicing & repair of EOT Cranes installed at site of coal mills. 
n) Any other work related to above activities not included also to be carried out as per system 

requirement. 
3. SEAL AIR SYSTEM, UNIT-7 & 8 

a) Replacement / opening and re-fixing of seal air fan bearing housing assembly including opening and 
re-fixing of suction and discharge duct, impeller and replacement of any component of bearing 
housing assembly.  

b) Removing and replacement of seal air fan motor and its alignment and coupling with seal air fan.  
c) Opening and re-fixing / replacement of seal air fan / motor coupling half / complete coupling.  
d) Alignment of seal air fan motor with fan.  
e) Servicing of seal air fan viscous filter including opening and re-fixing of side cover plate.  
f) Girth Gear Seal Air Fan:  

i) Removal & cleaning of suction filter by air, cleaning of suction chamber.  
ii) Routine / break down mtc. of seal air fans including replacement of bearing & impeller etc.  

4. GRAVIMETRIC FEEDER UNIT-7 & 8 
a) Checking & topping of oil in all gear boxes, replacement of shear pin in sprocket, greasing of all points 

of rollers etc. cleaning of bull eye with air & feeder internally. Checking and adjustment of feeder belt 
tension by locating the dead wt. Pulley, center in center of reference strip, distance of feeder take up 
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pulley assy., the freeness of coal on belt adjustment of load cell holding pulley straightness, gap 
between the roller and the belt, tension roller pulley bearings.  

b) Cleaning of equipment externally with diesel etc.  
c) Routine / breakdown mtc. of clean out conveyor drive system of the gravimetric feeders.  

5. FIRE FIGHTING SYSTEM FOR MILLS & GRAVIMETRIC FEEDERS, UNIT-7 & 8 
Attending to any leakages of steam & water of various valves and piping installed for firefighting & steam 
inerting system. This also includes replacement of valves, glands & pipes.  

6. Cleaning of suction & discharge filters of HFO & LFO pumps, Unit-7 as and when required (including 
transfer pumps). 

 
 
 

 
Executive Engineer/BMD-V, Unit-7,  

       For Chief Engineer, PTPS, Panipat 
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ANNEXURE-V(ii) 
(B) SCOPE OF WORK OF COAL MILL SYSTEM FOR WHICH UNIT RATES ARE APPLICABLE ACTIVITY/ WORK 

WISE FOR UNIT-7&8 
(PART-B) 
 

Sr. 
No.  Description of activity              

Time/   
Completion 

period  
UOM 

QTY/ 
Year 

1 Part-B (A1) MILL DRIVE SYSTEM: Inspection of Gear and Pinion teeth and adjustment 
of Pinion for getting required matching and clearances.  It includes opening & re-
fixing of sound hood Panels, grease distribution Panel & its lines, girth gear seal air 
belt & its adjustment also, replacement of Pinion labyrinth seal & pinion bearing 
servicing, clearance adjustment & filling of fresh grease etc. and normalization (Each 
Nos).  

2 days Nos. 6 

2 Part-B (A2) Overhauling of the main reducer, including replacement of coupling 
halves, bearings, seals, gears, shafts or any other worn out/damaged components if 
required and normalization (Each Nos).  

2 days Nos. 12 

3 Part-B (A3) Replacement of main reducer with new/repaired & serviced reducer and 
normalization (Each Nos). 

2 days Nos. 2 

4 Part-B (A4) Overhauling of Auxiliary reducer including replacement of bearing, gears, 
jaw clutch, shaft, seals or any other components if required and servicing and 
adjustment of E.M. brakes, hydraulic coupling etc. and normalization (Each Nos).  

2 days Nos. 4 

5 Part-B (A5) Replacement of Aux. reducer and its cleaning, servicing, complete work 
and normalization (Each Nos).  

01 day Nos. 4 

6 Part-B (A6) Checking and replacement of mill drive system i.e. Auxiliary motor to 
Pinion including opening, servicing and re-fixing of couplings complete work and 
normalization (Each Nos).  

3 days Nos. 6 

7 Part-B (A7) Inspection of support bearing including cleaning of internals & oil spray 
nozzles, checking of bearing clearance & shell lift and replacement of window 
gaskets, if required and normalization (Each Nos).  

3 days Nos. 12 

8 Part-B (A8) Replacement/opening, repairing & re-fixing of support bearing liner 
including shifting the cradle inside the mill and lifting the shell for liner replacement, 
checking & adjustment of bearing clearances and shell lift and normalization (Each 
Nos).  

20 days Nos. 3 

9 Part-B (A9) Alignment of driving pinion with main reducer, main reducer with main 
motor and main motor with Auxiliary reducer (Each Nos).  

2 days Nos. 9 

10 Part-B (A10) Replacement of pinion bearing DE/NDE bearing including removal and 
refixing of bearing housing & normalization (Each Nos).  

2 days Nos. 4 

11 Part-B (B1) MILLING SYSTEM: Replacement/dismantlement, complete servicing & 
assembly of screw conveyor assembly including opening & re-fixing hot air box, 
replacement/repair of drive bars & protecting sleeves and screw conveyor alignment, 
replacement, removal & re-fixing of bearing housing, replacement of half wear 
sleeves and felt seals.  Adjustment of bearing housing for getting equal clearance in 
seal air box including repositioning of seal air box by cutting and welding. Checking & 
adjustment of clearance of screw conveyor flange with conveyor body.  
Replacement/repair of hot air tube/body liners of screw conveyor assembly and 
locking & straightening of ribbon at coal inlet end and normalization (Each Nos).  

5 days Nos. 6 

12 Part-B (B2) Repair of screw conveyor ribbon including replacement/repair of chain 
link assembly by cutting, welding and grinding, welding of stiffener of stiffer plate at 
both sides of ribbon joint and adjustment of chain links for getting proper running 
clearance in the trunnion tube and normalization (Each ribbon assembly) . 

4 days Each 6 

13 Part-B (B3) Replacement of screw conveyor ribbon(complete) including vertical 
positioning of the screw conveyor assembly and alignment of new ribbon with other 
ribbons, cutting and removal of old ribbon and chain links and welding on new 
ribbon, locking & straightening of ribbon at coal inlet end and final adjustment of 
chain links for getting proper running clearances in the trunnion tube & 
normalization. (Each ribbon assembly).   

4 days Each 4 

14 Part-B (B4) Replacement/repositioning of liner plates of mill shell including perfect 
site cleaning, grinding of liners sides, tightening of liner bolts after 50% and 100% ball 
charging, readjustment of shell liners for shell balancing and normalization (Each 
liner). . 

1 ½ Hrs. Each 900 

15 Part-B (B5.a) Removal of all the balls from mill shell:  Collect balls of more than 20mm 
dia and fill in the mill shell, including any temporary erection arrangements required 
for charging the balls in shell (Each Ball Drum) . 

04 Hrs. Each 300 
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16 Part-B (B5.b) Removal of all the balls from mill shell: Segregation of balls of less than 
20mm dia and filling & sealing in drums and transporting to scrap yard (Each Ball 
Drum) . 

03Hrs. Each 100 

17 Part-B (B6) Ball charging to mill including transportation of balls from stores (while 
Mills are under Capital shutdown) Per M.T.  

04 Hrs. MT 300 

18 Part-B (B7) Replacement/readjustment of girth gear seal air belt including perfect 
cleaning of sealing surface, seal counter flange, and the existing belt (for adjustment 
purpose) and providing proper stiffeners, air tightness check and normalization (Each 
Set). (NS) 2nd Year. 

3 days 
Each 
Set 

4 

19 Part-B (B8) Replacement/readjustment of trunnion seal air gasket including perfect 
cleaning of sealing surface, seal counter flange and providing proper stiffeners, air 
tightness & normalization (Each Nos). . 

2 days Nos. 12 

20 Part-B (C1) PULVERISED FUEL FIRING SYSTEM: -Replacement/Dismantlement, repair 
and reassembly of classifier outlet gates body and plate including replacement of 
seals, brass bushing and any other worn-out component if any & normalization (Each 
Mill).  . 

2 days Each 12 

21 Part-B (C2) Replacement of ceramic tiles to reduce wear out of classifier outlet gates 
and normalization (Each Mill).  . 

2 days Each 2 

22 Part-B (C3) Replacement/ removing repair & re fixing of transit pieces and T pieces (at 
Classifier outlet assembly) including all cutting & welding work and normalization 
(Each Mill).  . 

5 days Each 6 

23 Part-B (C4) Replacement/removing & re fixing of purge air expansion joint and purge 
air duct and all cutting & welding and normalization (Each Mill). . 

5 days Each 6 

24 Part-B (C5) Replacement/Repair/removing & re fixing of mill outlet elbow including 
replacement of spool pieces at its outlet pipe and normalization (Each Nos).  12 Hrs. Nos. 16 

25 Part-B (C6) Replacement/removing & re fixing of orifices in the PF Pipe line and 
normalization. . 

5 days 
Each 
Set 

1 

26 Part-B (C7) Replacement/removing &refixing of Rockwell coupling including 
replacement of coupling gaskets and normalization (Each Nos). . 

12 Hrs. Nos. 20 

27 Part-B (C8) Putting patch by welding for attending coal leakage at any point, Length, 
width & thickness of patch piece about 300X250 mm (Each Nos). . 

1 ½ Hrs. Nos. 500 

28 Part-B (C9) Replacement of rubber gaskets of Victaulic coupling & normalization (Each 
Set) . 

3 Hrs. 
Each 
Set 

30 

29 Part-B (C10) Replacement of long ceramic bend and normalization (Each Nos). . 16 Hrs. Nos. 5 

30 Part-B (C11) Replacement of short ceramic bend and normalization (Each Nos). . 12 Hrs. Nos. 5 

31 Part-B (C12) Replacement/removing & re fixing of PF Pipe of 22” dia up to length of 2 
Mtr. In the fuel pipe lines & normalization (Each Nos). . 

12 Hrs. Nos. 12 

32 Part-B (C13) Replacement of PF pipe of dia 22” of length more than 2 Mtrs. & up to 5 
Mtrs. Long in the fuel pipe line and normalization (Each Nos). . 

16 Hrs. Nos. 6 

33 Part-B (C14) Replacement of centre feed pipe cone at the Gravimetric feeder outlet 
and normalization (Each Nos).  

3 days Nos. 4 

34 Part-B (C15) Clearing of chocking of one PF Pipe from classifier outlet to Furnace and 
normalization (Each Nos).  

01 day Nos. 4 

35 Part-B (C16) Clearing of chocking of centre feed pipe from Gravimetric feeder out to 
mill inlet (either end) and normalization (Each Nos).  

01 day Nos. 4 

36 Part-B (C17) Dismantlement, servicing & assembly of Ball feeding gate, burner outlet 
gate, feeder inlet gate & outlet gate including replacement of any damaged/worn out 
component if any and normalization (Each Mill).  

5 days Each 8 

37 Part-B (C18a) Servicing & adjustment of Hot air damper including replacement of any 
component, if required, and normalization (Each Nos).   

 2 days Nos. 12 

38 Part-B (C18b) Servicing & adjustment of Cold air damper including replacement of any 
component, if required, and normalization (Each Nos). . 

 2 days Nos. 6 

39 Part-B (C18c) Servicing & adjustment of Mixed air damper including replacement of 
any component, if required, and normalization (Each Nos).   

 2 days Nos. 12 

40 Part-B (C18d)   Servicing & adjustment of Bypass air damper including replacement of 
any component, if required, and normalization (Each Nos). . 

 2 days Nos. 12 

41 Part-B (C18e) Servicing & adjustment of Purge air damper including replacement of 
any component, if required, and normalization (Each Nos). (NS) 2nd Year. 

 2 days Nos. 24 

42 Part-B (D1) GRAVIMETRIC FEEDER: - Replacement /opening & re fixing of feeder belt 
including dismantlement and assembly of all relevant components and belt tracking 
and normalization (Each Nos). . 

2 days Nos. 24 

43 Part-B (D2) GRAVIMETRIC FEEDER: -   Servicing/ Replacement of electro dynamo drive 
System of R.C. Feeders & normalization.  It includes replacement of worn 
out/damaged mechanical parts (Each Nos). . 

1 day Nos. 12 
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44 Part-B (D3) GRAVIMETRIC FEEDER: - Servicing / Replacement of Main Drive Gear Box 
& normalization. It includes replacement of worn out/damaged components (Each  
Nos).  

1 day Nos. 12 

45 Part-B (E1) Supply of Skilled manpower for the works on Boiler Area other than above 
stipulated works with required T & P (Each man power per day). . 

1 day 
Per 
Day 

150 

46 Part-B (E2) Supply of Unskilled manpower for the works on Boiler Area other than 
above stipulated works with required T & P (Each man power per day). . 

1 day 
Per 
Day 

150 

 
 
 

 
 
 

Executive Engineer/BMD-V, Unit-7,  
     For Chief Engineer, PTPS, Panipat 
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ANNEXURE-VI 
GENERAL TERMS & CONDITIONS 
1. CONTRACT AGREEMENT: The contractor shall execute a contract agreement with HPGCL on a Non 

Judicial Stamp Paper of appropriate value within 7 days of receipt of work order as per Annexure-X and 
acceptance certificate as per Annexure-XI.  

2. RATE/ CONTRACT PRICE: Rate shall be quoted by the bidder, strictly as per rate quoting sheet and the 
agreed contract price shall remain firm during the currency of the contract. Any statutory taxes/ levies, if 
to be charged extra, should be clearly indicated by tenderer in their offer separately, failing which it will 
be presumed that the quoted prices are inclusive of all such statutory taxes/levies. 
a) For works covered under Part-(A) 

Lump sum monthly fixed rates will be applicable (for all the 3 Nos. Tubular Mills (Ball & Tube Mills Modal-
BBD-4772) per Unit i.e. 6 nos. tubular Mills for both Units-7 & 8) for the activities covered under Annexure-
V(i) consisting of routine/emergency/break down mtc. jobs out of which some/all activities will be required 
to be undertaken as per site requirement on daily need basis to keep the complete milling system & 
Gravimetric feeders in healthy running condition. 

b) For Works covered under Part-(B) 
Unit rates will be applicable for each activity (including sub-activity).The approximate frequency has been 
indicated against each activity for loading purpose only for evacuating the quotations of various bidders.  
However, the payment as per actual works carried out by the contractor covered under Annexure-V(ii) will be 
made. 
3. SECURITY DEPOSIT/EAENEST MONEY: 

a) Every tenderers, while submitting his tender, shall deposit the earnest money (Rs. 4,35,221/- 
specified in the e-NIT no.11/PTP/BMD-V/U-7/F-514 Vol-1 dated.07.10.2026) by the way as specified 
in Annexure-IV above i.e. in Information for payment (EMD, e-service fee & tender document fee), 
without which the tender shall be rejected forthwith. 

b) The earnest money furnished by the successful tenderers on whom the work order is placed shall be 
converted into security deposits as a guarantee for faithful and satisfactory execution of the work 
order. 

c) The EMD of the unqualified bidders will be returned without any interest, as promptly as possible, 
within 30 days after declaration of qualification result and that of unsuccessful bidder within 15 days 
of the execution of the contract with the selected bidder. 

d) 10% amount of the monthly running bill shall be kept as security deposit. However the earnest 
money already deposited by the bidder shall be converted into security deposit and the balance 
amount shall be deducted from the running bill. 

e) The security deposit of the contractor shall be retained by HPGCL for faithful execution of the 
contract. 

f) Security deposit shall be released only after completion of the entire Guarantee/Warranty period of 
the contract as per Clause (11) on the certificate of Engineer in Charge/EIC for successful completion 
of Guarantee/Warranty period and submission of requisite documents like last EPF/ESI return by the 
contractor.  

g) No interest shall be paid on EMD/Security Deposit for the period it remains deposited with HPGCL.  
The earnest money/security deposit shall be forfeited in part or in full under the following 
circumstances:- 
i) If the tenderer withdraws his tender at any stage during the currency of validity period. 
ii) If the W.O has been issued but the contractor refuses to comply with it irrespective of the fact that 

HPGCL sustains any loss on account of such default or not. 
iii) In the event of breach of contract in any manner. 
iv) In case of evidence of cartel formation by the bidder(s). 
v) If the contractor fails or neglects to observe or perform any his obligations under the contract, it shall 

be lawful for the HPGCL to forfeit either in whole or in part, in its absolute discretion, the 
EMD/security deposit furnished by the contractor. 

vi) The forfeiture of EMD/security deposit shall be without prejudice to the right of HPGCL to recover 
any further amount or any liquidated and/or other damages as admissible under the law, under 
payments or over payments made to the contractor under this contract or any other contract as well 
as to take such administrative action against the contractor as blacklisting etc. 

4. PAYMENT TERMS: 
a) 100% payment after deduction of 10% security deposit and statutory deductions, of the monthly 

running bill shall be made after successful completion of Guarantee/Warrantee period. 
b) The contractor will submit a bill in approved Performa in triplicate to the Engineer-in- Charge of the 

work giving abstract and detailed measurements for various items executed. 
c) The bill will be raised in two parts, one for fixed monthly mtc. For Unit-7 & 8 separately and second 

bill will be raised separately for each unit as per applicable unit rates for the actual work carried out 
for each unit. 

d) Payment during shut-down period of the plant:-  
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I. During Mini-overhauling/Annual Overhauling/Capital overhauling, lump sum monthly payment 
against works covered under Part-(A) will be reduced on pro-rata basis for the period Plant remains 
under shut down. 

II. In case of non operation of the unit/units, due to any reasons, on the prior instruction of HPGCL, of at 
least 7 days and work / activity is not carried out:        

a) For up to one month, a deduction @ 35% payment of Part-(A) will be made for respective unit. 
b) For more than one month, a deduction @ 50% payment of Part-(A) will be made for respective unit. 
III. For works covered under Part-B i.e. as per Annexure-V(ii), the payment will be made as per the actual 

work carried out. 
5. MODE OF PAYMENT: Payment shall be released by Sr. Account Officer, PTPS Panipat through 

RTGS/NEFT in the ESCROW account of the contractor which shall be used by the contractor for 
payment of wages to the workers in their saving account and other statuary obligations like EPF/ESI. 
For payment through RTGS/NEFT, the contractor will open the requisite ESCROW account by a 
triplicate agreement with HPGCL  and State Bank of India within 07 days of issue of work order and 
will intimate the complete bank details Viz. name of Bank/branch, Account No., Type of account, IFSC 
Code etc, to  Sr. A.O./PTPS. No payment to the contractor shall be released other than in an ESCROW 
account opened for the purpose. Bank charges if any shall have to be borne by the 
contractors/suppliers. 

5.       COMPLETION PERIOD: 
a) The work shall be completed within the stipulated time mentioned in the job order/indent. The 

contractor may have to do the work a number of times, if required till the work is found satisfactory 
and required parameters are achieved. 

b) The quantum of item of the scope of work may increase or decrease to any extent, as per the site 
requirement, subject to the limit that total contract value shall not exceed by 10% of the contract 
value. Payment shall not be made for the work not done. In case of increase of quantum of work, the 
completion period of the contract will not change and the contractor will have to complete the job 
within stipulated period unless the completion period is extended in writing. 

6. RISK AND COST: In case the contractor fails to full fill the contractual obligation, the work shall be got 
done from some other agency at the risk and cost of the contractor. It shall be without prejudice to the 
right of HPGCL to recover any further amount or any liquidated and/or other damages. 

7. PENALTY FOR DELAY: 
a) For work covered under Part- (A) 

i) A penalty of 2% of the monthly Lump sum payment will be levied for each occasion if in the view 
of Engineer-in-Charge any specific work is not carried out promptly at required pace. 

ii) If the firm does not provide adequate manpower for the maintenance work covered under ARC 
then a penalty of 2% of the lump sum monthly payment against works covered under Part-(A) 
would be deducted for each occasion. 

iii) If the firm does not maintain proper cleaning of all the equipments of Coal mills and its related 
auxiliary then a penalty of 2% of the lump sum monthly payment against works covered under 
Part-(A) would be deducted for each occasion. 

b) For work covered under Part-(B):  
In the event of work not completed according to the schedule, the contractor shall have to pay liquidated 
damages to the HPGCL at the rate of 5% of the total value of the work delayed for everyone day or part 
thereof subject to a ceiling of 20% of the total value of the particular work.  In case more than one number 
job of one time award are undertaken on the equipment, the cumulative time of the jobs awarded will be 
considered for levying the penalty.   

The Engineer-in-Charge will certify the details of the period of delay on the bill itself for the purpose 
of calculating the penalty for work covered under Part- (A) & (B). 

9. DOCUMENTATION: The contractor and the executive in-charge of the work shall ensure the following document 
before forwarding the bill of the contractor to the Accounts wing for pass and payment to avoid delay in payment 
of the contractor:-  
a) Contractor shall submit bill in duplicate to the Executive Engineer/XEN/BMD of the concern Unit. 
b) The bill should be on the contractor’s bill book duly serially numbered and bearing date of issue, GST 

No. with HSN code, PAN & TIN. A photo copy of the GST Registration number shall be attached with 
the bill for reference and record.  

c) Self attested copy of the deposit Challan of EPF, ESI contribution, Labor welfare fund deposited by 
the contractor, for the labor engaged for the work duly validated with the dossier of workers and 
their account number in appropriate prescribed Performa. 

d) Self attested copy of attendance sheet, wages sheet and evidence of wages payment and salary slip 
of the labour engaged at site. 

e) Certificate from labour welfare officer / factory manager stating that contractor has complied with all 
labour laws and safety clearance certificate from the safety officer. In case of non availability of 
labour welfare officer / safety officer, from EIC. 

f) Certificate from Engineer In-Charge that, a) work has actually been done as per the contract and to 
the entire satisfaction of EIC. b)  The copy of EPF Challan, ESI Challan submitted by the contractor 
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pertains to the labor deployed at site and none of worker has been excluded there from.  C)   the 
record entry of the work done has been taken in small measurement book (SMB) at Page No_____ 
dated-________d. No penalty is leaviable on the contractor on any account as per the certificate for 
stage payment, if required. 

10. PERFORMANCE BANK GUARANTEE: Unless agreed for security deposit terms at Sr. no. 03 above, 
otherwise contractor shall submit bank guarantee of the nationalized bank equivalent to 10% of the 
contract value in the prescribed Performa valid up to one month after completion of warrantee period. 

11. GUARANTEE/WARRANTY: The contractor shall guarantee the work done for 500 (Five hundred only) 
running hours or a period of 45 days whichever is earlier from the date of successful commissioning of 
equipment repaired under Part-B. Any damages or defects which may arise or lie undiscovered at the 
time of completion connected in any way with the equipment or material supplied by him and/or in the 
workmanship shall be restricted  or replaced by the contractor at his own expenses as deemed necessary 
by the Engineer-in-Charge or in default the Engineer-in-Charge may cause the loss to be made good by 
other agency and deduct expenses (of which the certificate of Engineer-in-Charge shall be final) from the 
dues/security deposit of the contractor. 

12. FORCE MAJEURE: The delay in the completion of the work may be treated as force majeure to the 
contractor only if:- 
a) The delay is resulted from any causes arising out of compliance with regulations, orders or 

instructions of the central or state Governments, acts of God, Acts of Civil & Militry Authority, fires, 
foods, strikes, lock-outs, freight, embargoes, war-risk riots and civil commotion. 

b) The contractor request for extension of the delivery period along with all necessary evidence comes, 
before the expiry of the schedule date(s) delivery one week; two parties should consult each other 
regarding the future implementation of the contract.  

13. IDLE LABOUR CHARGES:- No idle labour charges will be admissible in the event of any stoppage caused in 
work resulting in contractor labour being rendered idle due to any cause. 

14. OVER RUN CHARGES: No over run charges shall be paid in the event of the completion period being 
extended for any reasons. 

15. WATCH & WARD: The watch and ward of T&P and other material will be the responsibility of the 
contractor. 

16. FACILITIES TO BE ARRANGED BY CONTRACTOR: The contractor shall make his own arrangement for 
providing all facilities like lodging, boarding, furniture and transportation etc. for his supervisors / staff 
engaged by him for the job. 

17. STATUTORY DEDUTIONS: Statutory deduction on account of TDS under GST Act, 2017 & Income Tax Act 
1961 etc. including surcharge shall be made at source from the bills of the contractor at the prevailing 
rates. 

18. SAFETY RULES: A Firm shall have to comply with all the provisions of safety rules. The Chief Safety Officer 
may impose penalty of Rs. 200/- per day per head if the workers of contractor are found to be working 
carelessly without proper protective equipments in unsafe conditions. Against violation of any other 
clause, a penalty of Rs. 500/- per violation (minimum) shall be levied. In case of repeated violation of 
serious nature resulting in various serious accident or direct loss to the corporation/threatens to cause 
severe consequences, higher penalty rates may be imposed including suspension/termination of the 
contract. If any action is initiated by Chief inspector of factories, Chandigarh or any other authority 
against occupier/factory manager or any other authority of HPGCL in case of any fatal/non fatal accident 
or any other violation of factory act, 1948, Pb. Hr. factory rules, 1952 or any other industrial or labour 
act, the contractor shall be liable for the same and also to deposit the amount of fine / penalty if any. In 
case of default action as deem fit shall be initialed against the contractor. 
i.)A safety clearance certificate on quarterly basis from the chief officer shall be obtained by the 
contractor and has to be attached along with the bill. 
ii.)This office reserves the right to claim adequate compensation from the contractor on account of any 
damage caused to the plant & equipment handed over to him for execution of the work due to careless 
handing or negligence on the part of the contractor. 

19. ARBITRATION: All arbitration proceedings under this Regulation shall be governed by the provisions of 
the Arbitration and Conciliation Act, 1996 and the Rule there under, with any statutory modifications 
thereof for the time being in force. All matters, questions, disputes, differences and/or claims arising out 
of and/or concerning, and/or in connection with, and/or in consequence of, and/or relating to the 
contract whether or not obligations of either of both the firm and the corporation under that contract be 
subsisting at the time of such dispute and whether or not the contract has been terminated or purported 
to be terminated or completed, shall be referred to the sole arbitration of MD, HPGCL or an officer 
appointed by MD, HPGCL as his nominee. The award of arbitrator shall be final and binding on both the 
parties to the contract. 

20. Jurisdiction of Courts- The courts of the place from where the acceptance of tender has been issued shall 
alone have exclusive jurisdiction to decide any dispute arising out of or in respect of the contract. 

21. LAWS GOVERNING CONTRACTS: All contracts shall be governed by the laws of India for the time being in 
force. Irrespective of the place of work, place of performance or place of payment under a contract, the 
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contract shall be deemed to have been made at the place from which the acceptance of tender has been 
issued. 

22. SET OFF: Any sum of money due and payable to the supplier under the contract (including security – 
deposit returnable to the supplier) may be appropriated by the HPGCL and set-off against any claim of 
the Corporation for the payment of a sum of money arising out of under that or any other contract 
entered into by the supplier with the HPGCL. 

23. SUBLETTING AND ASSIGNMENT: The contractor shall not, sublet, transfer or assign the contract or any 
part there of or interest therein or advantage thereof in any part thereof in any manner whatsoever 
without prior consent of the purchaser.  
 

Executive Engineer/BMD-V, Unit-7,  
       For Chief Engineer, PTPS, Panipat 
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ANNEXURE-VII 
SPECIAL TERMS & CONDITIONS: - 

       1.  PERIOD OF THE CONTRACT: 
           The contract is for a fixed period of two year from the date of commencement. The contract    shall 

remain valid for a period of two year. Further three months extension will be given at same rates, 
terms and condition of the rates for 2nd year, if required. However, during the extended period, if the 
rates of the new ARC happen to be on lower side, HPGCL shall have the right to short close the 
contract. The job can therefore be got done any time during the tenure of the contract. The work 
shall be executed immediately after the issuance of the LOI. 

2. ENGAGEMENT OF MANPOWER: 
a) The firm will provide sufficient manpower in both the units-7 & 8 including supervisors/site incharge, 

highly skilled/ competent fitters, welders, gas cutters, riggers and helpers etc. at site for smooth 
execution of work at coal mill site. The category of manpower to be engaged shall be decided by the 
Engineer-in-Charge as per site requirement. However, the firm also has to provide the additional 
manpower during the overhauling period of the unit and during major break down if required for 
completing the work properly in the stipulated time. No extra payment will be made on account of 
engagement of additional manpower as stated above. 

b) The employees should be whatsoever and shall not deem to be in the employment of HPGCL for any 
purpose whatsoever. 

c) The contractor shall abide by all rules, law and regulations may be in force from time to time 
regarding the employment (or conditions of service of the employees).  If under any circumstances 
whatsoever, HPGCL shall have the right to pass on the responsibility on the contractor together with 
any expenses incurred by HPGCL. 

d) The labour/employees put on the job by the contractor shall be able bodied and not below the age of 
18 years, and exceed 60 years. 

3. EXTRA CHARGES: The execution of the work entails working in all the sites round the clock and 
weather conditions and no extra rate will be considered on this account.  The contractor may have to 
carry out jobs to work round the clock as per our requirements to be decided by Engineer-in-Charge.  
No extra claim/overtime will be paid on this account.  It will be mandatory on the part of the 
contractor to deploy sufficient labour under the supervision of his supervisor for meeting the 
requirement of site works.  The maintenance of coal mills is of emergent nature and would have to 
be carried out promptly. 

4. CONTRACTOR TO REMOVE UNSUITABLE EMPLOYEES (WORKMEN): The contractor shall on instruction of the 
Engineer-in-Charge immediately remove from the work any person employed thereon who may misbehaved 
or cause any nuisance or otherwise in the opinion of the Engineer-in-Charge is not fit person to be retained 
on the work and such person shall not be again employed or allowed on the works without the prior written 
permission of the Engineer-in-Charge. 

5. SUBMISSION OF BILLS: Contractor shall submit monthly bill in triplicate to the executive in-   charge along with 
the followings: 

a) Monthly bill for the AMC / ARC work and in other cases bill for the work done, in triplicate. The bill 
should be on the contractor’s bill book duly serially Tax number, PAN number & TIN number. A photo 
copy of the EPF code, ESI code, GST number, Labour license, PAN shall be attached with the 1st 
running bill for reference and record. 

b) Self attested copy of the deposit challan of EPF & ESI contribution, labour welfare fund deposited by 
the contractor for the labour engaged for the work in the appropriate prescribed Performa. 

c) Self attested copy of the attendance sheet, wages resister and evidence of wage payment and salary 
slip of each of the worker on monthly basis engaged at site. 

d) Certificate from labour welfare officer/factory manager stating that contractor has complied with all 
labour laws and safety clearance certificate from safety officer.  

6. MEASUREMENT & BILLING:  
a) All the measurements shall be in metric system.  All the works completed will be measured by the 

representative of the Engineer-in-Charge. The dates of start/completion & date of measurement, 
award/indent wise for each equipment will be recorded in SMB after completion of all the jobs of the 
award.  The maintenance register shall have the detailed entries of the jobs completed by the 
contractor including date/time of start and completion and issue/cancellation of P.T.W. of the jobs 
completed by the contractor.  The time taken for each award shall be recorded on bill also. 

b) Normally a confirmed indent shall be issued before start of the work, but in case work is required to 
be started on holiday or after office hours, the work already carried out shall be confirmed by a post 
dated indent.  The indent will indicate the date/time of start of work, details of works and the 
scheduled time of completion as per contract. The said indent after completion of work will then be 
retuned back to the office of the Engineer-in-Charge. After recording the actual quantity of work 
carried out and actual time taken to complete the work of the indent, all the indent for the complete 
month along with the sub order having full detail of the work carried out indent wise during the 
previous month will be issued to the firm in the first week of the month for billing purpose.  
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7. ENGINEER-IN-CHARGE: The Engineer-in-Charge shall have the general supervision of the work.  The 
work shall have to be started by the Contractor as per the instructions from Engineer-in-Charge.  
Normally a confirmed indent shall be issued before start of the work, but in case work is required to 
be started on holiday or after office hours, the work already carried out shall be confirmed by a post 
dated indent.  The indent will indicate the date/time of start of work, details of works and the 
scheduled time of completion as per contract. The said indent after completion of work will then be 
retuned back to the office of the Engineer-in-Charge. After recording the actual quantity of work 
carried out and actual time taken to complete the work of the indent, all the indent for the complete 
month along with the sub order having full detail of the work carried out indent wise during the 
previous month will be issued to the firm in the first week of the month for billing purpose.  
The Engineer-in-Charge has authority to stop the work, if he finds that work is not being properly 
executed.  He shall also have authority to reject all the works or part thereof and give necessary 
direction to carry out the work again to his satisfaction.  No claim whatsoever on this account shall be 
entertained. 

8. LIABILITY:  
a) This office reserves the right to claim adequate compensation from the contractor on account of any 

damage caused to the plant & equipment handed over to him for execution of the work, due to 
careless handling or negligence on the part of the contractor. However the total liability arising out of 
this contract shall be limited to the contract value. 

b) The recovery in respect of any spares which get damaged due to negligence on the part of the 
contractor will be done at the rates as mentioned in the price catalogue of BHEL or any other 
PO/Source, plus 10% supervision charges. 

c) The contractor shall also be responsible for the loss/damage caused to the property of HPGCL or any 
other vendor/agency by the contractor or any of his      workmen/employee. 

d) During the course of this contract, the contractor shall keep a competent authorized representative 
or his assistants so that the progress of the work is not hampered. The representative shall represent 
the contractor in his absence and all directions given to him shall be binding as if given to the 
contractor. In no case, the authorized representative can refuse to receive the instructions. 
Contractor will ensure presence of his personnel round the clock to carry out the works coming 
under Part-A & B. 

e) The successful contractor shall provide the phone facility to his supervisor to facilitate HPGCL for 
easy communication with the contractor. The phone number shall be intimated by the contractor 
immediately after the award of the contract. 

9. MATERIAL TRANSPORTATION: 
a) The contractor shall make his own arrangement for transportation of the material & scaffolding from 

store to the site of work, from site of work to PTPS Workshop and back to the site and transportation 
of scrap material to the stores.  The contractor shall also assist the loading/unloading of material 
being sent for repairs or received after repairs to/from outside PTPS. 

b) The contractor shall make his own arrangements for removal of old, unused and scrap material from 
the site to the place specified by the Engineer-in-Charge after completion of work. 

10. PRESERVATION & STORAGE OF MATERIAL: All material issued to the contractor by the Corporation or 
brought by the contractor for its bona- fide use at the work shall be stored and preserved by the contractor 
in his custody as to avoid it against any loss/damage/shrinkage or deterioration in any form.  This will be free 
of charge. Any loss suffered by the Corporation on this account shall be compensated by the contractor at 
penal rates to be determined by the Corporation.  The rates so determined shall be final and binding on the 
contractor. 

11. ACCOMODATION: Suitable one number Type-III accommodation or accommodation in Field Hostel may be 
provided to the contractor or his employee(s), if available, on chargeable basis as per Corporation’s rules. 
HPGCL will allow land for putting temporary go-downs/workshop for making storage at work site, by the 
contractor. 

12. LABOUR LICENCE: The contractor should possess valid labour license from Labour Commissioner, Haryana or 
will obtain the same within 15 days of issuance of Work Order. Payment to the contractor shall only be 
released after submission of documentary proof for the same. 

13. INCOME TAX: Statutory deduction on account of income tax including surcharge shall be made at source 
from the bills of the contractor at the prevailing rates by Sr. AO/O&M-II, PTPS, Panipat. 

14. NEGLIGENCE: If the contractor neglects to execute the work with due diligence and expedition or refuses to 
do the work, then HPGCL may serve 15 days notice, in writing to the contractor to make good the failure 
within the stipulated time otherwise HPGCL shall be at liberty to take the work wholly or partially at the risk 
and cost of the contractor at a reasonable price. It shall be lawful for the HPGCL to retain any balance which 
may otherwise be due to the contractor on any account, if dues of the contract are not sufficient to cover the 
amount thus recoverable from the contractor and to recover the whole of the balance of the amount from 
the contractor by action at law or otherwise. The remedy under this clause will be in addition to and without 
prejudice to rights available to the HPGCL under other clauses of the terms and conditions.  

15. LOSS OF PLANT / HPGCL PROPERTY DURING EXECUTION OF THE WORK: The contractor shall ensure that 
no damage or loss is done to HPGCL / Plant property or any other agency in the jurisdiction of work site. In case, it 
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is found that there is any loss to the plant equipment, HPGCL property or human being due to negligence of the 
labour / worker of the contractor, the same shall be made good to HPGCL by the contractor at his own cost. 

16. BREACH OF CONTRACT: If the contractor fails to adhere to the time schedule or if his  services are found 
to be unsatisfactory, the HPGCL will be entitled at its option either:- 

a) If the contractor is unable to execute the work, any loss incurred by HPGCL in this respect will be 
to the contractor’s account. HPGCL may also terminate the contract after giving a 07 days’ 
notice, if in its opinion; the work under the contract is not being done to its satisfaction. HPGCL 
also has the right to get the job done from a third party at the risk and cost of the first contractor 
till the expiry of the period of contract and debit the cost plus 15% of the cost to the first 
contractor’s account. 

b) To recover damages as per penalty clause mentioned as above, if the said delay is not covered 
under the Force Majeure reasons. 

c) To get the work done from any other agency after serving a notice of 07 days to the contractor at 
his risk and cost and without prejudice to the other provisions of the work order. To cancel the 
contract by giving 15 days notice & forfeit the security 

17. ELECTRICITY / AIR / WATER: - Electricity/ Air / Water will be provided free of cost at one point per unit as per 
requirement of job. HPGCL may provide suitable space for site store / temporary workshop free of charges to the 
contractor. The electricity for site store / office will be provided by HPGCL free of cost. The contractor will use 
electricity / air / water judiciously. However, contractor shall make his own arrangement for Diesel Generator 
set/welding set where electricity supply is not available. 

18. GST: GST will be paid extra as applicable. 
19. GST Undertaking:   

The following GST Undertaking (on the firm’s letter head) to be made as part of mandatory 
documents to be submitted by the firm:- 

a) GST registration is valid on date. 
b) No default has ever been made by the firm in filling the various GST returns and deposit of GST dues 

with the department. 
c) The firm having multiple registrations under GST will submit undertaking for each & every GST 

number. A default under a GST number even if the GST number pertains to some other state, will 
make the firm ineligible to participate in tender. 

d) Vendor will submit copies of GSTR-I and GSTR-3B/challans as evidence to deposit of GST with 
certification that GST collected from HPGCL, to be specified in exact rupees, has been paid to Govt. 
vide this challan (specifying the challan no. & date of deposit) and returns filed (date of filing of 
return) includes the transaction of supply of Good or/and services to HPGCL. 

e) Vendor will inform immediately the HPGCL about initiation of any proceeding (if any) against him 
under the GST laws which may result in suspension or cancellation of GST number of the vendor. 

f) Undertaking to indemnify the HPGCL in case of any financial implication on HPGCL due to non-
compliance of prescribed obligation under the GST Law on part of the firm. 

g) Copies of GSTR 1, GSTR 2A and GSTR 3B along with copies of invoices raised to HPGCL, duly 
reconciled with three returns to be submitted before release of the security.   

h) In case of failure at the end of firm regarding deposit of tax and in complying with conditions 
mentioned at above, HPGCL will have right to recover the GST amount in default along with interest 
& penal amount and deposit the same directly with GST department on behalf of vendor to the 
credit of HPGCL. 

i) Vendor will undertake to immediately inform the HPGCL about any amendment in the GST certificate 
and to immediately submit the updated registration certificate. 

j) Submit a undertaking in case the firm is not generating e-invoice in following format:- 
 
We M/s. ………………………………………………………………… having PAN ……………………………….. and GSTIN 
Registration Number ………………………………………. hereby undertake that out Aggregate Turnover (as per 
Section 2(6) of Central Goods and Services Tax Act, 2017) for FY 2019-20 does not exceed the prescribed 
threshold (as on the date of this declaration) for generation a Unique Invoice Registration Number (IRN) 
and QR code as per the provisions of Central Goods and Services Tax Act, 2017 and rules there under 
(“GST Law”). Further, we also undertake that if the aggregate turnover of M/s 
……………………………………………………………………..exceeds the current threshold or revised threshold notified 
by Government of India at any future date, then we shall issue invoice and credit note in compliance with 
the required provisions of GST Law. In case of any queries from the any state or centre Goods and Services 
Tax authorities, M/s. …………………………………………………………………..  will be solely responsible. 

 
Yours Truly, 
For M/s. ………………………………………………………………….. 
Authorized Signatory Name: Designation       
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20. SAFETY & ENVIRONMENTAL INSTRUCTIONS: 
a) “HPGCL is an ISO 9001:2015, ISO 14001:2015 and OHSAS 18001:2007 certified company hence 

contractor shall ensure for use quality product, T&P and follow best practices for environment 
protection and shall take all care for occupational health and safety while executing the work at site. 

b) Use of proper Personal Protective Equipments (PPE’s) like helmets, safety goggles, ear plugs, safety 
shoe, gloves, masks etc. to be ensured. 

c) Don’t allow workers to wear loose clothes like kurta pajama at site. 
d) Don’t touch any moving part. 
e) The contractor will dispose off used cotton waste, grease, oil, asbestos etc at suitable place. 
f) The contractor will collect the leaking oil in a proper container & avoid slippage of oil on the floor. 
g) Ensure availability of fire extinguishers while carrying of work at high temperature. 

 21. SHORT CLOSURE:- In case the rates against new ARC happen to be on lower side, the contract will be 
short closed with immediate effect. Moreover, the contract can be terminated by HPGCL by giving a 
notice to the contractor without assigning any reason. 

 
22. OTHERS: 
i) HPGCL shall have power to make any alteration, in commission from addition to or substitutions for 

the original specifications and instructions which may be considered necessary during the progress of 
work and contractor shall carry out the work in accordance with any instruction which may be given 
to him in writing duly signed by Engineer-in-Charge.  Such alterations, commissions, additions, 
substitutions shall not invalidate the contract any altered, additional or substituted work which the 
contractor may be directed to do shall be carried out; by the contractor on the same conditions in all 
respects on which he has agreed to do the main work. 

ii) If the rates for additional, altered or substituted works are specified in the contract for the work, the 
contractor is bound to carry out the additional, altered or substituted work at the same rates as per 
the specific work in the rates contract for that work. 

iii) In case contractor fails to do the extra and/or substituted work, Engineer-in-Charge will have to 
option to get the work through another agency at the contractor’s risk and cost.  

iv) The decision of the Engineer-in-Charge for determination of the category of work with reference to 
the material in respect of item not mentioned in scope of work shall be final. 

v) The firms advised to see the actual quantum of work involved as per actual site condition before 
quoting the rates. No claim, whatsoever on any account, will be entertained on this account. 

vi) Any other statutory taxes / levies, if to be charged extra, should be clearly indicated by tenderers in 
their offer separately and to be attached, failing which it will be presumed that their quoted price are 
inclusive of all such statutory taxes / levies. 

vii) Contractor authority shall put dated initials on each page of the work order including the above 
terms and conditions printed on both side of the paper.  

viii)  Contractor shall issue wage slip to each labour/worker every month. 
 
 

Executive Engineer/BMD-V, Unit-7,  
       For Chief Engineer, PTPS, Panipat 
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  ANNEXURE-VIII 
TECHNICAL TERMS & CONDITIONS: 
1) All consumables like M.S. welding electrodes, special adhesive like Ana bond etc., oxygen gas, Acetylene 

gas cylinders, cotton waste, emery paper, electric Lamps & flexible wires etc. will be arranged by the 
contractor.  Special Electrodes will be supplied by HPGCL free of cost, as per job requirement. 

2) Contractor has to make his own arrangement for welding set/welding generator set, welding accessories, 
winch machine and gas cutting set etc. 

3) All tools and tackles like Spanners, Chain Pulley blocks, pull lift etc. shall have to be arranged by the 
contractor.  However available T&P like electric hoist installed at site of Unit-7 & 8 Coal Mills will be 
made available to the contractor free of charge and contractor will be responsible for upkeep and 
maintenance of the electric hoist without any additional charges. 

4) The entire work shall be completed by the contractor within the time given by Engineer-in-Charge, and to 
achieve this, contractor has to work round the clock.  However in case, there is any delay due to supply of 
spare parts in time or any job involving machining etc., the time extension shall be given accordingly by 
the XEN/In charge. 

5) Bolts, nuts, grease, lubricants and gaskets etc., if required, for any job will be issued free of charge. 
6) The descriptions of works & time for completion of the different works/jobs have been indicated in the 

scope of work in Part-B.  However in case of any new job, the rate shall be decided by HPGCL on the 
representation of the contractor, for the job entrusted to him not included in the scope of work.  It will 
be obligatory on the part of the contractor; to carry out left over jobs relating to the system included in 
the contract. 

7) The work shall be started immediately after getting written/verbal instructions from the authorized 
representative of the Engineer-in-Charge. 

8) The contractor will carry out following jobs as a routine work without any extra charges:- 
a) Maintenance of Mill Platform and trolley in mill area of Unit-7 & 8. 
b) Attending various coal dust & other leakages of Unit-7 & 8 immediately by applying sodium silicate & 

asbestos flacks etc. as per site requirements. 
9) Contractor will ensure presence of his personnel round the clock to carry out the works coming under 

Part-A & Part-B. 
10) Any temporary scaffolding etc. required to execute any work will be erected and dismantled by the 

contractor without any extra charges. 
11) Electricity, water, air will be provided at the existing points free of cost as per requirement of the job.  

The Crane shall be made available, if spared from HPGCL works, to the contractor on chargeable basis as 
per the rates provided in the estimate of the Crane for non-Corporations’ work contracts. 

12) The contractor shall have to make his own arrangements for tools & tackles, skilled and unskilled labour 
etc. required for the job.  The work is subject to inspection at all times by the Engineer-in-Charge and the 
contractor shall have to carry out the work to the entire satisfaction of Engineer-in-Charge. 
 

      
     Executive Engineer/BMD-V, Unit-7,  

              For Chief Engineer, PTPS, Panipat  
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                          ANNEXURE-IX 
IMPLIMENTATION OF LABOUR LAWS:- 
1). Registration of Establishment (PTPS) and obtaining the Labour License/ Renewal.  

 The Registration of Panipat Thermal Power Station with the list of working Contractors is required 
under Section -7 of Contract Labour Act, 1970.   The name of working Contractor must be on the list 
of Contractors otherwise he (contractor) will not get Labour License/Renewal from the Labour 
Department, Haryana Govt. So as and when the work is awarded to the contractors other then 
included in the list of contractors attached with the Registration of Panipat Thermal Power Station, 
the contractor will ensure that his name on   the prescribed Performa is intimated to the Centralized 
Agency by the officer in charge of the work for getting his name including in the said list.  

 Further after the needful, the contractor will be under obligation to obtain labour license/ its renewal 
under Section 12 of ibid Act from the Labour Department, Haryana Govt. by completing the requisite 
formalities.  

2) Payment of wages to the workers deployed on the work Under Section 63 to 73 of Contract Labour 
Act-1970. 

         The contractor will be bound to pay wages to the workers deployed by him on the work as per 
minimum wages fixed by Labour Department, Haryana Govt., Chandigarh and follow revision from 
time to time.  He will display on the notice Board of his site office, the date of making monthly wages 
payment which should be on or before 7th of every month. The payment shall be made in currency & 
coins in the presence of authorized representative of the Principal Employer/ official from the Labour 
Department Haryana Govt. In case of default, the contractor will be liable for prosecution under the 
ibid Act.  

3) Maintaining the Registers and records Under Section – 74 to 78 (a to d) of Contract Labour Act-
1970 
The contractor shall maintain necessary records under the provisions of ibid Act viz. Register of 
Workman employed (Section -75), Issuing of Employment Cards (Section 76), Service Certificate 
(Section 77),  Register of wages (Section 78 (a) to (d)),   Attendant Register,  Register of Over time   , 
Register of deduction, Register of advance, Register of fines, Issuing of Wages Slips, etc., the same 
shall be made available with the site In charge of the work or authorized representative of the 
contractor for checking/ inspection as and when required by the officer  In charge of PTPS authorities 
or Labour Department , Govt. of Haryana. Non maintaining/ non production of the above Registers 
/Forms,   under Section- 23 – 24 of the ibid Act will be treated as offence and contractor will be liable 
for prosecutions by the Labour Department, Govt. of Haryana. 

4) Age limit of the workers.  
No labour below the prescribed limit of age i.e. 18 years and above 60 years shall be employed by 
the contractor on his allotted works. 

5(A)     Compliance of various Labour Acts. 
The contractor shall abide by all the labour laws required to be followed and he shall furnish an 
undertaking on NJSP of appropriate value duly attested by the Notary Public to the effect that he will 
comply with all the Acts, laws and Regulations as may be applicable with regard to performance of 
work including Factory Act-1948, Industrial Dispute Act-1947 , Employees State Insurance Act-1948 , 
Employee Provident Fund Act-1952, Payment of Wages Act-1936 , Minimum Wages Act-1948, 
Contract Labour Act (R&A , 1970) Workmen compensation Act 1923 and others rules and regulations 
as framed by the Central/ State Govt. in this regard from time to time.  

   (B) The contractor shall also specify in the above Undertaking that all the labour / workmen engaged by 
him for rendering the services under the contract, will be the employees of the contractors for all   
intents and purposes and shall have no claim / right on the HPGCL.  All the risks, responsibilities and 
liabilities towards his labour shall be owned by him.  The contractor will take such steps as may be 
directly responsible for any dispute arising between him and his labour / workmen and keep the 
HPGCL and its officers indemnified from and against all losses, damages and any claim/ liability 
arising there from.  Under no circumstances whatsoever, HPGCL would be held responsible in respect 
of contractor’s workers. In case any expenditure is incurred by HPGCL as a result of certain dues on 
the part of the contractor’s labour or otherwise, the HPGCL is entitled to recover / claim such dues 
/compensation from the contractor’s pending payments bills or through court of law.  

  (C) Besides the above, the contractor shall obtain an affidavit on the NJSP value duly signed and 
witnessed by him under his seal and duly attested by the Notary Public from his each and every   
individual worker/ employee that they will not claim any employment in HPGCL in lieu of services 
rendered by them to the contractor namely M/S ____________________ Work Order No. 
____________ dated _____ and all the disputes, whatsoever and of any nature, will be settled by 
their contractor who has engaged them.  These affidavits along with his own undertaking as per Para-
A&B above shall be submitted by the contractor to the Officer-in-Charge (Applicable for ARC/AMC 
type contracts only).  

6)       Deposit of EPF contribution of the workers along with Employer share. 
It is statutory obligation for the contractor to deduct EPF contribution for the employee drawing 
wages up to Rs.15,000/- per month. The rate of deduction i.e.  12% on the minimum wages fixed of 
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the   labour   by the Govt. or actual wages drawing  (i.e. basic pay +DA +cash value of food 
concession +leave encashment)  and deposit the same with his share @ 12% (8.33 % in pension fund 
and 3.67% in employees contribution ) and deposited the same with the EPF Department with 1.61% 
administrative charges in their allotted EPF Code up to 15th of due month failing which interest and 
damages will be charged., Copy of the deposit Challan alongwith ECR for 25.61% as  mentioned 
above shall be submitted along with running bills in the office of officer in charge of the work by the 
contractor. It is responsibility of the contractor to make the inspection of record of deposit of EPF 
contribution of their labour from the EPF Department and copy of the same will be submitted to the 
officer in charge of work / Accounts Branch/CLWO and only after that the security of the firm will be 
released. 
The contractors having out of state EPF Code will also get their record inspected from Local EPF office 
(Panipat). 

7) Deposit of ESI Contribution of the workers along with Employer share.  
It is statutory requirement for the contractor under ESI Act 1948 that the workers drawing gross 
wages up to Rs.15000/- , 1.75% contribution is deducted from the wages of such worker and deposit 
along with Employer share of 4.75% i.e. total 6.5%   with the authorized bank/ branches of ESI 
Department by the contractor to cover their workers under ESI Scheme up to 21st of due month, 
otherwise, interest and damage will be charged on deposit of delayed payment. The contractors will 
get their ESI Code. 
It is also responsibility of the contractor to get the facilities as provided under ESI scheme,   extended 
to their workers viz. issuance of ESI Cards, filing the Returns on prescribed Form- 6 on due date’s i.e.  

12 May, 11 November, every year in local ESI office. Otherwise he will be prosecuted by the ESI 
Department as provided in the ibid Act. In case of non issuance of ESI Cards, the workers will not get 

the medical facilities / pension benefits to the widow who is provided by the ESI Department and 
contractors will be responsible for consequences. 

8) Deposit of Labour Welfare Fund along with Employer share.  
In pursuance of Haryana Govt. Labour Department Gazette Notification dated 12th April, 2012 with 
latest amendment, the contractors are required to deduct Labour Welfare Fund @ Rs10/- from each 
worker and deposit the same with Employer’s share @ Rs.20/- per worker (total Rs.30/- each worker) 
with the Welfare Commissioner, Haryana, Chandigarh in shape of Demand Draft in their favour along 
with list of workers for whom the same is being deposited.  The copy of proof in this respect shall be 
submitted along with bills to officer-in-charge/ Account Branch. 

9) Factory ACT/ MINIMUM WAGES ACT / INSURANCE ACT / EPF ACT ETC 
Strict adherence of various applicable labour laws like the Factories Act, Minimum Wages Act, ESI 
Act, Payment of Wages Act, the workman’s compensation Act, EPF Act, Contractor labour (Regulation 
& Abolition) Act, 1970 and all other statutory requirements as amended from time to time to the 
entire satisfaction of Central/State Govt. Authorities, shall be the responsibility of the Contractor and 
he shall have to make good loss, if any, suffered by HPGCL on account of default in this regard by the 
contractor. The contractor will submit the copy of EPF Challan alongwith ECR and ESI Challan 
alongwith its contribution details at the time of 90% payment to CLWO. The EPF contributions will be 
deposited by the contractor in his own EPF code no.  

10)      Insurance of workers 
The contractor will be solely responsible for any liability for his workers in respect of any accident, 
injury arising out and in course of contractor’s employment. To meet his aforesaid obligation under 
the workmen Compensation Act, the contractor will obtain cover note from the Insurance Company 
under W.C. Policy in respect of persons employed by him for carrying out his work and obligation 
under the agreement. The premium payable for the aforesaid Insurance Policy shall be borne by the 
contractor. The contractor shall ensure that the said Insurance Policy of this insurance cover is 
required to be submitted by the contractor to Engineer-in-charge of work/CLWO immediately after 
issue of LOI, but before the start of work. Payment against the work done will not be released to the 
contractor until and unless the contractor submits photocopy of Insurance cover. This is mandatory 
for all the contractor‘s workers who are not covered under ESI, while working in PTPS premises. 

11) The labour clearance certificate from CLWO, PTPS, Panipat is to be attached along with the bill. 
 

 
     

 Executive Engineer/BMD-V, Unit-7,  
               For Chief Engineer, PTPS, Panipat 
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ANNEXURE-X    
CONTRACT AGREEMENT 

 
This contract agreement entered in to this ______ day of the month of ________, 2022 between Haryana 
Power Generation Corporation Ltd., a body corporate constituted under the Indian Company Act, 1956 
herein after called Corporation which terms shall include all its heirs and successors on the one hand and 
M/s __________________________________________________________________. The contractor 
which terms shall include all its heirs and successors on the other hand.  
 
Where as a contract for _________________________________________________ at PTPS, Panipat for 
the work of _________ as officially described in tender documents issued against NIT no 
._________________________ dated ______ and concluded by the issue of Work Order no. 
_________________dated _____ appended hereto between Corporation & Contractor. Whereas 
Contractor further agree to abide by all labour laws, rules and regulations which may be enforced from 
time to time. Whereas the contractor also agree to absolve the Corporation from all risks & 
responsibilities towards the labour engaged by the contractor during execution of the above said work.  
 
The contractor will comply with all the provisions of the relevant labour laws/Acts and the rules 
/regulations framed there under. In the event of Panipat Thermal Power Station, Panipat being obliged to 
pay the compensation, the contractor will indemnify the Corporation. The labour regulation shall be 
treated as part of the contract. Any break of labour laws/regulation shall be treated as breach of the 
contract.  
 
Here PTPS, Panipat and the contractor have agreed to execute an agreement.  
 
Now this deed witness and parties hereto hereby mutually agree as above.  
 
In witness thereof, the contractor & HPGCL hereto set their hands as under.  
 
 
Signature of the contractor                                                                        Signature & designation  
 
In presence of witness                                         and on behalf of HPGCL in presence of witness  
 
Witness                                                                                               Witness 
 
1.                                                                                                        1. 
 

       2.                                                                                                         2. 
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 ANNEXURE-XI 
 

Acceptance Certificate 
 
I __________________________________ Designation ___________________________  
 
 
of (Name of the Company) ___________________________________________________ 
 
_________________________________________________________________________ 
 
hereby accept all the terms and conditions given in the  above tender document. 
 
 

For M/s _____________________________ 
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 ANNEXURE-XII 
STATEMENTS OF BIDDERS 

 
1.  Name of Bidder   _______________________________ 
2.  Address of Head Office _______________________________ 
3.  Correspondence Address _______________________________ 
                                                           _______________________________ 
4. Legal status  
5. PAN & TIN Number of the Bidder (attached self attested photocopies) 
PAN ______________________ TIN ________________________   
CST No. _________________________. 
6. Bank Details (attached signed cancelled cheque) 
i) Bank Name & Address 
ii) Bank Account Number 
iii) Bank Branch Code 
iv) IFSC Code of Branch 
v) Nature of account (current/saving/OD/CC) 
7. Main lines of Business    

i.____________________________  since______________ 
ii.____________________________  since______________ 
iii.____________________________  since______________ 

8.  Annual Turnover of past three year 
i. ____________________________   

ii. ____________________________  
iii. ____________________________  

9. Past Experience:-  
 

Name of Organization  Period Reference of Contract Order Value contract wise 

    

    

    

 
10.  Any other 
 

              Signature & Stamp of Bidder 
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ANNEXURE-XIII 
 

PERFORMA OF INDEMNITY BOND TO BE EXECUTED BY THE SERVICE PROVIDER FOR THE EQUIPMENTS 
HANDED OVER BY HPGCL FOR PERFORMANCE OF ITS CONTRACT 

(On non-Judicial stamp paper of appropriate Value) 
INDEMNITY BOND 

This Indemnity Bond is made this ………………………………day of …………… 20………….. by …………… a Company 
registered under the Companies Act, 1956/Partnership firm/proprietary concern having its Registered Office 
at ………………………………(hereinafter called as ‘Service Provider’ or ‘Obligor’ which expression shall include its 
successors and permitted assigns) in favour of Haryana Power Generation Limited,……………………………………... 
(here in after called HPGCL which expression shall include its successors and assigns). 
Whereas HPGCL has awarded to the Service Provider a Contract for ………………………vide its Letter of 
Award/Contract No.………………………………………dated………………and its Amendment No. ………………… and 
Amendment No.………………………………(applicable when amendments have been issued, hereinafter called the 
‘Contract’) in terms of which HPGCL is required to hand over various Equipment to the Service Provider for 
execution of the Contract. 
And Whereas by virtue of clause No.1 of the said Contract, the Service Provider is required to execute an 
Indemnity Bond in favour of HPGCL for the  
Now Therefore, This Indemnity Bond witnesses as follows: 
1. The Service Provider undertakes to keep HPGCL harmless against any loss or damage that may be 

caused to HPGCL on a/c of act by persons deployed by him. 
2. The Service Provider undertakes that the Persons deployed shall be used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and conditions and none 
part of the person shall be utilized for any other works or purpose whatsoever. It is clearly 
understood by the Service Provider that non-observance of the obligations under this Indemnity 
Bond by the Service Provider shall inter- alia constitute a criminal breach of trust on the part of 
Service Provider for all intents and purposes including legal/penal consequences. 

3. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the Equipment or 
the same or any part thereof is mis-utilised in any manner whatsoever, then the Service Provider 
hereby agrees that the decision of Officer-in-Charge/Engineer of HPGCL at to assessment of loss or 
damage to the Equipment shall be final and binding on the Service Provider. The Service Provider 
binds itself and undertakes to replace the lost and/or damaged Equipment at its own cost and/or 
shall pay the amount of loss of HPGCL without any demur, reservation or protest. This is without 
prejudice to any other right or remedy that may be available to HPGCL against the Service Provider 
under the contract and under this Indemnity Bond. 

4. Now the condition of this Bond is that if the Service Provider shall duly and punctually comply with 
the terms and conditions of this Bond to the satisfaction of HPGCL Then, the Bond shall be void, but 
otherwise, it shall remain in full force and virtue. 

In Witness Whereof, the Service Provider has hereunto set its hand through its authorized representative 
under the common seal of the Company, the day, month and year first above mentioned. 
 

      For and on behalf of 
     M/s ………………………………………………. 

WITTNESS 
1. 1. Signature ……………………….   Signature ………………………….  
 2. Name …………………………..   Name …………………………….. 
 3. Address ………………………..  Designation ……………….……… 
  …………………………………..  Authorised representative 
 
2. 1. Signature ……………………….    
 2. Name …………………………..   (Common Seal) 
 3. Address ………………………..  (In case of Company) 
     

* Indemnity Bonds are to be executed by the authorized person and (I) in case of contracting Company under 
common seal of the Company or (ii) having the Power of Attorney issue under common seal of the company 
with authority to execute Indemnity Bonds, (iii) In case of (ii), the original Power of Attorney if it is specifically 
for this contract or a Photostat copy of the Power of Attorney if it is General Power of Attorney and such 
documents should be attached to Indemnity Bond. 
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                                                                                                                                 ANNEXURE-XIV 

Item Rate BoQ 

BoQ_Ver3.0 Item Rate 
INR 
Only 

INR 
    

       

Tender Inviting Authority:Executive Engineer/BMD-V, Unit-7, PTPS, HPGCL, Panipat 

Name of Work: Annual Rate Contract for Maintenance of Ball & Tubes Mills (BBD 4772) and Gravimetric 
Feeders etc. For 2x250 MW, Unit-7&8, PTPS, HPGCL, Panipat  

E-NIT No. 11/PTP/BMD-V/U-7/F-514 Vol-1  Dated   07.10.2026  (Contact No : 9355869143, 8222023499) 
Tender Ref. No: - 2026F438160F C9D9 4B71 AED8 4E4B034BEC2A713PGC 

Unique File No / DNIT -: 0925202616-17-39/179997 

 

Name of the Bidder/ Bidding Firm / Company :   

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after 
filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to 

enter the Bidder Name and Values only ) 

NUMBER # TEXT # 
NUMBE

R # 
TEXT 

# 
NUMBE

R # 
DAT

E 
NUMBE

R # 
TEXT # 

Sl. 
No. 

Item Description Quantity Units 

Basic 
Unit 
Rate 

Without 
Taxes in 
Figures 
To be 

entered 
by the 
Bidder 

in 
Rs.      P 

  

  

Total 
amount 
Without 
Taxes in 
Rs.      P 

Total 
Amount  
in 
Words 

1 2 4 5 13   53 55 

1 

PART-A:   Work For General 
routine mtc/ breakdown mtc. 
of coal mills, gravimetric 
feeders, seal air fans, 
firefighting system etc of coal 
mills of 2x250 MW, unit-7&8  
PTPS, Panipat. (MONTHLY  
RATE  FOR BOTH UNITS IS TO 
BE QUOTED BY THE FIRM AS 
PER SCOPE OF WORK OF 
PART-A  (NS)  1st Year 

12 
Per 

Mont
h 

    #NAME? 
#NAME

? 

2 

PART-A:   Work For General 
routine mtc/ breakdown mtc. 
of coal mills, gravimetric 
feeders, seal air fans, 
firefighting system etc of coal 
mills of 2x250 MW, unit-7&8  
PTPS, Panipat. (MONTHLY  
RATE  FOR BOTH UNITS IS TO 
BE QUOTED BY THE FIRM AS 
PER SCOPE OF WORK OF 
PART-A.  (NS)  2nd Year 

12 
Per 

Mont
h 

    #NAME? 
#NAME

? 
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3 

Part-B (A1) MILL DRIVE 
SYSTEM:  Inspection of Gear 
and Pinion teeth and 
adjustment of Pinion for 
getting required matching and 
clearances.  It includes 
opening & re-fixing of sound 
hood Panels, grease 
distribution Panel & its lines, 
girth gear seal air belt & its 
adjustment also, replacement 
of Pinion labyrinth seal & 
pinion bearing servicing, 
clearance adjustment & filling 
of fresh grease etc. and 
normalization (Each  Nos). 
(NS) 1st Year 

6 Nos.     #NAME? 
#NAME

? 

4 

Part-B (A2)  Overhauling of 
the main reducer, including 
replacement of coupling 
halves, bearings, seals, gears, 
shafts or any other worn 
out/damaged components if 
required and normalization 
(Each  Nos). (NS)  1st Year 

12 Nos.     #NAME? 
#NAME

? 

5 

Part-B (A3) Replacement of 
main reducer with 
new/repaired & serviced 
reducer and normalization 
(Each  Nos). (NS)  1st Year 

2 Nos.     #NAME? 
#NAME

? 

6 

Part-B (A4) Overhauling of 
Auxiliary reducer including 
replacement of bearing, 
gears, jaw clutch, shaft, seals 
or any other components if 
required and servicing and 
adjustment of E.M. brakes, 
hydraulic coupling etc. and 
normalization (Each  Nos). 
(NS)  1st Year 

4 Nos.     #NAME? 
#NAME

? 

7 

Part-B (A5) Replacement of 
Aux. reducer and its cleaning, 
servicing ,complete work and 
normalization (Each  Nos). 
(NS)  1st Year 

4 Nos.     #NAME? 
#NAME

? 

8 

Part-B (A6) Checking and 
replacement of mill drive 
system i.e. Auxiliary motor to 
Pinion including opening, 
servicing and re-fixing of 
couplings complete work and 
normalization (Each  Nos). 
(NS)  1st Year 

6 Nos.     #NAME? 
#NAME

? 

9 

Part-B (A7) Inspection of 
support bearing including 
cleaning of internals & oil 
spray nozzles, checking of 
bearing clearance & shell lift 
and replacement of window 
gaskets, if required and 
normalization (Each  Nos). 
(NS)  1st Year 

12 Nos.     #NAME? 
#NAME

? 

10 

Part-B (A8) 
Replacement/opening, 
repairing & re-fixing of 
support bearing liner 
including shifting the cradle 
inside the mill and lifting the 
shell for liner replacement, 
checking & adjustment of 
bearing clearances and shell 

3 Nos.     #NAME? 
#NAME

? 
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lift and normalization (Each  
Nos). (NS)  1st Year 

11 

Part-B (A9) Alignment of 
driving pinion with main 
reducer, main reducer with 
main motor and main motor 
with Auxiliary reducer (Each  
Nos). (NS)  1st Year 

9 Nos.     #NAME? 
#NAME

? 

12 

Part-B (A10) Replacement of 
pinion bearing DE/NDE 
bearing including removal and 
refixing of bearing housing & 
normalization (Each  Nos). 
(NS)  1st Year 

4 Nos.     #NAME? 
#NAME

? 

13 

Part-B (B1) MILLING SYSTEM: 
Replacement/dismantlement, 
complete servicing & 
assembly of screw conveyor 
assembly including opening & 
re-fixing hot air box, 
replacement/repair of drive 
bars & protecting sleeves and 
screw conveyor  alignment, 
replacement, removal & re-
fixing of  bearing housing, 
replacement of half wear 
sleeves and  felt seals.  
Adjustment of bearing 
housing for getting equal 
clearance in seal air box 
including repositioning of seal 
air box by cutting and 
welding. Checking & 
adjustment of clearance of 
screw conveyor flange with 
conveyor body.  
Replacement/repair of hot air 
tube/body liners of screw 
conveyor assembly and 
locking & straightening of 
ribbon at coal inlet end and 
normalization (Each  Nos). 
(NS)  1st Year 

6 Nos.     #NAME? 
#NAME

? 

14 

Part-B (B2) Repair of screw 
conveyor ribbon including 
replacement/repair of chain 
link assembly by cutting, 
welding and grinding, welding 
of stiffener of stiffer plate at 
both sides of ribbon joint and 
adjustment of chain links for 
getting proper running 
clearance in the trunion tube 
and normalization( Each 
ribbon assembly) (NS)  1st 
Year. 

6 Each     #NAME? 
#NAME

? 



34 
 

15 

Part-B (B3) Replacement of 
screw conveyor 
ribbon(complete) including 
vertical positioning of the 
screw conveyor assembly and 
alignment of new ribbon with 
other ribbons, cutting and 
removal of old ribbon and 
chain links and welding on 
new ribbon, locking & 
straightening of ribbon at coal 
inlet end and final adjustment 
of chain links for getting 
proper running clearances in 
the trunion tube & 
normalization.( Each ribbon 
assembly). (NS)  1st Year. 

4 Each     #NAME? 
#NAME

? 

16 

Part-B (B4) 
Replacement/repositioning  of 
liner plates of mill shell 
including perfect site cleaning, 
grinding of liners sides, 
tightening of liner bolts after 
50% and 100% ball charging, 
readjustment of shell liners 
for shell balancing and 
normalization (Each liner). 
(NS)  1st Year. 

900 Each     #NAME? 
#NAME

? 

17 

Part-B (B5.a) Removal of all 
the balls from mill shell:  
Collect balls of more than 
20mm dia and fill in the mill 
shell, including  any 
temporary erection 
arrangements required for 
charging the balls in shell 
(Each Ball Drum) (NS)  1st 
Year. 

300 Each     #NAME? 
#NAME

? 

18 

Part-B (B5.b) Removal of all 
the balls from mill shell: 
Segregation of balls of less 
than 20mm dia and filling & 
sealing in drums and 
transporting to scrap yard 
(Each Ball Drum) (NS)  1st 
Year. 

100 Each     #NAME? 
#NAME

? 

19 

Part-B (B6) Ball charging to 
mill including transportation 
of balls from stores (while 
Mills are under Capital 
shutdown) Per M.T. (NS)  1st 
Year. 

300 MT     #NAME? 
#NAME

? 

20 

Part-B (B7) 
Replacement/readjustment of 
girth gear seal air belt 
including perfect cleaning of 
sealing surface, seal counter 
flange, and the existing 
belt(for adjustment purpose) 
and providing proper 
stiffeners, air tightness check 
and normalization (Each Set). 
(NS)  1st Year. 

4 
Each 
Set 

    #NAME? 
#NAME

? 

21 

Part-B (B8) 
Replacement/readjustment of 
trunion seal air gasket 
including perfect cleaning of 
sealing surface, seal counter 
flange and providing proper 
stiffeners, air tightness & 
normalization (Each  Nos). 

12 Nos.     #NAME? 
#NAME

? 
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(NS)  1st Year. 

22 

Part-B (C1)  PULVERISED FUEL 
FIRING SYSTEM:-
Replacement/Dismantlement, 
repair and reassembly of 
classifier outlet gates body 
and plate including 
replacement of seals, brass 
bushing and any other worn 
out component if any & 
normalization (Each Mill).  
(NS)  1st Year. 

12 Each     #NAME? 
#NAME

? 

23 

Part-B (C2) Replacement of 
ceramic tiles to reduce wear 
out of classifier outlet gates 
and normalization  (Each Mill).  
(NS)  1st Year. 

2 Each     #NAME? 
#NAME

? 

24 

Part-B (C3) Replacement/ 
removing repair & re fixing of 
transit pieces and T pieces (at 
Classifier outlet assembly) 
including all cutting & welding 
work and normalization (Each 
Mill).  (NS)  1st Year. 

6 Each     #NAME? 
#NAME

? 

25 

Part-B (C4) 
Replacement/removing & re 
fixing of purge air expansion 
joint and purge air duct and 
all cutting & welding and 
normalization (Each Mill). (NS)  
1st Year. 

6 Each     #NAME? 
#NAME

? 

26 

Part-B (C5) 
Replacement/Repair/removin
g & re fixing of mill outlet 
elbow including replacement 
of spool pieces at its outlet 
pipe and normalization (Each  
Nos). (NS)  1st Year. 

16 Nos.     #NAME? 
#NAME

? 

27 

Part-B (C6) 
Replacement/removing & re 
fixing of orifices in the PF Pipe 
line and normalization. (NS)  
1st Year. 

1 
Each 
Set 

    #NAME? 
#NAME

? 

28 

Part-B (C7) 
Replacement/removing & 
refixing of Rockwell coupling 
including replacement of 
coupling gaskets and 
normalization (Each  Nos). 
(NS)  1st Year. 

20 Nos.     #NAME? 
#NAME

? 

29 

Part-B (C8)  Putting patch by 
welding for attending coal 
leakage at any point, Length, 
width & thickness of patch 
piece about 300X250 mm 
(Each Nos). (NS)  1st Year. 

500 Nos.     #NAME? 
#NAME

? 

30 

Part-B (C9) Replacement of 
rubber gaskets of Victaulic 
coupling & normalization 
(Each Set) (NS)  1st Year. 

30 
Each 
Set 

    #NAME? 
#NAME

? 

31 

Part-B (C10) Replacement of 
long ceramic bend and 
normalization (Each  Nos). 
(NS)  1st Year. 

5 Nos.     #NAME? 
#NAME

? 
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32 

Part-B (C11) Replacement of 
short ceramic bend and 
normalization (Each  Nos). 
(NS)  1st Year. 

5 Nos.     #NAME? 
#NAME

? 

33 

Part-B (C12) 
Replacement/removing & re 
fixing of PF Pipe of 22” dia up 
to length of 2 Mtr. In the fuel 
pipe lines & normalization 
(Each  Nos). (NS)  1st Year. 

12 Nos.     #NAME? 
#NAME

? 

34 

Part-B (C13) Replacement of 
PF pipe of dia 22” of length 
more than 2 Mtrs. & up to 5 
Mtrs. Long in the fuel pipe line 
and normalization (Each  Nos). 
(NS)  1st Year. 

6 Nos.     #NAME? 
#NAME

? 

35 

Part-B (C14) Replacement of 
centre feed pipe cone at the 
Gravimetric feeder outlet and 
normalization (Each  Nos). 
(NS)  1st Year. 

4 Nos.     #NAME? 
#NAME

? 

36 

Part-B (C15) Clearing of 
chocking of one PF Pipe from 
classifier outlet to Furnace 
and normalization (Each  Nos). 
(NS)  1st Year. 

4 Nos.     #NAME? 
#NAME

? 

37 

Part-B (C16) Clearing of 
chocking of centre feed pipe 
from Gravimetric feeder out 
to mill inlet (either end) and 
normalization (Each  Nos). 
(NS)  1st Year. 

4 Nos.     #NAME? 
#NAME

? 

38 

Part-B (C17) Dismantlement, 
servicing & assembly of Ball 
feeding gate, burner outlet 
gate, feeder inlet gate & 
outlet gate including 
replacement of any 
damaged/worn out 
component if any and 
normalization (Each  Mill). 
(NS)  1st Year. 

8 Each     #NAME? 
#NAME

? 

39 

Part-B (C18a) Servicing & 
adjustment of Hot air damper 
including replacement of any 
component, if required, and 
normalization     (Each  Nos). 
(NS)  1st Year.       

12 Nos.     #NAME? 
#NAME

? 

40 

Part-B (C18b) Servicing & 
adjustment of  Cold air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos). 
(NS)  1st Year. 

6 Nos.     #NAME? 
#NAME

? 

41 

Part-B (C18c)  Servicing & 
adjustment of  Mixed air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos).  
(NS)  1st Year. 

12 Nos.     #NAME? 
#NAME

? 

42 

Part-B (C18d)   Servicing & 
adjustment of  Bypass air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos). 
(NS)  1st Year. 

12 Nos.     #NAME? 
#NAME

? 
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43 

Part-B (C18e) Servicing & 
adjustment of Purge air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos). 
(NS)  1st Year. 

24 Nos.     #NAME? 
#NAME

? 

44 

Part-B (D1)  GRAVIMETRIC 
FEEDER:- Replacement 
/opening & re fixing of feeder 
belt including dismantlement 
and assembly of all relevant 
components and belt tracking 
and normalization (Each  Nos). 
(NS)  1st Year. 

24 Nos.     #NAME? 
#NAME

? 

45 

Part-B (D2)  GRAVIMETRIC 
FEEDER:-   Servicing/ 
Replacement of electro 
dynamo drive System of R.C. 
Feeders & normalization.  It 
includes replacement of worn 
out/damaged mechanical 
parts (Each  Nos). (NS)  1st 
Year. 

12 Nos.     #NAME? 
#NAME

? 

46 

Part-B (D3)  GRAVIMETRIC 
FEEDER:- Servicing / 
Replacement of Main Drive 
Gear Box & normalization .It 
includes replacement of worn 
out/damaged components 
(Each  Nos). (NS)  1st Year. 

12 Nos.     #NAME? 
#NAME

? 

47 

Part-B (E1) Supply of Skilled 
manpower for the works on 
Boiler Area other than above 
stipulated works with 
required T & P (Each man 
power per day). (NS)  1st 
Year. 

150 
Per 
Day 

    #NAME? 
#NAME

? 

48 

Part-B (E2) Supply of Unskilled 
manpower for the works on 
Boiler Area other than above 
stipulated works with 
required T & P (Each man 
power per day). (NS)  1st 
Year. 

150 
Per 
Day 

    #NAME? 
#NAME

? 

49 

Part-B (A1) MILL DRIVE 
SYSTEM: Inspection of Gear 
and Pinion teeth and 
adjustment of Pinion for 
getting required matching and 
clearances.  It includes 
opening & re-fixing of sound 
hood Panels, grease 
distribution Panel & its lines, 
girth gear seal air belt & its 
adjustment also, replacement 
of Pinion labyrinth seal & 
pinion bearing servicing, 
clearance adjustment & filling 
of fresh grease etc. and 
normalization (Each  Nos). 
(NS)  2nd Year 

6 Nos.     #NAME? 
#NAME

? 

50 

Part-B (A2) Overhauling of the 
main reducer, including 
replacement of coupling 
halves, bearings, seals, gears, 
shafts or any other worn 
out/damaged components if 
required and normalization 
(Each  Nos). (NS)  2nd Year 

12 Nos.     #NAME? 
#NAME

? 
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51 

Part-B (A3) Replacement of 
main reducer with 
new/repaired & serviced 
reducer and normalization 
(Each  Nos). (NS)  2nd Year 

2 Nos.     #NAME? 
#NAME

? 

52 

Part-B (A4) Overhauling of 
Auxiliary reducer including 
replacement of bearing, 
gears, jaw clutch, shaft, seals 
or any other components if 
required and servicing and 
adjustment of E.M. brakes, 
hydraulic coupling etc. and 
normalization (Each  Nos). 
(NS)  2nd Year 

4 Nos.     #NAME? 
#NAME

? 

53 

Part-B (A5) Replacement of 
Aux. reducer and its cleaning, 
servicing ,complete work and 
normalization (Each  Nos). 
(NS)  2nd Year 

4 Nos.     #NAME? 
#NAME

? 

54 

Part-B (A6) Checking and 
replacement of mill drive 
system i.e. Auxiliary motor to 
Pinion including opening, 
servicing and re-fixing of 
couplings complete work and 
normalization (Each  Nos). 
(NS)  2nd Year 

6 Nos.     #NAME? 
#NAME

? 

55 

Part-B (A7) Inspection of 
support bearing including 
cleaning of internals & oil 
spray nozzles, checking of 
bearing clearance & shell lift 
and replacement of window 
gaskets, if required and 
normalization (Each  Nos). 
(NS)  2nd Year 

12 Nos.     #NAME? 
#NAME

? 

56 

Part-B (A8) 
Replacement/opening, 
repairing & re-fixing of 
support bearing liner 
including shifting the cradle 
inside the mill and lifting the 
shell for liner replacement, 
checking & adjustment of 
bearing clearances and shell 
lift and normalization (Each  
Nos). (NS)  2nd Year 

3 Nos.     #NAME? 
#NAME

? 

57 

Part-B (A9) Alignment of 
driving pinion with main 
reducer, main reducer with 
main motor and main motor 
with Auxiliary reducer (Each  
Nos). (NS)  2nd Year 

9 Nos.     #NAME? 
#NAME

? 

58 

Part-B (A10) Replacement of 
pinion bearing DE/NDE 
bearing including removal and 
refixing of bearing housing & 
normalization (Each  Nos). 
(NS)  2nd Year 

4 Nos.     #NAME? 
#NAME

? 
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59 

Part-B (B1) MILLING SYSTEM: 
Replacement/dismantlement, 
complete servicing & 
assembly of screw conveyor 
assembly including opening & 
re-fixing hot air box, 
replacement/repair of drive 
bars & protecting sleeves and 
screw conveyor  alignment, 
replacement, removal & re-
fixing of  bearing housing, 
replacement of half wear 
sleeves and  felt seals.  
Adjustment of bearing 
housing for getting equal 
clearance in seal air box 
including repositioning of seal 
air box by cutting and 
welding. Checking & 
adjustment of clearance of 
screw conveyor flange with 
conveyor body.  
Replacement/repair of hot air 
tube/body liners of screw 
conveyor assembly and 
locking & straightening of 
ribbon at coal inlet end and 
normalization (Each  Nos). 
(NS)  2nd Year 

6 Nos.     #NAME? 
#NAME

? 

60 

Part-B (B2) Repair of screw 
conveyor ribbon including 
replacement/repair of chain 
link assembly by cutting, 
welding and grinding, welding 
of stiffener of stiffer plate at 
both sides of ribbon joint and 
adjustment of chain links for 
getting proper running 
clearance in the trunion tube 
and normalization( Each 
ribbon assembly) (NS)  2nd 
Year. 

6 Each     #NAME? 
#NAME

? 

61 

Part-B (B3) Replacement of 
screw conveyor 
ribbon(complete) including 
vertical positioning of the 
screw conveyor assembly and 
alignment of new ribbon with 
other ribbons, cutting and 
removal of old ribbon and 
chain links and welding on 
new ribbon, locking & 
straightening of ribbon at coal 
inlet end and final adjustment 
of chain links for getting 
proper running clearances in 
the trunion tube & 
normalization.( Each ribbon 
assembly).  (NS)  2nd Year 

4 Each     #NAME? 
#NAME

? 

62 

Part-B (B4) 
Replacement/repositioning  of 
liner plates of mill shell 
including perfect site cleaning, 
grinding of liners sides, 
tightening of liner bolts after 
50% and 100% ball charging, 
readjustment of shell liners 
for shell balancing and 
normalization (Each liner). 
(NS)  2nd Year. 

900 Each     #NAME? 
#NAME

? 
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63 

Part-B (B5.a) Removal of all 
the balls from mill shell:  
Collect balls of more than 
20mm dia and fill in the mill 
shell, including  any 
temporary erection 
arrangements required for 
charging the balls in shell 
(Each Ball Drum) (NS)  2nd 
Year. 

300 Each     #NAME? 
#NAME

? 

64 

Part-B (B5.b) Removal of all 
the balls from mill shell: 
Segregation of balls of less 
than 20mm dia and filling & 
sealing in drums and 
transporting to scrap yard 
(Each Ball Drum) (NS)  2nd 
Year. 

100 Each     #NAME? 
#NAME

? 

65 

Part-B (B6) Ball charging to 
mill including transportation 
of balls from stores (while 
Mills are under Capital 
shutdown) Per M.T. (NS)  2nd 
Year. 

300 MT     #NAME? 
#NAME

? 

66 

Part-B (B7) 
Replacement/readjustment of 
girth gear seal air belt 
including perfect cleaning of 
sealing surface, seal counter 
flange, and the existing 
belt(for adjustment purpose) 
and providing proper 
stiffeners, air tightness check 
and normalization (Each Set). 
(NS) 2nd Year. 

4 
Each 
Set 

    #NAME? 
#NAME

? 

67 

Part-B (B8) 
Replacement/readjustment of 
trunion seal air gasket 
including perfect cleaning of 
sealing surface, seal counter 
flange and providing proper 
stiffeners, air tightness & 
normalization (Each  Nos). 
(NS)  2nd Year. 

12 Nos.     #NAME? 
#NAME

? 

68 

Part-B (C1)  PULVERISED FUEL 
FIRING SYSTEM:-
Replacement/Dismantlement, 
repair and reassembly of 
classifier outlet gates body 
and plate including 
replacement of seals, brass 
bushing and any other worn 
out component if any & 
normalization (Each Mill).  
(NS)  2nd Year. 

12 Each     #NAME? 
#NAME

? 

69 

Part-B (C2) Replacement of 
ceramic tiles to reduce wear 
out of classifier outlet gates 
and normalization  (Each Mill).  
(NS)  2nd Year. 

2 Each     #NAME? 
#NAME

? 

70 

Part-B (C3) Replacement/ 
removing repair & re fixing of 
transit pieces and T pieces (at 
Classifier outlet assembly) 
including all cutting & welding 
work and normalization (Each 
Mill).  (NS)  2nd Year. 

6 Each     #NAME? 
#NAME

? 
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71 

Part-B (C4) 
Replacement/removing & re 
fixing of purge air expansion 
joint and purge air duct and 
all cutting & welding and 
normalization (Each Mill). (NS)  
2nd Year. 

6 Each     #NAME? 
#NAME

? 

72 

Part-B (C5) 
Replacement/Repair/removin
g & re fixing of mill outlet 
elbow including replacement 
of spool pieces at its outlet 
pipe and normalization (Each  
Nos). (NS)  2nd Year. 

16 Nos.     #NAME? 
#NAME

? 

73 

Part-B (C6) 
Replacement/removing & re 
fixing of orifices in the PF Pipe 
line and normalization. (NS)  
2nd Year. 

1 
Each 
Set 

    #NAME? 
#NAME

? 

74 

Part-B (C7) 
Replacement/removing 
&refixing of Rockwell coupling 
including replacement of 
coupling gaskets and 
normalization (Each  Nos). 
(NS)  2nd Year. 

20 Nos.     #NAME? 
#NAME

? 

75 

Part-B (C8)  Putting patch by 
welding for attending coal 
leakage at any point, Length, 
width & thickness of patch 
piece about 300X250 mm 
(Each Nos). (NS)  2nd Year. 

500 Nos.     #NAME? 
#NAME

? 

76 

Part-B (C9) Replacement of 
rubber gaskets of Victaulic 
coupling & normalization 
(Each Set) (NS)  2nd Year. 

30 
Each 
Set 

    #NAME? 
#NAME

? 

77 

Part-B (C10) Replacement of 
long ceramic bend and 
normalization (Each  Nos). 
(NS)  2nd Year. 

5 Nos.     #NAME? 
#NAME

? 

78 

Part-B (C11) Replacement of 
short ceramic bend and 
normalization (Each  Nos). 
(NS)  2nd Year. 

5 Nos.     #NAME? 
#NAME

? 

79 

Part-B (C12) 
Replacement/removing & re 
fixing of PF Pipe of 22” dia up 
to length of 2 Mtr. In the fuel 
pipe lines & normalization 
(Each  Nos). (NS)  2nd Year. 

12 Nos.     #NAME? 
#NAME

? 

80 

Part-B (C13) Replacement of 
PF pipe of dia 22” of length 
more than 2 Mtrs. & up to 5 
Mtrs. Long in the fuel pipe line 
and normalization (Each  Nos). 
(NS)  2nd Year. 

6 Nos.     #NAME? 
#NAME

? 

81 

Part-B (C14) Replacement of 
centre feed pipe cone at the 
Gravimetric feeder outlet and 
normalization (Each  Nos). 
(NS)  2nd Year. 

4 Nos.     #NAME? 
#NAME

? 

82 

Part-B (C15) Clearing of 
chocking of one PF Pipe from 
classifier outlet to Furnace 
and normalization (Each  Nos). 
(NS)  2nd Year. 

4 Nos.     #NAME? 
#NAME

? 

83 

Part-B (C16) Clearing of 
chocking of centre feed pipe 
from Gravimetric feeder out 
to mill inlet (either end) and 
normalization (Each  Nos). 

4 Nos.     #NAME? 
#NAME

? 
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(NS)  2nd Year. 

84 

Part-B (C17) Dismantlement, 
servicing & assembly of Ball 
feeding gate, burner outlet 
gate, feeder inlet gate & 
outlet gate including 
replacement of any 
damaged/worn out 
component if any and 
normalization (Each  Mill). 
(NS)  2nd Year 

8 Each     #NAME? 
#NAME

? 

85 

Part-B (C18a) Servicing & 
adjustment of Hot air damper 
including replacement of any 
component, if required, and 
normalization     (Each  Nos). 
(NS)  2nd Year.     

12 Nos.     #NAME? 
#NAME

? 

86 

Part-B (C18b) Servicing & 
adjustment of  Cold air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos). 
(NS)  2nd Year. 

6 Nos.     #NAME? 
#NAME

? 

87 

Part-B (C18c)  Servicing & 
adjustment of  Mixed air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos).  
(NS)  2nd Year. 

12 Nos.     #NAME? 
#NAME

? 

88 

Part-B (C18d)   Servicing & 
adjustment of  Bypass air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos). 
(NS)  2nd Year. 

12 Nos.     #NAME? 
#NAME

? 

89 

Part-B (C18e) Servicing & 
adjustment of Purge air 
damper including 
replacement of any 
component, if required, and 
normalization (Each  Nos). 
(NS) 2nd Year. 

24 Nos.     #NAME? 
#NAME

? 

90 

Part-B (D1)  GRAVIMETRIC 
FEEDER:- Replacement 
/opening & re fixing of feeder 
belt including dismantlement 
and assembly of all relevant 
components and belt tracking 
and normalization (Each  Nos). 
(NS)  2nd Year. 

24 Nos.     #NAME? 
#NAME

? 

91 

Part-B (D2)  GRAVIMETRIC 
FEEDER:-   Servicing/ 
Replacement of electro 
dynamo drive System of R.C. 
Feeders & normalization.  It 
includes replacement of worn 
out/damaged mechanical 
parts (Each  Nos). (NS)  2nd 
Year. 

12 Nos.     #NAME? 
#NAME

? 
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92 

Part-B (D3)  GRAVIMETRIC 
FEEDER:- Servicing / 
Replacement of Main Drive 
Gear Box & normalization .It 
includes replacement of worn 
out/damaged components 
(Each  Nos). (NS)  2nd Year. 

12 Nos.     #NAME? 
#NAME

? 

93 

Part-B (E1) Supply of Skilled 
manpower for the works on 
Boiler Area other than above 
stipulated works with 
required T & P (Each man 
power per day). (NS)  2nd 
Year. 

150 
Per 
Day 

    #NAME? 
#NAME

? 

94 

Part-B (E2) Supply of Unskilled 
manpower for the works on 
Boiler Area other than above 
stipulated works with 
required T & P (Each man 
power per day). (NS)  2nd 
Year. 

150 
Per 
Day 

    #NAME? 
#NAME

? 

Total in Figures   #NAME? 
#NAME

? 

Quoted Rate in Figures   Select   
 

0.0000 
#NAME

? 

Quoted Rate in 
Words 

  #NAME? 

Note:  
1. The firms are advised to see the actual quantum of work involved as per actual site condition before quoting the 

rates. No claim whatsoever, on any account, will be entrained on this account. 
2. For works under Part “B”, the tentative frequency has been indicated against each activity for loading purpose only 

and evaluating the quotations of various bidders. However the payment in this category shall be made as per actual 
frequency of works carried out by the contractor as per actual site conditions, which may increase or decrease than 
tentative frequency in the table above. However the total contract value shouldn’t increase. 

3. Any other statutory taxes / levies, if to be charged extra, should be clearly indicated by tenderers in their offer 
separately and to be attached, failing which it will be presumed that their quoted price are inclusive of all such 
statutory taxes / levies. 

4. The work will be awarded to the overall lowest bidder. 
5. The merit order of L-1, L-2, L-3 bidder will be decided with overall/total value quoted by the respective bidders. 
6. The work as a whole will be allotted in a single part to the bidder who is overall lowest in the merit considering all 

items of work. 
7. Frequency for the 2nd year will remain the same as of frequency of 1st year. 
8. The rates for extendable period of 3 months (if extended) will remain same as 2nd year rates. 
9. SAC no. of services to be filled by the bidder. 
    

         Signature & Stamp of the Contractor 
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ANNEXURE-XV 

 
TECHNICAL CHECK LIST  

TO BE FILLED ONLINE BY TENDERER 

Sr. No. Technical Specification 
Bidder 

Response 
(Yes or No) 

1 Tender cost with e-service fee @ Rs. 2360/- 
 

2 Earnest Money Deposit Rs. 4,35,221/-or documentary proof of exemption of 
EMD  

3 Acceptance of all terms & conditions of tender. 
 

4 Statement of Bidder as per Annexure- (XII) 
 

5 i) Documentary Evidence regarding Qualification Criteria [from Sr. No. 5 i) to 5 
v)]:- 
Copy of EPF No. 

 

5 ii) Copy of GST No. 
 

5 iii) Copy of ESI No. 
 

5 iv) Copy of PAN No. / TAN No.  
 

5 v) Requisite documents in support of Pre qualifying criteria as per Annexure-I in 
tender document. 

Single order of the value more than Rs. 63,63,611/- plus GST Extra 
                                        or 
Two orders of the value more than Rs. 39,77,257/- plus GST Extra 
                                       or  
Three orders of the value more than Rs. 31,81,805/- each plus GST 
Extra 

EC:-Estimated cost exclusive of GST for first twelve months. 
If the bidder has a work order for a period of more than one year, the period 
and the proportionate value of the order which have been completed prior to 
the month in which applications are invited (duly supported by successful 
completion/ execution certificate for the such period/ value) shall be taken 
into consideration for assessing the eligibility criteria. 
Turnover: Bidders must have average annual turnover in last 03 
consecutive financial years ended prior to the financial year in which the 
applications are invited shall not be less than Rs 93,86,326/-. 
 

 

5 vi)  HEWP Portal registration certificate. 
 

6 Authority letter in the name of the Authorized Person who has signed the 
Tender Document / Price Bid on behalf of the Contractor / Company.  

7 Undertaking that the firm is not blacklisting from any organization 

 

8 Proof for possessing the Labour License from Labour Department, Govt. of 
Haryana or requisite undertaking  

9 Copy of on-line balance sheet submitted to Income tax Department 
 

10 Documentary proof of average annual turn -over as per NIT 
  

 


	Note:
	10)      Insurance of workers


