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ONLINE NOTICE INVITINGTENDER (E-TENDER) 

NIT No. 
 

Description of Work ARC for Preventive/Routine and Breakdown 
Maintenance of Electrical System/ Equipment‟s 
(HT/LT Switchgear, HT/LT Motors, Illumination 
System, Generator Protection system and Power & 
Control cables etc.) Installed at 2x300MW, DCRTPP, 
Yamuna Nagar for Unit-I &II for the period of two 
Years i.e. 2026-28. 

Completion period   2 Year further extendable up to 3 months 

Start date and time of tender uploading 26.02.2026 18:00 Hrs 

Last date for downloading  of  tender  &  Bid 

Preparation 

16.03.2026 

Technical Opening (Part-I) 19.03.2026 

Tender document Fee (Non-refundable) Rs. 1180/- 

E-service Fees (Non – refundable) Rs. 1180/- 

Earnest Money (refundable) Rs. 3,50,000/-   

Instructions to bidder on Electronic Tendering 
System  

As per Annexure-A 

Instructions to the bidder  As per Annexure-B 

General terms and conditions of contract  As per Annexure-C 

   Detail of Installed Equipment’s of Unit- I & II  As per Annexure-D 

Description of no. of site group for Manpower As per Annexure-E 

Scope of Work As per Annexure-F 

Rate Quoting Sheet Part-A (Unit Rate) Part-

B(Variable Rate) 

As per Annexure-G 

T&P to be provided by Contractor in each Unit As per Annexure-H 

Contract Agreement As per Annexure-I 

Statement of Bidder As per Annexure-J 

Acceptance Certificate As per Annexure-K 

  G/W certificate As per Annexure-L 

Check List For Bidder As per Annexure-M 

Contact Information Executive   Engineer/EMD-I, DCRTPP,   HPGCL, 
Yamuna Nagar-135001.  
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NOTICE INVITING TENDER (E-TENDER) 

 

Chief Engineer/DCRTPP, HPGCL, Yamuna Nagar invites sealed tenders in two parts from the 

reputed, registered and experienced firms for ARC/AMC for Preventive/Routine and Breakdown 

Maintenance of Electrical System/ Equipment‟s (HT/LT Switchgear, HT/LT Motors, Illumination 

System, Generator Protection system and Power & Control cables etc.) Installed at 2x300MW, 

DCRTPP, Yamuna Nagar for Unit-I &II for two Years 2026-28. 

NIT No. Description  Perio
d of 

contr
act 

Tender 
Fee (Rs.) 

(Non–
refundab

le) 

EMD (Rs.) e-service 
Fees (Rs.) 

Last date of 
submission 

of Bids 
online 

NIT 
No. 
12/EMD-
I/433/202
5-26 
Dated 
26.02.20
26 

ARC for Preventive/Routine and 
Breakdown Maintenance of 
Electrical System/ Equipment‟s 
(HT/LT Switchgear, HT/LT Motors, 
Illumination System, Generator 
Protection system and Power & 
Control cables etc.) Installed at 
2x300MW, DCRTPP, Yamuna 
Nagar for Unit-I &II for two Years 
i.e.  2026-28. 

2 Year 
further 
extend
able up 
to 3 
months 

1,180/- Rs. 
3,50,000/- 

1,180/-       
17.03.2026 

(13.00 
Hours) 

 

The Bidders can download the tender documents from the Haryana Engineering Works portal 

(http://works.haryana.gov.in) and E tender Portal (https://etenders.hry.nic.in). The Bidders shall 

have to pay for the Tender documents, EMD Fees & e-service fee online by using the service of 

secure electronic payment gateway. The secure electronic payments gateway is an online interface 

between contractors and online payment authorization networks. The Payment for Tender 

Document Fee and e-Service fee can be made by eligible bidders/ contractors online directly 

through Debit Cards & Internet Banking Accounts and the Payment for EMD can be made online 

directly through RTGS / NEFT. 

NOTE: If the tenders are cancelled or recalled on any grounds, the tender document fees & e-

service fee will not be refunded to the firm. 

The Tenderer can submit their tender documents (Online) as per the dates mentioned in the key 

dates 

Sr. 
No. 

Department Stage Tenderer Stage Start date 
and time 

Expiry date 
and time 

1 Tender Authorization & 
Publishing 

- 26-02-2026 at 
17:00 Hrs 

17-03-2026 
at 13:00 Hrs 

 
2 

 
- 

Downloading of Tender 
Documents, Bid Preparation & 
Bid submissions 

26-02-2026 at 
18:00 Hrs 

 

  Last date of submission of 
EMD online 

 16 -03-2026  

3 Technical Opening (Part-I) -  19-03-2026 
at 13:00 Hrs 

--- 

4 Short listing of Technical bids 
& Opening of Price Bid 

 Will be intimated to the firms 
on their e-mail 

https://etenders.hry.nic.in/
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Annexure – A 

 

Instructions to bidder on Electronic Tendering System 

1. Download of Tender Documents : 
The tender documents can be downloaded from the Haryana Engineering Works portal 
(http://works.haryana.gov.in) and  E tender Portal (https://etenders.hry.nic.in). The bidder who 
does not have contractor ID on HEWP cannot participate in tendering process. The bidders 
who have contractor ID but have not registered on HEWP can participate in tendering process 
by paying the Earnest money through online payment on the portal. 
 

2. Pre-requisites for online bidding: 
 In order to bid online on the Haryana Engineering Works portal (http://works.haryana.gov.in) 

and E tender Portal (https://etenders.hry.nic.in), the user machine must be updated with the 
latest Java. The link for downloading latest java applet is available on the Home page of the 
Portal. 

  
3. Online Viewing of Detailed Notice Inviting Tenders: 
 The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders 

floated through the Haryana Engineering Works portal (http://works.haryana.gov.in) and E 
tender Portal (https://etenders.hry.nic.in) 

 
4. Bid Preparation (Technical & Financial) Online Payment of Tender Document fee, e-

Service Fee, EMD Fees of online Bids: 
iii)   i)  The Bidders shall have to pay for the Tender documents, EMD Fees & e-Service Fee 

(Rs. 1180/-) online by using the service of secure electronic payment gateway. The secure 
electronic payments gateway is an online interface between contractors and online payment 
authorization networks. The Payment for Tender Document Fee and e-Service Fee can be 
made by eligible bidders/ contractors online directly through Debit Cards & Internet Banking 
Accounts and the Payment for EMD can be made online directly through RTGS / NEFT. “The 
bidder who does not have contractor ID on HEWP cannot participate in tendering 
process. The bidders who have contractor ID but not submitted Security amount on HEWP 
through online payment mode. Firm can participate in tendering process by paying the 
Earnest money through online payment on the portal. Bidders who have contractor Id and are 
registered on HEWP and also have deposited one time deposit are eligible for participation in 
the tender by annexing bid specific Earnest Money Exemption Declaration Form generated 
from HEWP. 
The bidder who is registered as contractor with Haryana Government and is availing the 
exemption available for earnest money, shall upload bid specific Earnest Money Exemption 
Declaration form duly downloaded from HEWP.” 
The bidders shall upload their technical offer containing documents, qualifying criteria, 
technical specification and all other terms and conditions except the rates (price bid). The 
bidder shall quote the price in price bid. 

ii) The tender shall be opened on due date by Tender Opening Committee comprising of 
Executive Engineer/EMD-I, AEE/EMD-I and a representative of finance/ account department. 
 

  iv)   Qualification of the Bidder 
    A)  Bidder shall have a valid Registration Certificate/contractor‟s id created on Haryana   

Engineering Works Portal. Interested bidders should upload the following documents at the 
time of bidding along with HEWP registration certificate: 

 
Mandatory Documents 

i. Proof of Constitution - Partnership deed (in case of the partnership firm registration); or 
Certificate of Incorporation (in case of Private limited company, public limited company, Public 

http://works.haryana.gov.in/
https://etenders.hry.nic.in)./
http://works.haryana.gov.in/
https://etenders.hry.nic.in/
http://works.haryana.gov.in/
https://etenders.hry.nic.in/
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sector undertaking, Limited Liability Partnership, registration); or Any proof substantiating 
constitution (in the case of society, trust, AOP, Government department, local authority, 
statutory body registration.). 

  ii.  PAN Card. 
  iii.  GST Certificate 
  iv.  Undertaking of Non-Blacklisting – (Certificate that contractor has not been blacklisted 

previously). 
  v.  Proof of immovable properties/self-certification that doesn't have any property. 
  vi.  Cancelled Cheque/Proof of bank account. 
  vii.  Proof of Address 
  viii.  Similar works experience for the category of registration. 
 
5. Key Dates 

The Tenderer can submit their tender documents (Online) as per the dates mentioned in the 
following format: 
 

Sr. No. Department Stage Tenderer Stage 
Start date and 

time 
Expiry date and 

time 

1. 
Tender Authorization & 

Publishing 
- 

26-02-2026 at 
17:00 Hrs 

17-03-2026 at 
13:00 Hrs 

 - Downloading of Tender 

Documents, Bid Preparation 

& Bid submission 

26-02-2026 at 
18:00 Hrs 

 

2. Last Date of EMD   16 -03-2026 

3. Technical Opening (PART-I) - 
 19-03-2026 at 13:00 Hrs 

4. 

Short listing of Technical bids & 

Opening of Financial Bid  

(PART-II) 

 
Shall be intimated to the firms 

on their Email 

 
 The bidders are strictly advised to follow dates and times as indicated in the online Notice 
Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time 
tracked and the system enforces time locks that ensure that no activity or transaction can take place 
outside the start and end dates and the time of the stage as defined in the online Notice Inviting 
Tenders. 
 
 If bidder fails to complete the Online Bid Submission stage on the stipulated date and time, 
his/hers bid will be considered as bid not submitted, and hence not appear during tender opening 
stage. 
6. If the tenders are cancelled or recalled on any grounds, the tender document fees & e-service 

fee will not be refunded to the firm. 
7. Unless exempted specifically, tenders not accompanied with the prescribed EMD/ Cost of 

Tenders shall be rejected. EMD/Cost of Tender shall be in the prescribed mode of payment as 
asked in the NIT; otherwise, the tenders shall be liable to be rejected. 

8. The bidder shall ensure that payment of earnest money shall be made at least 48 hrs prior of 
the closing time of submission of bid. 

9. The bidder can revise his bid any number of times but only before last date of submission of 
bid. All previous quotes are deleted & only the latest price quoted shall be visible on date of 
opening of price bid. 

10. The validity of the tender/ quotation should be at least for 120 days from the date of opening 
of price bid.  
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11. Negotiation will be held as per latest negotiation policy of Haryana adopted by HPGCL and 
amendment there of applicable from time to time. 

12. The bidders / contractors shall observe the highest standards of ethics during the submission 
of tender, procurement and execution of the contract. In case of evidence of cartel formation 
by the bidder(s), EMD is liable to be forfeited. 

13. The bidder shall bear all costs associated with the preparation and submission of his bid, and 
HPGCL will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 

14. Chief Engineer, DCRTPP, HPGCL, Yamuna Nagar reserves the right to cancel the NIT or to 
change qualifying requirement or to reject any or all the tenders so received without assigning 
any reason. 

15. Preliminary Information for bidders : 
a) Registration of bidders on e-Procurement  Portal:- 

 All the bidders intending to participate in the tenders processed online are required to get 
registered on Haryana Engineering Works portal (http://works.haryana.gov.in) and E tender 
Portal (https://etenders.hry.nic.in). Please visit the website for more details.  

b) Obtaining a Digital Certificate:  
i) The Bids submitted online should be encrypted and signed electronically with a Digital 

Certificate to establish the identity of the bidder bidding online. These Digital 
Certificates are issued by an Approved Certifying Authority, by the Controller of 
Certifying Authorities, Government of India. 

ii) A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant‟s PAN 
Card) and Address proofs and verification form duly attested by the Bank Manager / 
Post Master / Gazetted Officer. Only upon the receipt of the required documents, a 
digital certificate can be issued. For more details please visit the website – Haryana 
Engineering Works portal (http://works.haryana.gov.in) and E-tender Portal 
(https://etenders.hry.nic.in). 

iii) The bidders may obtain Class-II or III digital signature certificate from any Certifying 
Authority or Sub-certifying Authority authorized by the Controller of Certifying 
Authorities or may obtain information and application format and documents required 
for the issue of digital certificate from:  For queries on Tenders please visit Haryana 
Engineering Works portal (http://works.haryana.gov.in) and  E-tender Portal 
(https://etenders.hry.nic.in). 

iv) Bid for a particular tender must be submitted online using the digital certificate 
(Encryption & Signing), which is used to encrypt the data and sign the hash during the 
stage of bid preparation & hash submission. In case, during the process of a particular 
tender, the user loses his digital certificate (due to virus attack, hardware problem, 
operating system or any other problem) he will not be able to submit the bid online. 
Hence, the users are advised to keep a backup of the certificate and also keep the 
copies at safe place under proper security (for its use in case of emergencies). 

v) In case of online tendering, if the digital certificate issued to the authorized user of a 
firm is used for signing and submitting a bid, it will be considered equivalent to a no-
objection certificate/power of attorney /lawful authorization to that User. The firm has to 
authorize a specific individual through an authorization certificate signed by all partners 
to use the digital certificate as per Indian Information Technology Act 2000. Unless the 
certificates are revoked, it will be assumed to represent adequate authority of the user 
to bid on behalf of the firm in the department tenders as per Information Technology 
Act 2000. The digital signature of this authorized user will be binding on the firm.  

vi) In case of any change in the authorization, it shall be the responsibility of management 
/ partners of the firm to inform the certifying authority about the change and to obtain 
the digital signatures of the new person / user on behalf of the firm / company.  The 
procedure for application of a digital certificate however will remain the same for the 
new user. 

http://works.haryana.gov.in/
https://etenders.hry.nic.in/
http://works.haryana.gov.in/
https://etenders.hry.nic.in/
http://works.haryana.gov.in/
https://etenders.hry.nic.in/
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vii) The same procedure holds true for the authorized users in a private/Public limited   
company. In this case, the authorization certificate will have to be signed by the 
directors of the company. 

viii) Bidders participating in online tenders shall check the validity of his/her Digital 
Signature Certificate before participating in the online Tenders at the Haryana 
Engineering Works portal (http://works.haryana.gov.in) and E-tender Portal 
(https://etenders.hry.nic.in). 

ix) For help manual please refer to the „Home Page‟ of the Haryana Engineering Works 
portal (http://works.haryana.gov.in) and  E tender Portal (https://etenders.hry.nic.in). 

x) Before submitting tenders the instructions may be read carefully regarding submission 
of tender. If any bidder finds discrepancies or omissions in the tender documents or is 
in doubt as to the true meaning of any part, he shall clarify same from tender issuing 
office in writing before the due date and time of submission of the bid. 

  

 

 

     Executive Engineer/EMD-I, 

         For Chief Engineer/ DCRTPP,                

      HPGCL, Yamuna Nagar. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://works.haryana.gov.in/
https://etenders.hry.nic.in/
http://works.haryana.gov.in/
https://etenders.hry.nic.in/
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             Annexure: B 

 

       

INSTRUCTIONS TO THE BIDDERS FOR PQR 

 

1. Pre-Qualifying Requirements (PQRs) / Eligibility Conditions for the tenderer:- 

  The tender documents of only those bidders shall be considered who fulfill the following   

qualifying/eligibility criteria and submit documentary evidences in support of the same as per 

CBD details: 

A) The bidder should be original equipment manufacturer/supplier (OEM/OES) or a registered 
vendor of HPGCL, as per the vendor registration policy for the specific category of Works. 

OR 
The bidder must have experience of having successfully executed work order in 
HPGCL/NTPC/any SEBs/any PSUs/any corporations/Central Govt./State Govt./Semi-
Govt. or in any Thermal/Hydel power Plant and having average annual turnover as given 
below:  
Experience of Execution of Work Order:  
The bidder shall be the contractor of the requisite/similar work item and shall have 
experience of minimum one year of AMC of HT Switchgear, HT motors & other Electrical 
Equipment‟s in any thermal power station/NTPC/Electricity boards/PSUs in preceding 7 
years ending on 01.03.2026.  Bidders mentioned above must have minimum order value 
as under and other eligibility conditions as given below: 

  i) Single work order of value not less than of Rs. 69,83,027/- 
         Or  

ii) Two work orders of value not less than of Rs. 43,64,392/-  each  
         Or  

iii) Three work orders of value not less than of Rs. 34,91,513/- each  
   

B) TURNOVER: The bidder average annual turnover should not be less than Rs. 87,28,784/- in 

        last three consecutive financial years i.e. F.Y. 2022-2023, 2023-2024 and 2024-2025. 

Note: In case where audited results for the last preceding financial year are not available for 

        determining the average annual turnover, certification of financial statements from a 

         practicing chartered accountant shall be considered acceptable. 

i. The bidder should possess EPF Account No. PAN No. ESI Registration Number and GST 
Registration Number.  

ii. The work order value referred above is inclusive of all taxes and duties. 

iii. The bidder should possess labour license from Labour Department of Haryana under 
Contract Labour (Regulation & Abolition) Act, 1970 and possesses a valid labour license 
for deploying the workers on the work or the bidder has to given an undertaking that he will 
apply within one month from the date of issue of work order, if applicable.  

 Note: The tender documents of only those bidders shall be considered who fulfill the eligibility 
         criteria and submit documentary evidences in support of the same along with copy of 
          performance certificate   / repeat order from the same organization. 

a. Eligibility of the black listed firms to participate in NIT: 

The firms who have been black listed by HPGCL or any other Central or State Power Utility / 
Board or Corporation or any other Thermal/ Hydro Electric project shall not be eligible to bid 
against the NIT of HPGCL. However, 

i) In case the blacklisting of the firm is for a specific plant and not for the organization as a 
whole then such blacklisting will not tantamount to ineligibility of the bidder. 

ii) Blacklisting of the firm by any unit of the HPGCL shall be considered as ineligibility of the firm 
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at any other project of HPGCL. 

iii) In case any firm was blacklisted for a limited period in past by any organization and presently 
such blacklisting has removed by such organization then it will not tantamount to ineligibility 
of the bidder. 

iv) Firm has to certify for itself for its eligibility with supporting documents to participate in the NIT 
stating that it has not been blacklisted by any organization presently, however in case at a 
later stage such certification found wrong then it will lead to misrepresentation of the facts 
and the firm shall be treated as blacklisted on this ground and action shall be taken as per 
regulation of HPGCL. 

b.   Decision of HPGCL regarding fulfillment of pre-qualification requirement shall be final and 
binding upon the bidders. 

2. Part-I Tender shall be opened on the due date & time and Part-II shall be opened on 
subsequent date which shall be intimated separately to those tenderer whose Part-I is 
considered complete in all respects and found technically and commercially suitable as per 
the tender conditions. 

3. The tender documents can also be downloaded from HPGCL website www.hpgcl.org.in. Hard 
copies of the tender documents so downloaded duly filled up completely is only acceptable 
when accompanied with prescribed tender cost and earnest money deposited. 

4. Before submitting tenders the instructions may be read carefully regarding submission of 
tender. If any bidder finds discrepancies or omissions in the tender documents or is in doubt 
as to the true meaning of any part, he shall clarify same from tender issuing office in writing 
before the due date and time of submission of the bid. No arguments on this account 
whatsoever shall be entertained after the last date & time of submission of tenders. The terms 
and condition of works portal Haryana shall be preferred in case of discrepancy. 

5. The “Application for Bidding” along with the “Terms and conditions of the contract and its all 
Annexure should be submitted duly filed up completely and signed on each page by the 
tenderer online. Work offered should be strictly according to the specifications of scope of 
work and to the terms & conditions of the NIT. Unless a deviation from the specifications and 
terms and conditions given in NIT is pointed out by the tenderer specifically, it will be 
presumed that offer/ Tender conforms to the specifications and terms and conditions as laid 
down in NIT. 

6. The offer/tender submitted should be typed or hand written in ink. Offer/Tender written in 
pencil shall be ignored. No alterations, omissions, erasers or whitening, additions or rewriting 
shall be permitted. Changes if any shall be affected only by cancelation of original writing by 
striking and rewriting it alongside duly initialed by the person signing the bid. In case there is a 
discrepancy between the amounts in figures and in word, the amount in words will govern. 
The price must be quoted in Indian Rupees and any mistake in calculating the rupee price will 
not justify the claim for increase in price. 

7. RATE QUOTING SHEET:- 
      a. The tenderer will quote their rates STRICTLY AS PER THE RATE QUOTING SHEET. 
      b. Conditional discount offered by any tenderer will not be considered for the purpose of 
                 relative comparison of rates quoted by participating tenderer.  

8. The application for bidding along with all the detailed terms & conditions should be submitted 
online. Tenders through Fax / E-mail / telegraphic tenders shall not be considered. Incomplete, 
obscure or irregular tender is liable for rejection. If the tenderer deliberately gives wrong 
information in his tender, HPGCL reserves the right to reject such tender at any stage. The 
tenderer will quote their rates strictly as per details of specifications.  

9. The bid along with the Terms and Conditions of the contract and its Annexure should be 
submitted duly filled up completely and signed on each page by the tenderer. 

10. The Tenderer shall submit their tenders in two parts – the first part containing  documents for 
qualifying criteria, technical specifications and all other terms & conditions except the rates 
(Price Bid), and the second part containing the rates (Price bid) quoted for each item as well 
as other related terms like GST, price escalation etc.  

http://www.hpgcl.org.in/
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11. Any statutory taxes/levies, if to be charged extra, should be clearly indicated by tenderer in 
their offer separately, failing which it will be presumed that their quoted prices are inclusive of 
all such statutory taxes/levies.  

12. All tenders received against open tender enquiry irrespective of whether they are from the 
approved contractors on the registered list or others, shall be considered, provided they are on 
the prescribed form and in accordance with the tender conditions and specifications.  

13. Unless exempted specifically, tenders not accompanied with the prescribed EMD/ Cost of 
Tenders shall be rejected. EMD/Cost of Tender shall be in the prescribed mode of payment as 
asked in the NIT; otherwise, the tenders shall be liable to be rejected.  

14. The rates quoted by the tenderer should be very competitive and as prevailing in the market 
and should be firm and lump-sum. Prices should be quoted per unit also wherever applicable 
and asked. 

15. The validity of the tender/ quotation should be at least for 120 days from the date of opening of 
price bid. 

16. The rate negotiations could be held up as per latest Haryana Negotiation policy of the state for 
procurement of works by contract.  

17. No deviation shall be allowed. However, in case of deviation of taxes etc., the same be loaded 
for comparison purpose.  

18. Selection preference of the tendered work may be allowed as per policy of the State 
Government to the Industrial Units located in Haryana on the lowest valid rates if tenderer so 
claim with requisite documentary evidence during negotiation. 

19. The bidders / contractors shall observe the highest standards of ethics during the submission 
of tender, procurement and execution of the contract. In case of evidence of cartel formation 
by the bidder(s), EMD is liable to be forfeited. 

20. The bidder shall bear all costs associated with the preparation and submission of his bid, and 
HPGCL will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process.  

21. The whole work against this tender shall be awarded to a single firm whose overall annual 
quoted/equated prices are lowest for the complete package. The ARC/AMC has been 
comprehensive and all maintenance activity shall be in the scope of contractor, 
however the spares are in the scope of HPGCL. For requirement of spares contractor 
inform to Engineer in charge with in time frame accordingly.  

22. Chief Engineer, DCRTPP, HPGCL, Yamuna Nagar reserves the right to amend/ cancel the 
NIT or to change qualifying requirement or to reject any or all the tenders so received without 
assigning any reason.  

23. INSPECTION OF SITE OF WORK: -  Before tendering, the tenderer is advised to inspect/visit 
the site of work, the environment & get acquainted with the actual work & other prevalent 
conditions, facilities available. No claim will be entertained later, on the ground of lack of 
knowledge. 

24. Disqualification of the Bidder:- 
           i. Even though the bidders meet the above Qualifying Criteria they are subject to be 

disqualified, if they have made misleading or false representations in the forms, statements 
and attachments submitted in the proof of the qualification requirements. 

           ii The Bidders shall supply partnership deed in case of partnership firm / Memorandum 
of Association and Article of Association in case of a company. 

          iii Not withstanding anything stated above Haryana Power Generation Corporation Ltd. 
reserves the right to assess the Tenderer capacity to perform the contract should the 
circumstances warrant such assessment in the overall interest of the Haryana Power 
Generation Corporation Ltd. In this regard the decision of corporation will be final.   

25. Conditions of the contract and other information can be had from the office of Executive 
Engineer/EMD-1, DCRTPP, HPGCL, Yamuna Nagar (Email ID:  
xenemd1.dcrtpp@hpgcl.org.in),  on any working day prior to last date of Downloading of 
Tender Documents & Bid Preparation. 

26. The tenderer shall only be submitted on the centralized e-Procurement Portal i.e. portal 
http://works.haryana.gov.in and https://etenders.hry.nic.in 

https://etenders.hry.nic.in/


12 
 

27. The tenderer will quote their rates strictly as per details of price quoting sheet. 
28.  Tenders through Fax / E-mail / telegraphic tenders shall not be considered. Incomplete, 

obscure or irregular tender is liable for rejection. If the tenderer deliberately gives wrong 
information in his tender, HPGCL reserves the right to reject such tender at any stage. 

29. All tenders received against open tender enquiry irrespective of whether they are from the 
approved Firms on the registered list or others, shall be considered, provided they are on the 
prescribed e-tendering process mentioned above.  

30. No deviation from the terms & conditions of tender shall be accepted. Once bidder submits the 
tender online, it is presumed that all the terms & conditions are accepted including payment 
terms.  

31. Opening of Tender:- 
i. The tenders will be opened in the office of Executive Engineer/EMD-I, DCRTPP, HPGCL, 

Yamuna Nagar in the presence of authorized representative of the tenderer, if they so desire, 
at the time and date set for opening of tenders or in case any extension was given thereof on 
the extended tender opening date and time. Tenderer authorized representatives (up to two 
persons) may attend the opening. 

ii. The Price Bid (Part-II of the tender) shall be opened after Part-I of the tenders have been 
scrutinized and evaluated. The tenderer whose Part-I have been approved; will be allowed to 
participate in opening of Price Bid (Part-II). The due date and time for opening of Price Bid 
(Part-II) shall be informed later on. 

32. Earnest Money:-  
The Tenderer shall deposit requisite Earnest Money along with the tender to ensure that the 
tenderer takes up the contract in right earnest as applicable. An EMD amounting to Rs 
3,50,000/-(Rs Three lakh Fifty thousand only) as applicable which is to be paid online 
through RTGS/NEFT as per guidelines issued time to time by Authority. 

i. The tenderer shall deposit requisite earnest money before the closing time of submission of 
bid or as per applicability. 

ii. EMD of unsuccessful tenderer will be refunded.  
Iii No interest shall be payable on Earnest Money Deposit.   
IV HPGCL reserves the right to forfeit Earnest Money Deposit or part thereof in circumstances 

which may indicate that the contractor is not earnest in executing the contract. EMD shall also 
be forfeited in case the bidder does not come forward for execution of the contract agreements 
and submission of balance security deposit. 

V   If the tenderer withdraws his tender at any stage during the currency of his validity period, the 
         earnest money shall be forfeited in full in such cases.  

The following are exempted from depositing the earnest money: 
i) Public Sector Undertakings of the Central / Haryana State Government.  
ii) EMD Exemption for MSME firm is not applicable to “Service” Sector as directed by DS&D 

Haryana.  
iv) Relaxation in EMD shall be given to the only tenderer, if the firm is registered on HEWP portal 

and also paid the Security amount on HEWP through online payment mode. Firm has to 
submit documentary proof for EMD/ Security deposit specific Earnest Money Exemption 
Declaration Form generated from HEWP. 

v) The bidders who have contractor ID but not submitted Security amount on HEWP through 
online payment mode. Firm can participate in tendering process by paying the Earnest money 
through online payment on the portal. Bidders who have contractor Id and are registered on 
HEWP and also have deposited one time deposit are eligible for participation in the tender by 
annexing bid specific Earnest Money Exemption Declaration Form generated from HEWP. 
The bidder who is registered as contractor with Haryana Government and is availing the 
exemption available for earnest money, shall upload bid specific Earnest Money Exemption 
Declaration form duly downloaded from HEWP.” 

V)  MSME of Haryana based /any other states shall not be considered for exemption in EMD, 
Tender fee and E service fee. 
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  33.  INSTRUCTIONS REGARDING GST CERTIFICATIONS:-  
Stage-I: Floating of Notice Inviting Tender (NIT)  

 It shall be ensured that the prospective bidders to submit copy of Registration Certificate under 
GST Act. 

 The following undertakings (on the letter head of contractor) to be made part of mandatory 
documents to be submitted by all the bidders: 

1.1  GST registration is valid as on date. 
1.2  No default has ever been made by bidder in filing the various GST returns  and deposit of  GST 

dues with the department. 
1.3  Bidders having multiple registrations under GST will submit undertaking    for each &every GST 

number. A default under a GST number even if the GST number pertains to some other state, 
will make the contractor ineligible to participate in tender. 
In addition, the contractor will also submit the following undertakings in addition to above     
immediately after issue of work order with submission of each & every bill unless mentioned 
otherwise: 

1.4  Undertakings mentioned at 1.1,1.2 and 1.3. 
1.5  A CA certificate regarding validity of GST registration will be submitted every six months during 

the tenure of contract. 
1.6 Contractor will submit copies of GSTR I and GSTR 3B/ chalIans as evidence to deposit of GST 

with certification that GST collected from HPGCL, to be specified in exact rupees, has been 
paid to Govt. vide this challan (specifying the challan no. & date of deposit) and returns filed 
(date of filing of return) includes the transaction of services to HPGCL. 

1.7 Contractor will inform immediately the HPGCL about initiation of any proceeding (if any) against 
him under the GST laws which may result in suspension or cancellation of GST number of the 
contractor. 

1.8 Undertaking to indemnify the HPGCL in case of any financial implication on HPGCL due to non-
compliance of prescribed obligation under the GST Law on part of the Contractor. 

1.9 In case of ARCs/AMCs having duration above one year copies of GSTR 1, GSTR 2A and GSTR 
3B along with copies of invoices raised to HPGCL, duly reconciled with three returns to be 
submitted on quarterly basis. 

Stage-II Scrutiny of bids- (to be followed by bid screening committee)  

 The GST registration status of contractors will be verified from the official website 
www.gst.gov.in 

 The address of contractor, the place from which supplies will be made or the invoice will be 
raised mentioned in bid document should match with the GST registration number on the 
department‟s website. In case contractor is having multiple GST registration numbers, 
executive to ensure that GST number linked to place of contractor should be submitted to 
HPGCL.  

 Filling status of following returns will be verified that the returns are being filed by contractor 
within due dates: 

Return  Periodicity filing  Return for  

GSTR1 Monthly  Outward supplies 

GSTR2A Monthly Its auto populated on GST Portal on the basis of GSTR1 

GSTR3B Monthly Payment of GST 

GSTR9 Yearly Compilation of outward and inward supplies, made during 
the FY 

GSTR9C Yearly  Analytical statement on GST returns certified by GST 
Auditor 

http://www.gst.gov.in/
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 Verify that the undertakings as specified in NIT have been submitted by bidders. Failure to 
submit unconditional undertakings will render the bidder to ineligible at technical stager of 
evaluation itself.  

Stage III: Award of contract / issue of WO – (to be followed by executive wing.) 

 Work order to specify that in case of failure at the end of contractor regarding deposit of tax 
and in complying with conditions mentioned at Stage I &II, HPGCL will have right to recover 
the GST amount in default along with interest & penal amount and deposit the same directly 
with GST department on behalf of contractor to the credit of HPGCL.  

 Contractor will undertake to immediately inform the HPGCL about any amendment in the 
GST certificate and to immediately submit the updated registration certificate. 

Stage IV: Receipt of first invoice – (to be followed by executive and accounts wing) 

 Executive wing to verify that the invoice is in performa as specified under GST laws(Section 
31 to 34 of CGST Act read with rules 46 to 55A of the CGST rules deal with Tax invoice, 
credit notes and debit noted) with correct GST number of HPGCL so that no difficulty is 
faced by HPGCL while claiming input Tax Credit of GST due to incorrect GST number and 
also to reconcile the GST number and address of contractor as per invoice with the GST 
number and address given in tender submitted by contractor and submit the duly verified 
invoice to accounts wing.  

 After the implication of the E-invoice w.e.f. 01 Oct-2020 generation of e-invoice from 
common e-invoice portal for B2B supplies by person having aggregate annual turnover of 
more than Rs. 500 cr‟s has been made compulsory. And w.e.f. 01Jan 2021 Generation of E-
invoice for GST supplies by person having aggregate turnover of more than Rs. 100 Crs has 
been made compulsory and w.e.f. 01.04.2021 generation of E-invoice for GST supplies by 
the person having aggregate turnover of more than Rs. 5 Cr‟s is proposed to make 
compulsory. The nodal officer / Engineer-in-Charge of the contractor / appointed officer of 
the respective plant should demand from the contractor E-invoice containing the invoice 
reference number (IRN) and QR code. It is worthwhile to note any tax invoice including tax 
credit / Debit note issued by such notified person for B2B supplies without following the e-
invoice procedure shall not be treated as a valid document.   

 Obtain a undertaking from the contractor  who are not generating e-invoice in following 
format: 
We M/s ………………having PAN ………………..and GSTIN Registration Number 
…………..hereby undertake that our aggregate turnover (as per section 2(6) of Central 
Goods and Services Tax Act. 2017) for FY 2019-20 does not exceed the prescribed 
threshold  (as on the date of this declaration ) for generation a Unique Invoice Registration 
Number (IRN)and QR code as per the provision of Central Goods and Services Tax Act, 
2017 and rules there under (“GST Law”). Further were also undertake that if the aggregate 
turnover of M/s …..exceeds the current threshold or revised threshold notified by 
Government of India at any future date, then we shall issue invoice and credit note in 
compliance with the required provision of GST Law. In case of any quires from the any state 
or required provision of GST Law. In case of any queries from the any state or center goods 
and services Tax authorities, M/s ………………………. Will be solely responsible.  
Yours Truly,  
For M/s ………….. 
Authorized Signatory Name: Designation:  

 Accounts wing to check Arithmetical Accuracy, Rate of GST charged & other calculations. 

 In case there is difference in value of invoice due to deference in quantity or quality actually 
supplied GST will be applied on revised value of invoice. 

Stage V: Receipt of IInd & subsequent invoice-(to be followed by Executive and Accounts 
wing)  

 In addition to procedure mentioned in stage IV, following steps to be undertaken.  

 All undertaking mentioned at stage I to be obtained & verified.  

 GSTR 2A should be matched with amount of GST paid. In case the details are not there in 
GSTR2A, Issue needs to be taken up with contractor and GST consultant of HPGCL.  
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Others: (to be followed by Executive and accounts wings)  

 EMD and Securities / Bank Guarantees taken by HPGCL may be refunded only after 
payment of GST by Contractor which was charged from HPGCL.  

 In case any issue arises w.r.t. failure by the firm in GST compliance all future payments to be 
put on hold after having consultation with HPGCL‟s GST consultant.  

34. INSTRUCTIONS REGARDING TDS DEDUCTION:- 
Any person making specified payments mentioned under the Income Tax Act are required to 
deduct TDS at the time of making such specified payment.  
HPGCL as a deductor of tax:  

 Any tax deducted from payment to any person is a liability of HPGCL and the Tax is to be 
deposited invariably on or before the due date by filling challan no. ITNS-281. 

 Filling of TDS return is mandatory and the return should be filed on or before the due date.  

 The Type of return to be filed is as under:  
From     Transaction to be reported 
24Q    TDS on Salaries 
26Q    TDS on all Payments except salaries 
26QC     TDS on Rent  

 As per section 196 of Income Tax Act 1961, no deduction of tax shall be made by any 
person from any sums payable to Govt. (State & Central Govt.) 

 As per Circular No. 18/2017, The Central Board of Direct Taxes (The Board) for Such 
entities whose income is unconditionally exempt under Section 10 of the Income –Tax Act 
(The Act) and who are also statutorily not required to file return of income as per section 139 
of the act, there would be no requirement for tax deduction at source (TDS) from the 
payments made to them since their income is anyway exempted from tax under the Act.  

HPGCL is in receipt of payment net of TDS:  

 Payer to submit and undertaking that all the TDS pertaining to HPGCL will be deposited and 
return of TDS so deposited will be filed with in due time,  

 Staff to monthly monitor the form 26AS to ensure that the TDS deducted out of payment of 
HPGCL has been deposited to the PAN of HPGCL.  

 IN case TDS deducted is not updated in form 26AS after expiry of due date of filling of TDS 
return, issue needs to be taken up with the concerned party.  

 Staff to undertake periodic reconciliation of TDS as per 26AS and TDS as appearing in 
books.  
TDS so deducted by other party should be claimed in Income Tax return of that financial 

year. 
 

 
Executive Engineer/EMD-I, 

        For  Chief Engineer/ DCRTPP,                
HPGCL, Yamuna Nagar. 
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Annexure: C 

SCHEDULE ‘C-2’ 

(Referred to in regulation-7) 
GENERAL TERMS AND CONDITIONS OF CONTRACT 

1) (a) CONTRACT PERIOD  
The period of contract shall be for two years from the date of issue of LOI/W.O with provision of 
extension for another 03 months on the basis of the performance of the contract at the 
discretion of HPGCL on the similar rates, terms and conditions. Normally a notice of seven 
days shall be given for starting the job, but the contractor shall be able to mobilize his 
resources within 24hours, if necessary arises.  
(b) CONTRACT AGREEMENT 
The contractor shall execute a contract agreement with HPGCL on a Non Judicial Stamp Paper 
of Rs. 100/- within 07 days of receipt of work order. Cost of the stamp paper will be borne by 
the contractor. The person who has signed the tender papers should have got authority to sign 
on behalf of the contractor. 

2) RATE/CONTRACT PRICE 
Rate shall be quoted by the bidder, strictly as per rate quoting sheet and the agreed contract 
price shall remain firm during the currency of the contract. Any statutory taxes/levies, if to be 
charged extra, should be clearly indicated by tenderer in their offer separately, failing which it 
will be presumed that the quoted prices are inclusive of all such statutory taxes/levies. 

3) EARNEST MONEY AND SECURITY DEPOSIT  
The Tenderer shall deposit requisite Earnest Money along with the tender to ensure that the 
tenderer takes up the contract in right earnest as applicable. An EMD amounting to Rs 
3,50,000/- (Rs Three Lakh Fifty Thousand only) as applicable which is to be paid online 
through RTGS/NEFT. 
Security deposit/Performance Security shall be released only after completion of the entire 
period of the contract and  after completion of 45 days of Guarantee/Warranty period or defect 
liability period, on the certificate of Engineer In-charge /EIC for successful completion of 
Guarantee/Warranty period and submission of requisite documents like last EPF / ESI return 
by the contractor. 

 No interest shall be paid on EMD / Security Deposit/Performance Security for the period it 
remains deposited with HPGCL. 
The earnest money /security deposit shall be forfeited in part or in full under the following 
circumstances:- 
i) If the tenderer withdraws his tender at any stage during the currency of validity period. 
ii) If the W.O. has been issued but the contractor refuses to comply with it irrespective of 

the fact that HPGCL sustains any loss on account of such default or not. 
iii) In the event of a breach of contract in any manner. 
iv) In case of evidence of cartel formation by the bidder(s). 
v) If the contractor fails or neglects to observe or perform any of his obligations under the 

contract, it shall be lawful for the HPGCL to forfeit either in whole or in part, in its 
absolute discretion, the EMD/security deposit furnished by the contractor. 

vi) The forfeiture of EMD/security deposit shall be without prejudice to the right of HPGCL to 
recover any further amount or any liquidated and/or other damages as admissible under 
the law, under payments or over payments made to the contractor under this contract or 
any other contract as well as to take such administrative action against the contractor as 
blacklisting etc. 

4) PAYMENT TERMS 
 Subjected to any deduction which the HPGCL may be authorized to make under this contract, 
the payment shall be made as follows  
“90% payment shall be made against the running bill or monthly bills for the work done & 
balance 10 % shall be kept as security which shall be released after the satisfactory 
completion of the contract including the guaranty/warranty”. No interest shall be paid by 
HPGCL on the security amount. 
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5) PERFORMANCE BANK GAURANTEE 
Unless agreed otherwise, Contractor shall submit bank guarantee for the nationalize bank 
equivalent to 10% of the contract value in the prescribed Performa valid up to one month after 
completion of contract period. 

6) MODE OF PAYMENT  
Payment shall be released by the Sr. Accounts Officer/Accounts Officer, DCRTPP through 
RTGS/NEFT, in Escrow account of the contractor which shall be used by the contractor for 
payment of wages to the workers in their saving account at others statutory obligations like 
EPF / ESI etc. For payment through RTGS/NEFT, the contractor will open the requisite 
ESCROW account by a tripartite agreement with HPGCL and State Bank of India/HDFC bank 
within 7 days of issue of the work order and will intimate the complete bank details which viz. 
Name of Bank/Branch, Account Number, Type of Account, IFSC Code etc, to Sr. Accounts 
Officer/Accounts Officer. No payment to the contractor shall be release other than in an 
ESCROW account opened for the purpose. 

7) COMPLETION PERIOD   
The completion period of the work as specified below shall be the essence of the contract. 

 

The work shall be started within 07 days of issue of LOI / Work Order, whichever is earlier 
unless otherwise directed by the issuer of tender. The work shall be carried out and completed 
on month to month basis, as per the requirement of the contract. 
The contractor/firm shall neither sublet the contract nor suspend the work at any time during 
the period of contract without any lawful excuse and without the earlier permission of project 
authorities. 
During the period of contractual engagement, the department shall however, endeavor to fill 
up the vacant posts by regular method of recruitment prescribed in the rules. Accordingly the 
contract can be ceased/ closed. 
The ARC / AMC can be short closed at any time during the period of contract without 

assigning any reason.     
8) RISK AND COST 

In case the contractor fails to full fill the contractual obligation, the work shall be got done from 
some other agency at the risk and cost of the contractor. It shall be without prejudice to the 
right of HPGCL to recover any further amount or any liquidated and/or other damages. 

9) PENALITY FOR DELAY 
a) Time is the essence of contract. The contractor shall ensure timely completion of job 

as per stipulated completion period. In case of delay in completion the job/work the 
penalty for delay will be imposed @ 1% of the total monthly contract value of each 
unit per week or part thereof subject to maximum 10% of the each unit contract value. 

b) In case there is delay in completing the work/job due to no availability of T&P, 
consumables and any other required execution of job then a penalty of Rs 1500/- per 
instance for respective unit (in which default has been raised) shall be imposed.  

c) In case any site fault found unattended then a penalty of Rs. 2,500/- per instance per 
site for each unit shall be imposed and after two instances in a calendar month Rs. 
5,000/- per instance per site shall be levied by Engineer In-charge. This penalty is in 
addition to the penalty under contract clause 8(a) above. 

d) In case HPGCL, remains unable to supply the necessary required spares in time to 
complete the job, to the contractor during maintenance of any job and the contractor 
remains unable to complete the job in absence of these spares, then the contractor 
will be allowed the extension in schedule time to job completion of that delayed period 
accordingly with the approval of SE concerned. Nothing extra penalty will be paid for 
such delay on completion of job by contractor. 
 
 
 
 

9) DOCUMENTATION-  
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The contractor and the executive in-charge of the work shall ensure the following document 
before forwarding the bill of the contractor to the Accounts wing for pass and payment to avoid 
delay in payment of the contractor:-  
i)           Contractor shall submit monthly bill in duplicate to the respective Executive Engineer 

of unit I & II along with the followings: 
a)     Monthly bill for the AMC / ARC work and in other cases bill for the work done, in 

duplicate. The bill should be on the contractor‟s bill book duly serially numbered and bearing 
date of issue, contractors EPF code, ESI code, GST number, PAN  & TIN. A photo copy of 
the EPF code, ESI code, GST number, Labour license, Copy of the PAN & TIN shall be 
attached with the 1st running bill for reference and record.  

b) Self-attested copy of the deposit challan of EPF & ESI contribution, labour welfare 
fund deposited by the contractor for the labour engaged for the work duly validated with 
dossier of workers and their account number in the appropriate prescribed performa.   

c) Self-attested copy of the attendance sheet, wages register and evidence of wage 
payment. 

 

ii) The bill of the contractor along with the annexure submitted by the contractor at i) 
above, should be approved and verified by the officer in-charge for gross value as well as 
net payable value and accompanied with the certificates/documents mentioned at iii) and iv) 
below. 

iii) Certificate from the Engineer in-charge that, a) Work has actually been done as per 
the contract and to the entire satisfaction of EIC. b) The copy of the EPF challan, ESI challan 
etc. submitted by the contractor pertains to the labour deployed at site and none of the 
worker has been excluded there from. c) The record entry of the work done has been taken 
in the small measurement book (SMB) at page no. _____ on dated ________. d) No penalty 
is liable on the contractor on any account as per the contract if liable the amount of penalty 
is __________. e) Copy of protocol and certificate for stage payment, if required. 

iv) Certificate from Labour Welfare Officer / Factory Manager stating that contractor has 
complied with all labour laws and safety clearance certificate (Quarterly) from safety officer. 
In case of non-availability of Labour Welfare Officer/Safety Officer, from EIC. 

 

Note:- Documents attached along with the contractor bill should be referred in the forwarding letter 
of the respective Executive Engineer forwarding the bill for pass and payment.  
The firm will give ownership deed / partnership deed / proprietorship deed (as applicable) 

duly attested by notary public for record and reference of his office. 

10) ENGAGEMENT OF ADEQUATE LABOUR (As per Annexure-E ) 

The contractor would station adequate working persons of the category as per annexure-E of 

NIT i.e. Supervisor/Foreman, technician, electrician, skilled/semi-skilled manpower etc. and 

would deployed them in such a way that the maintenance activity based 

preventive/routine/breakdown electrical work is carried out effectively and without any delay 

round the clock. The contractor will deploy the manpower for various site group of Unit- I & II 

and in four shifts (Technician and Helper) of Unit-I & II separately. 

The contractor would be responsible for the following-; 

a) All the Manpower/worker deployed during the execution of the contract shall be adequately 

got insured by the contract at his own cost. The Manpower/employees engaged by the 

contractor shall not be below the age 18 years old and exceeding 60 years. 

b) The  Manpower  shall  have  to  be  deployed  on  all  days  of  the  month  including  

Sundays and Holidays. If in any case due to the rest/leave to any worker suitable alternate 

arrangement shall have to be made by the contractor/ firm for providing substitute, HPGCL 

shall in-no-way allow any extra payment on this account. 

c) Any mishappening/accident to any workman at site of work & compensation payable to 

workmen on this account all liabilities arising out of any provision of labour act/workman 

compensation act shall be the responsibilities of the contractor. Any expenditure incurred 
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by HPGCL arising out of the negligence of the contractor would be recovered from his 

bills/pending dues. 

d) The good conduct of all the workmen at work site. 

e) The loss/damaged caused to the property of HPGCL or any other agency by the contractor 

or any of his workman/employee. 

f)   The contractor may employ such employees, as he may think fit to ensure the execution 

of the work to the entire satisfaction of Engineer in charge. The employees should not be 

deemed to be in the employment of HPGCL for any purpose whatsoever. The contract 

shall abide by the rules, laws and regulations that may be enforced from time to time 

regarding the employment conditions of service of his employees. 

g) Under no circumstances whatsoever, HPGCL would be held responsible to the labour of 

the contractor, HPGCL shall have right to pass on the responsible on the contractor for any 

expenses incurred by HPGCL as a result of certain due on the part of employees of the 

contractor HPGCL shall be entitled to recover/claim due/compensation from the contractor 

in that event. 

h) The Manpower / employees engaged by the contractor would furnish an undertaking on 

Non-Judicial stamp paper of appropriate value of each and every worker employed by him 

that the worker will not claim any lien as a worker of HPGCL for the services, he is 

rendering to the contractor. 

i)    The contractor shall also indemnify HPGCL against any liability towards its manpower for 

non-compliance of laws etc. 

j)    Appropriate clauses of below tabulated relates to the Labour Laws regarding delay in 

deposition of wages of workers, delay in deposition of EPF/ESIC/LWF and other statutory 

labour laws at Page 31 / 42 obligations shall be applicable on the contractor and penalties 

shall be imposed for breach of the same by Labour Welfare Officer/DCRTPP and in his 

absence by Engineer-in-charge:– 

Sr. No. Clause No. Particulars Name of Acts 

1. Clause-20 
Penalty  for 

Offences under the Act 
The Payment of Wages Act-1936 

2. Clause-31 
Time for payment of 

contribution 

The Employees‟ State Insurance 

(General) Regulations-1950 (Amended 

on 11.01.2024) 

3. Clause-14 Penalties 
The Employees Provident Funds and 

Miscellaneous Provisions Act, 1952. 

4. Chapter-VI 
Penalties and 

Procedures 

Contract Labour (Regulation & 

Abolition) Act, 1970 & Rules 1971. 

5. Chapter-VII Penalties 
The Employee State insurance 

Act,1950 

11) WARRANTY/ GUARANTEE  
a) The contractor shall give guarantee for the work done for a period of 90 days from the date 

of successful commissioning of equipment repaired. During the liability period, if any defect 
is observed in the equipment, which is attributed to poor workmanship or poor quality of 
material used by the contractor, the same shall be attended by the contractor at his own 
cost. 

b) During this period if some equipment(s), which has been attended by the contractor, is found 
to be defective, the same will have to be attended again without any additional charges to 
HPGCL. In such cases, warranty period shall start from the date of such repair/rectification. 
In case the contractor fails to respond within a reasonable time, the job will be got done from 
any other agency at the risk and cost of the contractor. 
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12) FORCE MAJEURE  
The delay in the completion of the work may be treated as force majeure to the contractor only 
if:- 

a) The delay is resulted from any causes arising out of compliance with regulations, orders or 
instructions of the Central or State Governments, acts of God, acts of Civil & Military 
authority, fires, floods, strikes, lock-outs, freight embargoes, war-risk riots and civil 
commotion. 

b) The contractor‟s request for extension of the delivery period along with all necessary 
evidence comes, before the expiry of the schedule date(s) of delivery. 

13) IDLE LABOUR CHARGES                                               
a) No idle labour charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor‟s labour being rendered idle due to any cause.  
b) In case of non-operation of the unit/units, due to any reasons, on the prior instruction of 

HPGCL, of at least 7 days and work/activity is not carried out: 
i) If any of the unit/units is under shut down for upto one month (except overhauling), a 

deduction @ 35% payment of fixed rate works (Part-A) of that unit/units will be made. 
ii) If any of the unit/units is under shut down for more one month(except overhauling),  a 

deduction @ 50% payment of fixed rate works (Part-A) of that unit/units will be made. 

14) OVER RUN CHARGES 
No over run charges shall be paid in the event of the completion period being extended for 
any reasons. 

15) WATCH & WARD 
The watch and ward of T&P and other material will be the responsibility of the contractor. 

16) FACILITIES TO BE ARRANGED BY CONTRACTOR 
The contractor shall make his own arrangement for providing all facilities like lodging, 
boarding, uniform, furniture and transportation etc. for his supervisors/staff engaged by him for 
the job. 

17) STATUTORY DEDUCTIONS 
Statutory deduction on account of Income Tax, Works Tax & Sales Tax etc. including 
surcharge shall be made at source from the bills of the contractor at the prevailing rates. 

18) FACTORY ACT/MINIMUM WAGES ACT/INSURANCE ACT/EPF ACT ETC. 
Strict adherence of various applicable labour laws like the Factories Act, Minimum Wages Act, 
ESI Act, Payment of Wages Act, the Workman‟s Compensation Act, EPF Act, Contractor 
labour (Regulation & Abolition) Act, 1970 and all other statutory requirements as amended 
from time to time to the entire satisfaction of Central/State Govt. Authorities, shall be the 
responsibility of the Contractor and he shall have to make good loss, if any, suffered by 
HPGCL on account of default in this regard by the contractor. EPF/ESI contributions will be 
deposited by the contractor in his own EPF/ESI code no. in the respective account of the 
workers. The contractor will submit the copy of EPF/ESI challan to the Factory Manager, at 
the time of 90% payment along with corresponding list of workers 
The contractor shall make the payment of wages to its labour in their saving account linked 
with the ESCROW account only. Documentary evidence thereof shall be submitted along with 
the running bills. 

19)  INSURANCE OF WORKERS 
The contractor will be solely responsible for any liability for his workers in respect of any 
accident, injury arising out and in course of contractor‟s employment. To meet his aforesaid 
obligation under the workmen Compensation Act, The contractor shall obtain W.C. Policy from 
the Insurance Company for the persons employed by him for carrying out the work. The 
premium payable for the aforesaid Insurance Policy shall be borne by the contractor. The 
contractor shall ensure that the said Insurance Policy of this insurance cover is required to be 
submitted by the contractor to Engineer-in-charge of work immediately after issue of LOI, but 
before the start of work.  
The contractor / firms shall be fully and wholly responsible for any mishap or any injury 
sustained by him / their employee /worker at site during the performance of the work 
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under the contract and HPGCL shall not entertain any claim on this account. However, 
if HPGCL is forced to pay any compensation to any workman employed/engaged, it will 
be recovered from this contractor / firm from his pending dues against this contract or 
any other contract with the HPGCL. 

20) SAFETY RULES 
   A  Firm shall have to comply with all the provisions of safety rules. The Chief Safety Officer 

may impose penalty of Rs.200/- per day per head if the workers of contractor are found to be 
working carelessly without proper protective equipment‟s in unsafe conditions. Against 
violation of any other clause, a penalty of Rs 500 /- per violation (minimum) shall be levied. In 
case of repeated violation of serious nature resulting in various serious accident or direct loss 
to the corporation /threatens to cause severe consequences, higher penalty rates may be 
imposed including suspension/ termination of the contract. If any action is initiated by Chief 
inspector of factories, Chandigarh or any other authority against occupier/factory manager or 
any other authority of HPGCL in case of any fatal/non-fatal accident or any other violation of 
factory act, 1948, Pb. Hr. factory rules, 1952 or any other industrial or labour act, the 
contractor shall be liable for the same and also to deposit the amount of fine/penalty if any. In 
case of default action as deem fit shall be initiated against the contractor.  

   A safety clearance certificate on quarterly basis from the chief safety officer shall be obtained 
by the contractor and has to be attached along with the bill.  

 This office reserves the right to claim adequate compensation from the contractor on account 
of any damage caused to the plant & equipment handed over to him for execution of the work, 
due to careless handling or negligence on the part of the contractor. 

21) ARBITRATION- 
All matters, questions, disputes, differences and/ or claims arising out of and/ or concerning 
and/or in connection and/or relating to this contract whether or not obligations of either or both 
the Parties under this contract be subsisting at the time of such dispute and whether or not 
this contract has been terminated or purported to be terminated or completed, shall be 
referred to the Sole Arbitrator to be appointed by the mutual consent from the panel of 
Arbitrators provided by HPGCL. The firm may give consent on anyone from the panel. In case 
no consensus is arrived at between the parties the aggrieved party can approach the 
competent court of law for appointment of Sole Arbitrator. The award of Arbitrator shall be final 
and binding on the parties to this Contract. Subject to aforementioned provisions, the 
provisions of Arbitration & Conciliation Act, 1996 as amended from time to time and rules 
made there under for the time being in force, shall apply to the Arbitration proceedings under 
the Clause. 

22) Breach of contract- If the contractor fails to adhere to the time schedule or if his services 
are found to be unsatisfactory, the HPGCL will be entitled at its option either:- 

a) If the contractor is unable to execute the work, any loss incurred by HPGCL in this 
respect will be to the contractor's account. HPGCL may also terminate the contract 
after giving a three days‟ notice, if in its opinion; the work under the contract is not 
being done to its satisfaction. HPGCL also has the right to get the job done from a third 
party at the risk and cost of the first contractor till the expiry of the period of contract 
and debit the cost plus 15% of the cost to the first contractor's account. 

b) To recover damages as per penalty clause mentioned as above, if the said delay is not 
covered under the Force Majeure reasons.  

c) To get the work done from any other agency after serving a notice of three days to the 
contractor at his risk and cost and without prejudice to the other provisions of the work 
order.  

                                         OR 
d) To cancel the contract by giving 15 days‟ notice & forfeit the security.  

 
 

23) LAWS GOVERNING CONTRACTS 
All contracts shall be governed by the laws of India for the time being in force. 
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Irrespective of the place of delivery, place of performance or place of payment under a 
contract, the contract shall be deemed to have been made at the place from which the 
acceptance of tender has been issued. 
Jurisdiction of Courts- All legal proceeding in connection with contract shall be subject to the 
territorial jurisdiction of local court at Yamuna Nagar (Haryana). 

24) SET OFF 
Any sum of money due and payable to the supplier under the contract (including security-
deposit  returnable to the supplier) may be appropriated by the HPGCL and set-off against any 
claim of the Corporation for the payment of a sum of money arising  out of under that or any 
other contract entered into by the supplier with the HPGCL. 

25) SUBLETTING and ASSIGNMENT   
The Supplier shall not, sublet, transfer or assign the contract or any part there of or interest 
therein or advantage thereof in any part thereof in any manner whatsoever without prior 
consent of the purchaser.  

26) ENVIRONMENT MANAGEMENT SYSTEM 
The contractor will have to follow the environment laws (ISO14001 Environment Management 
System) and OHSAS 18001 (Health and Safety Management System) as applicable from time 
to time. Being an ISO- 9001, ISO-14001 & ISO-45001 certified organization we seek your co-
operation to enable us to achieve excellence in our quality management & environment 
management systems. Kindly ensure that (i) Only quality products & services are provided & 
you are following environmental protection norms. (ii) Your products & services shall take care 
of environmental health & safety precautions 

27) NON CHARGHING OF TRANING FEE/ RECRUITMENT FEE : 
Charging of any kind of “training fee/ recruitment fee” shall be considered a malpractice and 
strict action shall be taken against the service providing agencies found engaging in such 
malpractices.  

27.) NEGLIGENCE  
 If the contractor neglects to execute the work with due diligence and expedition or refuses to 

do the work, then HPGCL may serve 15 days‟ notice, in writing to the contractor to make good 
the failure within the stipulated time otherwise HPGCL shall be at liberty to take the work 
wholly or partially at the risk and cost of the contractor at a reasonable price. It shall be lawful 
for the HPGCL to retain any balance which may otherwise be due to the contractor on any 
account, if dues of the contract are not sufficient to cover the amount thus recoverable from 
the contractor and to recover the whole of the balance of the amount from the contractor by 
action at law or otherwise. The remedy under this clause will be in addition to and without 
prejudice to rights available to the HPGCL under other clauses of the terms and conditions.  

28.) MEASUREMENT AND BILLING 
All measurement shall be in metric system. All the works completed will be measured by the 
representative of the Engineer-in-Charge. The contractor will submit the bill in triplicate on 
approved Performa to the Engineer-in-Charge. The bills for each item shall be raised 
separately before 7th of every month along with all documents.  

29.) Firm has to certify itself for its eligibility with supporting documents to participate in the NIT 
Stating that it is not under any default towards compliances under any of the labour laws 
presently, however in case at a later stage such certification found wrong then it will lead to  

         Misrepresentation of the facts and the firm shall be treated as blacklisted on this ground and 
action shall be taken as per HPGCL Works & Purchase Regulations, 2015. 

30.)    RECORD KEEPING:- 
 The firm will maintain the records mentioned bellow:  
 Daily Maintenance: Inspection of various equipment on daily basis and record all the details 

of daily maintenance activities that have been carried out in the daily Diary Register. 
 Breakdown Maintenance: Details of faults and work carried out during break down are to be 

recorded in the register. 
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 Preventive Maintenance: To follow the procedure the maintenance schedules of mechanical 
equipment covered in scope of work as per recommendation of OEM and execute the 
schedule and records the work carried out in the register.      

  

Executive Engineer/EMD-I, 

               For Chief Engineer/ DCRTPP,                

  HPGCL, Yamuna Nagar 
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Annexure-D 

DETAIL OF INSTALLED EQUIPMENTS OF UNIT I & II DCRTPP 

Sr. No. Description of Equipment(Unit- I & II) Quantity (Nos.) 

1. 
A.C. Lighting Distribution Panel (i.e. MLDB, ELDB, WRDB) having 

125/100/75/50/25 KVA Transformers 
18 

2. A.C. Lighting Distribution Board 100 

3. D.C. Lighting Panels 10 

4. Welding receptacles 90 

5. Total Lighting Points 5300 

6. LT Motors different rating 956 

7. HT Motors different rating 58 

8. LT & HT Control Panels 620 

9. LT & HT Breakers 
As per site 

Installation 

9. 
All Associated LT & HT Power Cable connected with LT/HT 

Equipment‟s and Control Cable 

As per site 

Installation 

10. 
Various electrical fittings & wiring of various area like 

plant/admin/service/canteen/ buildings etc. 

As per site 

Installation 

11. 
Elect. Portion of EOT Cranes & its associate panels with control 

wiring and various sites of plant etc. 

As per site 

Installation 

12. 
ESP H.V. Transformers& its Panels with associate wiring/cabling 

and ESP Electrical system(28 fields) 
56 

13. Dry Type Service Transformers 27 

14. Motorized valve /Dampers actuator etc. 400 

15. 
Exciter, Generator & Other Electrical Protections/Control Panels 

etc. 

As per site 

Installation 

16. Miscellaneous sites like Raw water, Firefighting system, etc. 
As per site 

Installation 

17 LT VFD and HT VFD & its Isolator Panels  New Site Added 
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                    Annexure-E 

Description of no. of site for ARC for Preventive/Routine and Breakdown Maintenance of Electrical 
System/ Equipment’s (HT/LT Switchgear, HT/LT Motors, Illumination System, Generator Protection 
system and Power & Control cables etc.) installed at 2x300MW, DCRTPP,   Yamuna Nagar for Unit-I & II 
for 02 Years for 2026-2028. 
 

Site-I Site-II Site-III Site-IV Site-V Site-VI 

HT 

Switchgear 

and Motors 

Unit-I &II 

LT 

switchgear 

and motors 

Unit-I &II 

Actuator and 

Cranes Unit-I 

&II 

Illumination system of 

Unit I&II, Battery  Bank 

ESP electrical System 

and BOP Unit-I &II 

Generator and 

its protection 

system Unit-I 

&II 

6.6 KV HT 

breakers 

LT Breakers Motorized valve 

/Dampers actuator 

for Turbine & 

Boiler site 

Street Lighting and its panel 

,poles, cabling for lighting 

Aviation Warning system 

of plant Chimney and 

cooling tower 

Generator and its 

protection system 

HT Motors of 

different rating 

LT Motors of 

different ratings 

Site DB panel Building Indoor Electrical 

lighting system- Admin, 

Service, Canteen, 

Switchyard, Store, etc. 

Rectifier Transformer Excitation system 

HT  Power and 

control Cables of 

Various rating 

LT power and 

control Cables of 

Various rating 

EOT Crane TG 

Hall, CW pump 

House Crane 

Plant Control Room Unit-I&II  

and Various electrical fittings 

& wiring of various area like 

plant/admin/service/canteen/ 

buildings 

CRM/ERM Motors and its 

panel 

Generator 

Transformer 

protection System 

HT Control 

Panels 

LT PMCC Various site Crane 

of Unit-I&II 

A.C. Lighting Distribution 

Panel (i.e. MLDB, ELDB, 

WRDB) having 

125/100/75/50/25 KVA 

Transformers 

Hopper Heater/Corona 

Heater/Shaft Insulator 

Heater and its pane letc 

UATs  protection 

System 

6.6 kV HT control 

switchgear room 

LT Fans, LT 

Control Panels, 

LT Buses 

Elect. Portion of 

EOT Cranes & its 

associate panels 

with control wiring 

and various sites 

of plant 

A.C. Lighting Distribution 

Board an D.C. Lighting 

Panels 

associate wiring/cabling 

and ESP Electrical 

system(28 fields each unit) 

DAVR 

BTS Bus transfer 

system 

LT Dry Type 

Service 

Transformers 

Power Cable of 

Actuators 

Battery bank for  station and 

unit and its charger 

Miscellaneous sites like 

Raw water, Firefighting 

Electrical system, etc. 

Various panels 

and 

Synchronization 

system 

HT Various 

Buses 

LT VFD and HT 

VFD & its 

Isolator Panels 

(New Site 

Added) 

Shifting of Various 

Electrical Material 

within plant 

Welding receptacles  Generator Bus 

Ducts and Ducts 

Air Compressor 

system 

 
Note:- 

 1. General Maintenance Group-1 (for site-I, II & III) in each Unit-1&2, DCRTPP is to be manned 
adequately during General Duty hours with a team consisting of Foremen, Technician/ Electrician 
and Helper (Semi-skilled-B) respectively of each unit individually. 

2. General Maintenance Group-2 (for site IV, V & VI) in each Unit-1&2, DCRTPP is to be manned 
adequately during General Duty hours with a team consisting Foremen, Technician/ Electrician 
and Helper (Semiskilled-B) respectively of each unit individually.  
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3. Maintenance Shift Group-3 (for all sites during shift) in each Unit-1&2, DCRTPP is to be manned 
adequately round the clock in three shifts i.e. Morning, Evening and Night with four shift groups 
with a team of workmen consisting of Foremen and Technician in each shift respectively of each 
unit individually. 

4. Maintenance works of all the above group sites-1, 2 & 3 of each Unit-1 & 2, DCRTPP, shall be 
supervised by a highly skilled Supervisor in above team.  Supervisor shall regularly report the 
status of EMD maintenance work to Engineer in Charge or their authorized representative. 

5. The services of manpower may be utilized in general, morning, evening or night shifts throughout 
the year as per directions of Engineer-in-charge. No additional payment on account of overtime 
shall be paid by HPGCL in any case. 

6. For deployment of manpower beyond normal working hours, HPGCL shall not make any extra 
payments for the manpower so deployed. Any payment in this regard will be the sole 
responsibility of the contractor. 

7. The manpower deployed should not be below the age of 18 years and exceeding 60 years. 
8. The contractor shall provide Highly Skilled Supervisor for both units. The Contractor would 

station adequate working manpower in such a way that the maintenance work is carried out 
effectively and without any delay round the clock in shift. During any Electrical fault/Breakdown if 
services of any skilled manpower are required it will be in firm scope. Extra manpower if required 
to remove the Electrical fault/Breakdown and to normalize the system and for Part-B activities 
same shall be arranged by firm itself and are in the scope of firm. 

 

Executive Engineer/EMD-I 

  For      Chief Engineer, DCRTPP, 

 HPGCL, Yamuna Nagar  
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             Annexure-F 

 

SCOPE OF WORK  

(PART-A) 

 

a) Description of activities:- 

a. Attending of Preventive/Routine/break down/repair replacement maintenance work of all types of 

illumination fittings and panels in Control Room, Admin. Building, Service Building, Turbine 

Boiler, ESP, etc. Maintenance of different types of welding receptacles, Removal of Circuitry 

faults of all lighting equipment‟s, Junction Boxes, etc. making a cable joint by using jointing kit or 

dressing, laying & replacement of wiring. Replacement of 125/100/75/50/25 KVA Transformer 

including testing & Transportation installation, testing and commissioning of power plus fixing of 

boards, Painting of all lighting boards of Unit I &II of 2X300 MW, DCRTPP. Cleaning of all light 

fitting covers. 

b. Cleaning & greasing of all HT & LT Motors control Panels, HT & LT Panels, Common Auxiliaries 

of Unit-I & II. Checking of Termination, Cleaning of Terminal Box. Cleaning of insulator, 

tightening of connection of HT & LT Motors. Removal and reconnection power cable of all HT & 

LT motors from both ends as and when needs. Shifting & Installation of LT motors up to 5.5.KW. 

However repair/rewinding of damaged motor will be in the scope of HPGCL. 

c. Shifting of damaged LT motor up to 5.5KW (to and fro) 

d. Attending of Preventive/Routine/breakdown faults of ON/OFF type Motorized valves in Unit-I & II. 

e. Cleaning of Exciter, Generator & its associated electrical equipment‟s. Cleaning and replacement 

of Carbon brushes of all DC motors and Generator rotor shaft. 

f. Replacement/repair of 1-phase/3-phase exhaust fans supply point. 

g. Preventive /routine /breakdown Electrical Maintenance work including Replacement, Servicing 

and upkeep of EOT cranes, Miscellaneous Hoists and Cranes (electrical part only) installed at 

various locations of Unit-I & II. 

h. AHP, CHP, DM plant (other than BOP-2 PMCC) and Switchyard electrical works are not included 

in the scope of work. 

b) Special terms & conditions:- 

A. The firm will deploy adequate manpower to maintain the sites as defined in Annexure-E  to carry 

out Preventive/ routine /breakdown Maintenance electrical work activities under Part-A during 

working hours or at odd hours, including holidays for smooth electrical maintenance work of Unit-

I & II DCRTPP. 

B. The manpower deployed should bear the following minimum qualification:- 

i) The supervisor (Highly Skilled) should have Three year Diploma in Electrical with minimum 

02 years‟ experience. He must be able to read engineering drawings and able to attend the 

faults independently. 
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ii) Foremen (Highly Skilled) should have Three year diploma in Electrical with 1 years‟ 

experience or minimum 5 years‟ experience with I.T.I. He must be able to read engineering 

drawings and able to attend the faults independently. 

iii) Technician (Skilled B) should have ITI in their respective trades with two year experience 

and semi-skilled (semi-Skilled B) manpower having ITI in their respective trades with one 

year experience. 

iv) The contractor shall provide weekly rest to their workers which is mandatory requirement 

under factories act. 

C. Preference shall be given to those persons who are experienced and familiar to the work. All 

persons deployed by contactor should be literate and well mannered. 

D. If during the execution of contract, the services of fitter or welder with necessary tools etc. are 

required for a particular job, the same will have to be arranged by the contractor.  

E. If any maintenance site/activity under Part-A as described in Annexure-F is required to be 

strengthened with additional manpower, the same will have to be carried out by the firm at no 

additional cost. 

2.   Transportation of Material 

a)  The contractor shall make his own arrangement for transportation of the material from O&M 

stores to site of work from site of work to O&M workshop, if required and return of scrap back to 

stores. The contractor shall also assist in loading / unloading of material being sent repairs or 

received after repair to / from outside Of DCRTPP. 

b) The contractor shall make his own arrangement for removal of old as well as unused material 

from the site to the place as specified by the Engineer-in-charge after completion of work. 

3.  Contract to remove unsuitable labour 

On instruction of the Engineer-in-charge, the contractor would immediately remove any person 

employed on the work, who misbehaves or cause any nuisance or otherwise in the opinion of the 

Engineer-in-charge, is not fit to be deployed on the work such person shall not be re-employed or 

allowed on the work without the prior written permission of the Engineer-in-charge. 

4.  Preservation & Storage of Material 

All the material issued to the contractor by the HPGCL or brought by the contractor for its 

bonafide use shall be stored and preserved against any loss, damage, shrinkages or 

deterioration in any form. Any damage /loss suffered on this account shall be considered as loss 

due to willful negligence on part of the contractor and shall be liable to compensate HPGCL for 

these losses suffered at panel rates to be determined by the HPGCL. The rates charged for the 

purpose of recovery shall be final and binding on the contractor. 

  5.  Telephone 

The successful contractor shall provide the two Cell phone with active SIM communication facility 

to his supervisor and in shifts to facilitate - HPGCL for easy communication with his supervisors / 
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contractor. The mobile Nos. shall be intimated by the contractor immediately after the award of 

the contract. 

6.  Any other work relating to preventive maintenance of Electrical Equipment and its Aux, not 

mentioned in Annexure-F of scope of work but otherwise felt necessary will also be in the scope 

of contractor. No extra payment on this account will be made. The frequency of works covered 

under Annexure-E can vary depending upon site condition. 

7.  The contractor will submit the copies of educational qualifications in respect of deployed 

manpower duly self-attested along with the monthly bill. 

8.   The firm will maintain minimum T&P items as mentioned in Annexure-1/i. All Consumables like 

cotton waste, emery paper, hacksaw blades, PVC Tapes 50 rolls per month, old dhoti 10 Kg per 

month, Cleaning Brushes, cleaning agent (Petrol/Diesel/Thinner) adhesive, flexible pipes for 

cleaning by instrument air and all types of small items required for handling and maintenance 

jobs will be arranged / provided by the Firm. In case contractor fails to bring sufficient, 

consumables to site without which HPGCL work is suffering, HPGCL shall levied penalty as 

applicable and be procuring the same from the market and recover from the contractor's bill @ 

1.5 times the purchase price of the item. 

9.      The contractor has to make his own arrangement including leads, ladder, screws, brushes, 

Insulating gloves, bulbs, wires & holders for temporary lighting and welding at work place. 

10.   All tools & tackles four sets like Clamp meter, Electronic IR Tester 500 V, 5000 V, spanners, 

multimeters, current source, box-spanner, chain pulley blocks, pull lift, hydraulic jacks, chain 

pulleys blocks, hoisting arrangement, portable grinding machine, air blower individual for each 

Unit and personnel protective equipment‟s for safety of workers, safety belt, scaffolding material 

and other general purpose tools and tackles have to be arranged/ provided by the contractor. 

Any temporary platforms etc. required to executive any job shall be in the scope of contractor. 

11.       The contractor shall complete the entire work within the time given by Engineer-in -Charge 

depending upon availability of PTW. To achieve this he has to work round the clock. Any number 

of jobs can be released for planned mtc overhauling and contractor has to carry out the work by 

developing sufficient workers in addition to attending to breakdown faults. However, in case there 

is any delay due to non-availability of spares any job involving machining in O&M workshop time 

extension will be given by HPGCL with the approval of competent authority. 

12.       The contactor shall submit the Preventive Maintenance weekly report of various work carried out 

by him at the end of the week to Engineer- in- charge. 

13  The contractor shall submit the man power roaster to the Engineer in charge before the start of 

the month. 

14. Transportation of material to and from store /other site, O&M Workshop in plant & returning of 

scrap will be assisted by contractor. Loading/ unloading of material for transportation to above 

site for dispatch of spares for repairs by outside agencies will be assisted by contractor without 
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any extra claim. 

15. All spares parts, O-rings, gaskets, packing and electricity supply for welding set/lighting water, air 

required for mtc. Work will be provided by HPGCL free of cost. 

16. In case spares are not readily available at site and O&M store and same are required to be 

removed from any other unit, then contractor is bound to do the same free of cost.  

17. Any miscellaneous work not mentioned in scope but is essential for completion of 

servicing/overhauling of any equipment in the scope, shall be deemed to be in the scope of 

contractor without any extra charge. 

18. PPE‟s/ Safety Equipment‟s:- Proper protective equipment i.e. safety shoes, helmet, gloves, 

safety goggles, masks, dress, Electrical arc protection suit/kits etc. are in the scope of the firm. 

19. Any other work relating to preventive maintenance of the equipment‟s not mentioned in the scope 

of work, but otherwise felt necessary will also be in the scope of contractor. No extra payment on 

this account will be made. The frequency of works covered under scope of work can vary 

depending upon site conditions. But the total value of the work order shall remain fixed for the 

period mentioned in the order. In case manufacture‟s engineer (OEM/OES) is required for any 

special job, the charge shall be borne by HPGCL. The ARC/AMC comprehensive in nature 

except the spares shall be provided by HPGCL. 

20. If the performance of the contractor is not found satisfactory HPGCL will serve a notice of 15 

days to the contractor to improve the performance, failing which HPGCL has the right to 

terminate the contract without any compensation; HPGCL shall have the right to short close the 

contract without assigning any reason. 

21. The firm will intimate (in writing) the name of authorized representative at site to whom necessary 

instructions regarding the works can be imparted and who will make correspondence regarding 

contract related issues. The signature of so authorized representative shall be got attested from 

first class magistrate or Notary Public. 

22. Instructions/Undertaking shall be followed by firm regarding GST certifications is as per GST act 

Govt. of India at www.gst.gov.in. 

 

 

 

 

 

 

 

 

http://www.gst.gov.in/
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Part –B (Variable Unit- Rate) 

S/N Job Description Total No. of Equipment Tentative 
Freq./Year  

Time 
allotted 

1.   Replacement of Push on type  heat 
shrink termination kits straight 
through / end termination system 
(one side) 

58 2 1 Day 

2.   Local shifting of damaged HT Motor 
from site to crane bay.  

52 2 2 Days 

3.   Installation of healthy motor from 
HPGCL Store/crane bay to site. 

52 2 2 Days 

4.   Local shifting of damaged BFP 
Motor one side i.e. site to Crane 
bay). 

6 1 5 Days 

5.   Installation of new BFP motor and 
its auxiliaries at site i.e. store to site 

6 1 5 Days 

6.   Maintenance and cleaning of all 
ESP (144KVA, 72KV) Silicon 
Rectifier Transformer.  

56 56 3 Days 

7.   Decoupling, removal & refitting of 
coupling, opening of foundation. 
Bolt and shifting of damaged LT 
Motor (local) for one side for:- 
Above 5.5KW to 30 KW 

297 60 1 Day 

8.   Decoupling, removal & refitting of 
coupling, opening of foundation. 
Bolt and shifting of damaged LT 
Motor (local) for one side for:- 30.1 
KW to 75KW 

39 25 1 Day 

9.   Decoupling, removal & refitting of 
coupling, opening of foundation. 
Bolt and shifting of damaged LT 
Motor (local) for one side for:- 75.1 
KW to 175KW 

20 7 1 Day  

10.   Replacement of Bearing of LT 
Motor at site:- Up to 5.5 KW 

297 5 1 Day 

11.   Replacement of Bearing of LT 
Motor at site:- Above 5.5KW to 30 
KW 

297 5 1 Day 

12.   Replacement of Bearing of LT 
Motor at site:- 30.1 KW to 75KW 

39 5 1 Day 

13.   Replacement of Bearing of LT 
Motor at site:- 75.1 KW to 175KW 

20 1 2 Days  

14.   Removal and installation of supply 
connection for   1- phase  & 3-
phase exhaust fan TG Hall up to 
3.8 KW 

20 20 1 Day 

15.   Complete Servicing  of service 
T/F‟s 

27 27 1 Day/ T.F. 

16.   Maintenance of street lights pole 
and complete fixture including 
circuit from JB to luminary fixture 
and LED. 

LS 30 - 
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17.   Maintenance of LP‟s / valve DB „s 
including  changing of gaskets, 
repairing of door locks, complete 
painting and marking etc.(material 
is in scope of contractor )  

146 10 1 Day 

18.   Laying testing and termination of 
control cables PVC/XLPE 
armored/unarmored overhead 
cables. All sizes upto 10 core 
above 2.5 mm2 

LS 250 mtr. Decided as 
per site 
constraints 

19.   Laying testing and termination of 
control cables PVC/XLPE 
armored/unarmored overhead 
cables. All sizes above 10 core 
above 2.5 mm2 

LS 250 mtr. Decided as 
per site 
constraints 

20.   Laying testing and termination 
of control cables PVC/XLPE 
armored/unarmored 
underground cables. All sizes 
upto 10 core above 2.5 mm2 

LS 250 mtr. Decided as 
per site 
constraints 

21.   Laying testing and termination 
of control cables PVC/XLPE 
armored/unarmored 
underground cables. All sizes 
above 10 core above 2.5 mm2  

LS 250 mtr. Decided as 
per site 
constraints 

22.   Laying testing and termination 
of Power cables PVC/XLPE 
armored/unarmored overhead 
cables.2C/3C/4C upto 25mm2 

LS 500 mtr. Decided as 
per site 
constraints 

23.   Laying testing and termination 
of Power cables PVC/XLPE 
armored/unarmored overhead 
cables.25 to 150mm2 

LS 250 mtr. Decided as 
per site 
constraints 

24.   Laying testing and termination 
of Power cables PVC/XLPE 
armored/unarmored overhead 
cables.150 to 300mm2 

LS 250 mtr. Decided as 
per site 
constraints 

25.   Laying testing and termination 
of Power cables PVC/XLPE 
armored/unarmored 
underground cables.2C/3C/4C 
upto 25mm2  

LS 500 mtr. Decided as 
per site 
constraints 

26.   Laying testing and termination 
of Power cables PVC/XLPE 
armored/unarmored 
underground cables.25 to 
300mm2  

LS 250 mtr. Decided as 
per site 
constraints 
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27.   Laying testing and termination 
of Power cables PVC/XLPE 
armored/unarmored 
underground cables. 150 to 
300mm

2
 

LS 250 mtr. Decided as 
per site 
constraints 

 

Note:- 

1. Any other work not envisaged above but requires for smooth operation of the plant 
electrical system in respect of the above activities shall be carried out by the Contractor 
without extra charge.  

2. For the above jobs, the contractor will deploy adequate skilled Manpower round the clock 
in case of emergency the contractor has to increase the work force as per site 
requirement. 

3. The quantities/frequencies of jobs mentioned against each item are indicative and for 
evaluation purpose only. These quantities are not guaranteed and may vary. The 
payment will be made only on the basis of actual work done.  

4. Arrangement of all the T&P at site for electrical maintenance work of cable laying etc. 
shall be made by the contractor itself. However new bearing for replacement shall be 
providing by the HPGCL. 

5. For the work of cable laying the new cable drum supplied by HPGCL shall be made 
available at the site by the contractor itself and afterwards returning of the balance cable 
drum with the damaged cable should be done by the contractor at its own cost. 

6. Site incharge of contractor shall submit Preventive/Breakdown Maintenances work 
reports to Engineer incharge.  

7. PENALITY FOR DELAY a) Time is the essence of contract. The contractor shall ensure 
timely completion of job as per stipulated completion period. In case of delay in 
completion the job/work the penalty for delay will be imposed @ 1% of the total monthly 
contract value of each unit per week or part thereof subject to maximum 10% of the each 
unit contract value. 
b) In case there is delay in completing the work/job due to no availability of T&P, 
consumables and any other required execution of job then a penalty of Rs 1500/- per 
instance for respective unit (in which default has been raised) shall be imposed.   
c) In case any site found unattended then a penalty of Rs. 2,500/- per instance per site 
for each unit shall be imposed and after two instances in a calendar month Rs. 5,000/- 
per instance per site shall be levied by Engineer In-charge. This penalty is in addition to 
the penalty under contract clause 8(a) above. 
 d) In case HPGCL, remains unable to supply the necessary required spares in time to 
complete the job, to the contractor during maintenance of any job and the contractor 
remains unable to complete the job in absence of these spares, then the contractor will 
be allowed the extension in schedule time to job completion of that delayed period 
accordingly with the approval of SE concerned. Nothing extra penalty will be paid for 
such delay on completion of job by contractor 

 

Executive Engineer/EMD-I 
For Chief Engineer, DCRTPP, 
      HPGCL, Yamuna Nagar 
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      Annexure-G 

RATE QUOTING SHEET 

To BE FILLED BY THE TENDERER 

Part –A (Fixed Rate) 

Sr.

No 

Job Description(As per scope of work Annexure-

F) 

Frequency in 

Months 

Rate per 

month in 

Rs.(inclusiv

e of Taxes & 

Duties) 

Annual 

Amount in 

Rs.(inclusiv

e of Taxes & 

Duties) 

1. The contractor shall carry out various activities of 
Preventive /routine /breakdown Electrical 
Maintenance work of Unit-I & II as enlisted below 
during working hours or at odd hours, including 
holidays with his skilled manpower as per 
qualification below: 
Supervisors (Highly Skilled) for Each Unit as per 
Annexure (E) – Three year Diploma holder in 
Electrical with minimum experience of two years. 
Foreman (Highly Skilled) for Various sites of two 
general group of Unit I & II each as defined in 
Annexure(E)–Three year Diploma holders 
Electrical with minimum 1 year experience or 
minimum five years‟ experience with ITI. He must 
be able to read engineering drawings and able to 
attend the fault independently. 
Technicians(Skilled B) for Various sites of two general 
group of Unit I & II each as defined in Annexure(E)–ITI 
in Electrical with minimum 2  year experience.  
Semiskilled worker (Semiskilled-B) for various sites of 
two general group of Unit I & II each as defined in 
Annexure (E) – ITI in Electrical with minimum 1 year 
experience.  
Maintenance Shift for each Unit-I & II, DCRTPP as 
defined in Annexure (E) - three shifts i.e. Morning, 
Evening and Night with four shift groups with a team of 
workmen consisting of Foremen and Technician in each 
shift. 
The above is the minimum manpower for Various 
sites as defined in Annexure (E) for each Unit which 
the contractor has to supply for executing the various 
maintenance activities for below listed works of 
Preventive /routine /breakdown Electrical 
Maintenance work round the clock in Unit-I & II 
DCRTPP Yamunanagar. However the manpower may 
be increased depending upon the quantum of work 
activity or as per the direction of Engineer In Charge. 
  Attending of Preventive/Routine/break 

down/repair maintenance work or replacement of 
all types of illumination fittings and panels in 

 

 

 

24 
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Control Room, Admin. Building, Service Building, 
Turbine Boiler, BOP Area. Maintenance of 
different types of welding receptacles, Removal 
of Circuitry faults of all lighting equipment‟s, 
Junction Boxes, etc. making a cable joint by 
using jointing kit or dressing, laying & 
replacement of wiring. Replacement of 
125/100/75/50/25 KVA Transformer including 
testing & Transportation installation, testing and 
commissioning of power plus fixing of boards, 
Painting of all lighting boards of Unit I &II of 
2X300 MW, DCRTPP. Cleaning of all light fitting 
covers etc. 

 Cleaning & greasing of all HT & LT Motors 
control Panels, HT & LT Panels, Common 
Auxiliaries of Unit-I & II. Checking of Termination, 
Cleaning of Terminal Box. Cleaning of insulator, 
tightening of connection of HT & LT Motors. 
Removal and reconnection power cable of all HT 
& LT motors from both ends as and when needs. 
Shifting & Installation of LT motors up to 5.5.KW. 

 Shifting of damaged LT motor up to 5.5KW (to 
and fro) 

 Attending of Preventive/Routine/breakdown faults 
of ON/OFF type Motorized valves in Unit-I & 
II.(Installed at various locations in the main plant 
& off sites in Unit-I&II) 

 Cleaning & Tighting of Electrical connections of 
Exciter, Generator & its associated equipment‟s 
& Panels. Cleaning and replacement of Carbon 
brushes of all DC motors and Generator rotor 
shaft etc. 

 Preventive /routine /breakdown Electrical 
Maintenance work including Replacement, 
Servicing and upkeep of EOT cranes, 
Miscellaneous Hoists and Cranes (electrical part 
only) installed at various locations of Unit-I & II. 

 Various miscellaneous work such as shifting of 
materials, Electrical connections work, fault 
troubleshooting and removal at various sites etc. 
For Part-B work extra manpower shall be 
deployed by the firm. 
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PART-B (Unit Rate) 

Sr. 
No. 

Job Description Total No. of 
Equipment 

Tentative 
Freq./Year 

Time allotted Unit 
Rate in 
Rs(inclu
sive of 
taxes & 
duties) 

Total Rate 
Rs(inclusiv
e of taxes 
& duties) 

1.   

Replacement of Push on type heat 
shrink termination kits straight   through / 
end termination system (one side) 

58 2 1 Day 

    

2.   
Local shifting of damaged HT Motor from 
site to crane bay.  

52 2 2 Days 
    

3.   
Installation of healthy motor from HPGCL 
Store/crane bay to site. 

52 2 2 Days 
    

4.   
Local shifting of damaged BFP Motor 
one side i.e. site to Crane bay). 

6 1 5 Days 
    

5.   
Installation of new BFP motor and its 
auxiliaries at site i.e. store to site 

6 1 5 Days 
    

6.   
Maintenance and cleaning of all ESP 
(144KVA72KV) Silicon Rectifier 
Transformer.  

56 56 3 Days 
    

7.   

Decoupling, removal & refitting of 
coupling, opening of foundation. Bolt and 
shifting of damaged LT Motor (local) for 
one side for:- Above 5.5KW to 30 KW 

297 60 1 Day 

    

8.   

Decoupling, removal & refitting of 
coupling, opening of foundation. Bolt and 
shifting of damaged LT Motor (local) for 
one side for:- 30.1 KW to 75KW 

39 25 1 Day 

    

9.   

Decoupling, removal & refitting of 
coupling, opening of foundation. Bolt and 
shifting of damaged LT Motor (local) for 
one side for:- 75.1 KW to 175KW 

20 7 1 Day  

    

10. 
  

Replacement of Bearing of LT Motor at 
site:- Up to 5.5 KW 

297 5 1 Day 
    

11. 
  

Replacement of Bearing of LT Motor at 
site:- Above 5.5KW to 30 KW 

297 5 1 Day 
    

12. 
  

Replacement of Bearing of LT Motor at 
site:- 30.1 KW to 75KW 

39 5 1 Day 
    

13. 
  

Replacement of Bearing of LT Motor at 
site:- 75.1 KW to 175KW 

20 1 2 Days  
    

14. 
  

Removal and installation of supply 
connection for   1- phase  & 3-phase 
exhaust fan TG Hall up to 3.8 KW 

20 20 1 Day 
    

15. 
  

Complete Servicing  of service T/F‟s 
27 27 1 Day/ T.F. 

    

16. 
  

Maintenance of street lights pole and 
complete fixture including circuit from JB 

to luminary fixture and LED. 
LS 30 - 

    

17. 
  

Maintenance of LP‟s / valve DB „s 
including  changing of gaskets, repairing 

of door locks, complete painting and 
marking etc.(material is in scope of 

contractor )  

146 10 1 Day 
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18. 
  

Laying testing and termination of control 
cables PVC/XLPE armored/unarmored 
overhead cables All sizes upto 10 core 
above 2.5 mm2  

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

19. 
  

Laying testing and termination of control 
cables PVC/XLPE armored/unarmored 
overhead cables All sizes upto 10 core 
above 2.5 mm2  

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

20. 
  

Laying testing and termination of control 
cables PVC/XLPE armored/unarmored 
underground cables All sizes upto 10 
core above 2.5 mm2 

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

21. 
  

Laying testing and termination of control 
cables PVC/XLPE armored/unarmored 
underground cables All sizes upto 10 
core above 2.5 mm2 

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

22. 
  

Laying testing and termination of Power 
cables PVC/XLPE armored/unarmored 
overhead cables. 2C/3C/4C upto 25mm2  

LS  500 mtr. 

Decided as 
per site 

constraint
s 

    

23. 
  

Laying testing and termination of Power 
cables PVC/XLPE armored/unarmored 
overhead cables. 2C/3C/4C upto 25mm2  

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

24. 
  

Laying testing and termination of Power 
cables PVC/XLPE armored/unarmored 
overhead cables. 2C/3C/4C upto 25mm2  

 LS 250 mtr. 

Decided as 
per site 

constraint
s 

    

25. 
  

Laying testing and termination of Power 
cables PVC/XLPE armored/unarmored 
underground cables. 2C/3C/4C upto 
25mm2  

LS  500 mtr. 

Decided as 
per site 

constraint
s 

    

26. 
  

Laying testing and termination of Power 
cables PVC/XLPE armored/unarmored 
underground cables. 25 to 300mm2  

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

27. 
  

Laying testing and termination of Power 
cables PVC/XLPE armored/unarmored 
underground cables. 150 to 300mm2 

LS  250 mtr. 

Decided as 
per site 

constraint
s 

    

Total Amount   

 

The firm whose overall rates shall be the lowest i.e. total for Part -A & Part -B shall be 

considered as L1 firm.  

 

Executive Engineer/EMD-I 

For Chief Engineer, DCRTPP,  

HPGCL, Yamuna Nagar 
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Annexure-H 

 

Minimum T&P to be provided By Contractor for Each Unit 

S.No. Specification Qty. 

1.   Electronic IR Tester 500- 5000V 02Nos. 

2.   Crimping  Tool upto 400mm2 01 set. 

3.   Multimeters, Earth Tester (Motwane/Meco/Rishab/AE) 03 set. 

4.   Clamp on meter AC/DC 02 No. 

5.   Tester 14 No. 

6.   Plier 05 No. 

7.   Screw Driver Kit (Taparia/Pye) 04 No. 

8.   D-Spanner 02 Set 

9.   Ring Spanner 02 Set 

10.   Box Spanner/Gotti Set (8mm to 32mm) 01 No. 

11.   Safety Belt 02 No. 

12.   Aluminum Ladder 12‟  02 No 

13.   Haxa frame with blade 02 No. 

14.   File Rough 02 No. 

15.   Allen Key Set 02 No. 

16.   Wire Sling 02 No(10 mm of 6 mt. each) 

17.   Tool kits (Bags) 03 No. 

18.   Circlip Puller 01 No. 

19.   Safety Gloves, Electrical arc protection suit/kit and 
earth stick 

03 No.  

20.   Rain Coat 02 No. 

21.   Pipe Wrench 02 No. 

22.   Flexible Pipe 1” 25 to 30 mtr. 

23.   Cotton Dhoti 10 Kg per month 

24.   Emery Paper As per requirement 

25.   PVC Tapes 25 Rolls per month 

26.   Cleaning Brushes 2 per month 

27.   Torch 02 No. 

28.   Hand Lamps 02 No. 

29.   Hand Drill Machine, Cutter, Grinder 01 No. Each 

30.   Hot Air Blower 02 No. 

31.   Bearing Puller upto 30 KW 01 No. 

32.   Bearing Puller of 30-132 KW 01 No. 

 

  Executive Engineer/EMD-I 

   For        Chief Engineer, DCRTPP,  

  HPGCL, Yamuna Nagar 
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Annexure-I 

CONTRACT AGREEMENT 

This contract agreement entered in to this _______ day of the month of ____________, 2026 

between Haryana Power Generation Corporation Ltd., a body corporate constituted under the Indian 

Company Act, 1956 herein after called Corporation which terms shall include all its heirs and 

successors on the one hand and M/s 

__________________________________________________. The contractor which terms shall 

include all its heirs and successors on the other hand. 

Whereas a contract for _________________________________________________ at  DCRTPP, 

Yamuna Nagar as officially described in tender documents issued against NIT no 

_______________ dated ___________ and concluded by the issue of Work Order no. 

___________dated __________ appended hereto between Corporation & Contractor. Whereas 

Contractor further agrees to abide by all labor laws, rules and regulations which may be enforced 

from time to time. Where the contractor also agrees to absolve the board from all risks & 

responsibilities towards the labour engaged by the contractor during execution of the above said 

work. 

The contractor will comply all provisions of the relevant labour laws/Acts and the rules /regulations 

framed there under. In the event of Yamuna Nagar Thermal Power Plant, Yamuna Nagar being 

obliged to pay the compensation, the contractor will indemnify the corporation. The labour regulation 

shall be treated as part of the contract. Any break of labour laws/regulation shall be treated as 

breach of the contract. 

Here DCRTPP, Yamuna Nagar and the contractor have agreed to execute an agreement. 

Now this deed witness and parties here to hereby mutually agree as above. 

In witness where of the contractor & HPGCL here to set their hands as under. 

 

Signature of the contractor Signature & designation  

In presence of witness and on behalf of HPGCL presence of 

witness 

Witness       Witness 

1.        1. 

 

2.        2. 
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Annexure-J 

STATEMENTS OF BIDDERS (2026-28) 

1.  Name of Bidder   _______________________________ 

2.  Address of Head Office  _______________________________ 

3.  Correspondence Address   _______________________________ 

_______________________________ 

4. Legal status  

5. PAN & TIN Number of the Bidder (attached self-attested photocopies) 

PAN ______________________ TIN ____________________________   

CST No. ______________________________________________________. 

6. Bank Details (attached signed cancelled cheque) 

i) Bank Name & Address- 

ii) Bank Account Number- 

iii) Bank Branch Code- 

iv) IFSC Code of Branch- 

v) Nature of account (current/saving/OD/CC)- 

7. Main lines of Business    

i. ____________________________  since______________ 

ii.  ____________________________  since______________ 

iii.  ____________________________  since______________ 

8.  Annual Turnover of past three year 

i. ____________________________   

ii.  ____________________________  

iii.  ____________________________  

9. Past Experience:-  

Name of 

Organization  

Period Reference of 

Contract 

Order Value 

contract wise 

    

    

    

10.  Any other 
 
 

Signature & Stamp of Bidder  
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Annexure-K 

Acceptance certificate 

 

I ______________________________________Designation_______________________ 

______of (Name of Company)_______________________________________________  

_________________________________________________________________________

_________________________________________________________________________

______________________________________________________________________ 

Here by accept the terms and conditions given on page no.-................... of the tender 

document 

 (NIT No.: Tender Inquiry No.:                                            Dated:                       ). 

 

For M/s_____________________ 

_____________________________

___________________________ 

Date:_____________________ 

Place:____________________ 
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Annexure-L 

GUARANTEE/WARRANTEE CERTIFICATE 

 

Certified that I, Sh._________________________ S/o Sh.________________________________  

R/o___________________________________________________________________________ 

on behalf of M/s ____________________________________________________ registered office 

at ___________________________________________________  do hereby undertake to furnish  

Guarantee/warrantee for a period of ______________________ month from the date of completion 

of work done by the firm/company vide WO No.________________________________________  

dated_________________________________ issued by the Executive Engineer vide memo no. 

______________________________dated __________ in case of any defect/damage found in the 

material used by us or work done by us during the period of Guarantee/Warrantee. We undertake to 

replace the defective material or remove the defect free of cost to HPGCL within the shortest 

possible time not more than a week after receipt of information of defect. 

 

 

 

 

 

 

 

(Authorized Signatory) 
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Annexure-M 

                CHECK LIST FOR BIDDER 

Sr. 

No. 

Description Bidder Response     

(Yes or No) 

1. Registration on HEWP Portal    

2. E-Service Fee/Tender Document Fee  

3. EMD Proof  

4. Copy of Work orders as per PQR of the NIT  

5. Performance/Completion certificate of the work orders 

submitted as experience certificate 

 

6. Annual Turnover certificate for last three financial years  

7. Valid Labour License or Undertaking for the same  

8. Undertaking for non-blacklisting   

9. PAN Card  

10. GST Certificate  

11. GST compliance certificate/Undertaking  

12. Acceptance of Terms & Conditions of NIT  

 


