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 HARYANA POWER GENERATION CORPORATION LIMITED 
 

Regd. Office – C-7, Urja Bhawan, Sector-6, Panchkula  
Corporate Identity Number: U45207HR1997SGC033517  

Website: www.hpgcl.gov.in                Telephone No. 01693-250133 
                                                                                      An ISO: 9001, ISO: 14001 and OHSAS: 18001Certified Company 

 
ONLINE NOTICE INVITING TENDER 

 
E-tenders in two parts are invited on behalf of CE/RGTPP, Haryana Power Generation Corporation Limited 
(HPGCL) Khedar, Hisar from eligible parties for Annual Running Contract for O&M of Complete Automated PLC 

controlled comprehensive Hydro-Pneumatic (Dry & Wet) vacuum based Ash Handling System including Ash Silo & 

Ash Water Recovery System of 2x600MW Unit-I&II, RGTPP, HPGCL, Khedar. 

 

Tender Enquiry No. 
e-NIT No.   03 /RGTPP/AHP-17/2026-2027 
Dated: 06.10.2026 

Description of Work 

Annual Running Contract for “Operation & Maintenance of 
Automated PLC controlled comprehensive Hydro-Pneumatic 
(Wet & Dry) vacuum based Ash Handling System  including 
Ash silos & Ash water recovery system of 2x600 MW Units, 
RGTPP, Khedar, Hisar”.  

Earnest Money Rs.10 Lakh (Rupees Ten Lakh only) 

Cost of Tender documents  
(Non-refundable) 

Rs.1180/- 

E-services fees  (Non-refundable) Rs.1180/- 

 
Information Regarding Online Payment of Tender Document, eService & EMD Fee. 
 

1. The Bidders can download the tender documents from the Portal: https://etenders.hry.nic.in. 

2. The Bidders shall have to pay for the Tender documents, EMD Fees & e-Service Fee online by using the 

service of secure electronic payment gateway. The secure electronic payments gateway is an online 

interface between contractors and online payment authorization networks. The Payment for Tender 

Document Fee and eService Fee can be made by eligible bidders / contractors online directly through 

Debit Cards & Internet Banking Accounts and the Payment for EMD can be made online directly through 

RTGS / NEFT. For online payments, Home page of the e-tendering portal https://etenders.hry.nic.in may 

be referred. 

 
Note: - 

1. If the tenders are cancelled or recalled on any grounds, the tender document fees & e-service fee 

will not be refunded to the agency. 

2. Those agency who are exempted from EMD, should submit proof of related documents at least 

10 days before end date of “Downloading of Tender Documents & Bid Preparation” stage to 

publisher of the tender i.e. concerned Executive Engineer. 

The following are exempted from depositing the earnest money:- 
 

i) Public Sector Undertakings of the Central/ Haryana State Government. 

ii) Firms borne on D.G.S. & D/DS&D Haryana rate contracts. 

iii) Firms registered with the Director of Industries, Haryana or registered with National Small 

Industries Corporation, Govt. of India. 

iv) Bidders who have contractor Identity and are registered on HEWP &   have deposited one time 

deposit are also eligible EMD exemption. However, bidder shall submit bid specific Earnest 

Money Declaration Form generated from HEWP. 

 
The Tenderer can submit their tender documents (Online) as per the dates mentioned in the key dates: -  

Key Dates: 

Sr. 
No. 

Department Stage Tenderer’s Stage 
Start date and 
time 

Expiry date 
and time 

1 - 
Downloading of Tender 
Documents & Bid 
Preparation 

06.10.2026,  
16:00 hrs 

17.11.2026  
 Up to 11:00 
hrs 

2 Technical Opening (Part-I) - 
19.11.2026 at 
15:00 hrs 

 - 

3 
Short listing of Technical 
bids & Opening of Price/ 
Financial Bid 

  
Will be intimated to the firms on 
their E-mail or postal address 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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Instructions to bidder on Electronic Tendering System: 
 
These conditions will over-rule the conditions stated in the tender documents, wherever relevant and 
applicable. 
 
1. Registration of bidders on e-Procurement  Portal:- 

All the bidders intending to participate in the tenders processed online are required to get 

registered on the centralized e-Procurement Portal i.e. https://etenders.hry.nic.in. Please visit the 

website for more details. 
 

2. Obtaining a Digital Certificate: - 

 The Bids submitted online should be encrypted and signed electronically with a Digital 
Certificate to establish the identity of the bidder bidding online. These Digital Certificates are 
issued by an Approved Certifying Authority, by the Controller of Certifying Authorities, Government 
of India. 

 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 
Card) and Address proofs and verification form duly attested by the Bank Manager / Post Master / 
Gazetted Officer. Only upon the receipt of the required documents, a digital certificate can be 

issued. For more details please visit the website – https://etenders.hry.nic.in. 

 The bidders may obtain Class-II or III digital signature certificate from any Certifying 
Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or may 
obtain information and application format and documents required for the issue of digital certificate 

from https://etenders.hry.nic.in 

 Bid for a particular tender must be submitted online using the digital certificate 
(Encryption & Signing), which is used to encrypt the data and sign the hash during the stage of bid 
preparation & hash submission. In case, during the process of a particular tender, the user loses 
his digital certificate (due to virus attack, hardware problem, operating system or any other 
problem) he will not be able to submit the bid online. Hence, the users are advised to keep a 
backup of the certificate and also keep the copies at safe place under proper security (for its use 
in case of emergencies). 

 In case of online tendering, if the digital certificate issued to the authorized user of a firm 
is used for signing and submitting a bid, it will be considered equivalent to a no-objection 
certificate/power of attorney /lawful authorization to that User. The firm has to authorize a specific 
individual through an authorization certificate signed by all partners to use the digital certificate as 
per Indian Information Technology Act 2000. Unless the certificates are revoked, it will be assumed 
to represent adequate authority of the user to bid on behalf of the firm in the department tenders as 
per Information Technology Act 2000. The digital signature of this authorized user will be binding 
on the firm.  

 In case of any change in the authorization, it shall be the responsibility of management / 
partners of the firm to inform the certifying authority about the change and to obtain the digital 
signatures of the new person / user on behalf of the firm / company.  The procedure for application 
of a digital certificate however will remain the same for the new user. 

 The same procedure holds true for the authorized users in a private/Public limited   
company. In this case, the authorization certificate will have to be signed by the directors of the 
company. 

Bidders participating in online tenders shall check the validity of his/her Digital Signature 

Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in. 

For help manual please refer to the ‘Home Page’ of the e-Procurement website at 

https://etenders.hry.nic.in.  

Before submitting tenders the instructions may be read carefully regarding submission of tender. If 
any bidder finds discrepancies or omissions in the tender documents or is in doubt as to the true 
meaning of any part, he shall clarify same from tender issuing office in writing before the due date 
of submission of the bid. No arguments on this account whatsoever shall be entertained after the 
last date & time of submission of tenders. 

 

3. Opening of an Electronic Payment Account: 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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  Tender document can be downloaded online. Bidders are required to pay the tender documents 
fees online using the electronic payments gateway service. For online payments guidelines, please 

refer to the Home page of the e-tendering Portal https://etenders.hry.nic.in. 

4. Pre-requisites for online bidding: 

In order to bid online on the portal https://etenders.hry.nic.in , the user machine must be updated 

with the latest Java. The link for downloading latest java applet is available on the Home page of 
the e-tendering Portal.  
 

5. Online Viewing of Detailed Notice Inviting Tenders: 

 The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the tenders 
floated through the single portal e-Procurement system on the Home Page at  

https://etenders.hry.nic.in. 
 

6. Download of Tender Documents: 

   The tender documents can be downloaded free of cost from the e-Procurement portal 

https://etenders.hry.nic.in. 

 
7. Key Dates: - 

The tenderers can submit their tender documents (Online) as per the dates mentioned in the 
following format: - 

Sr. 
No. 

Department Stage Tenderer’s Stage 
Start date 
and time 

Expiry date and 
time 

1 - 
Downloading of 
Tender Documents 
& Bid Preparation 

06.10.2026,  
16:00 hrs 

17.11.2026  
 Up to 11:00 hrs 

2 

Technical Opening 

- 
19.11.2026 at 
15:00 hrs 

 - 

(Part-I) 

3 
Shortlisting of Technical bids & 
Opening of Price/ Financial Bid 

  
Will be intimated to the firms on 
their E-mail 

 
  The bidders are strictly advised to follow dates and times as indicated in the online Notice Inviting 

Tenders. The date and time shall be binding on all bidders. All online activities are time tracked 
and the system enforces time locks that ensure that no activity or transaction can take place 
outside the start and end dates and the time of the stage as defined in the online Notice Inviting 
Tenders. 

 

  If bidder fails to complete the Online Bid Submission stage on the stipulated date and time, his/her 
bid will be considered as bid not submitted, and hence not appear during tender opening stage. 

 

8. Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee, 
eService fee, EMD fees and Submission of Bid Seal (Hash) of online Bids: 

 The bidders shall have to pay for the Tender document fee, EMD fees & e-Service Fee online by 
using the service of secure electronic payment gateway. The secure electronic payments gateway is 

an online interface between contractors and online payment authorization networks.  The Payment for 
Tender Document Fee and eService Fee can be made by eligible bidders / contractors online 
directly through Debit Cards & Internet Banking Accounts and the Payment for EMD can be made 
online directly through RTGS / NEFT. For online payments guidelines, Home page of the e-

tendering Portal  https://etenders.hry.nic.in may be referred. 

  
 The tenders shall be opened on the due date by Tender Opening Committee comprising of 

Executive Engineers, AE/AEE and a representative of finance / account department not below the 
rank of Section Officer / Divisional Accountant. The tenders shall be downloaded and print outs 
taken. 

The bidders shall upload their technical offer containing documents, qualifying criteria, technical 
specification, schedule of deliveries, and all other terms and conditions except the rates (price bid) 
in the part-I (Technical envelope). 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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The bidders shall quote the prices in price bid format. Submission of bids will be preceded by 
submission of the digitally signed & sealed bid (Hash) as stated in the time schedule (Key Dates) 
of the Tender.                          

         Executive Engineer / AHP, 
                                                                          For Chief Engineer / RGTPP,  

                       HPGCL, Khedar, Hisar.  
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Annexure-I 

 
INSTRUCTIONS TO BIDDERS  

 
All tenderers must carefully observe the following instructions and offers/tenders not strictly in 
accordance with these instructions will be liable to rejection: 

 

1. Pre Qualifying Requirements (PQR)/ Eligibility Conditions for the tenderers: 
 
a) The firm who has successfully carried out the erection, testing & commissioning of any Automated 

PLC controlled Ash Handling System (Wet & Dry) of generating unit of 250 MW & above and should 
have minimum one year experience in its O&M in the proceeding 07 years. 
 

OR 
 

The bidder should be Original equipment manufacturer /supplier (OEM/OES) or a registered vender 
of HPGCL, as per vender registration policy for the specific category of the work/ purchase. 

 
OR 

The firm who has minimum 2 years’ experience of Operation & Maintenance work of 
similar* Automated PLC controlled  comprehensive Hydro-Pneumatic (Wet & Dry) Vacuum 
based Ash Handling System of 250 MW & above generating unit in the preceding seven 
years ending last day of the month previous to the month in which applications are invited 
having minimum order value as under:- 
 

Single order of the value not less than Rs.3.46 Cr. 

Or 

Two orders of the value not less than Rs.2.16 Cr. each.  

Or 

Three orders of the value not less than Rs. 1.73 Cr. each. 

The authentic documentary evidence in support of their claim of having said experience and turnover 

should be enclosed in technical bid for consideration of their tender.  

The tender documents of only those bidders shall be considered who fulfill the eligibility criteria and 

submit documentary evidence in support of the same along with a copy of a performance certificate/ 

repeat order from the same organization, if any. 

*Note: Similar work means Operation & Maintenance work of Automated PLC controlled 

comprehensive Hydro- Pneumatic (Wet & Dry) Vacuum based Ash Handling System of generating 

unit of 250 MW & above. 

 
b) Bidders must have average annual turnover in last three consecutive financial years ending 

31.03.2026 shall not be less than Rs 4.56 Crores. Firm has to supply copy of audited balance 
sheet showing the turnover or certificate from Chartered accountant in this regard. 
 

c) The firm should be registered under contract labour (Regulation & abolition) Act, 1970 and 
possesses a valid labour license for deploying the workers on the work or will obtain the same 
within 15 days of issuance of work order. 

 
d) Firm should submit a certificate to the effect that the tenderer is not presently black listed from any 

Public Sector undertakings of Central Govt. / State Govt. / SEBs / Corporations / any other reputed 
Thermal / Hydel Plant etc.  

 
e) Bidder(s) shall have HEWP contractor Identity while applying for the tender.  

 

Note: 

i) Firm should submit authentic supporting documents for proving its credential. Original documents 
may be asked for verification at the time of finalizing the tender.  
 

ii) Decision of the HPGCL regarding fulfillment of pre qualification requirement shall be final and 
binding upon the bidders. 
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2.  
a) Any information regarding tender can be had from the office of XEN/AHP, RGTPP on any working 

day prior to last date of submission of tenders. 
b) The payment of Tender Document Fee and e-service Fee can be made online directly through Debit 

Cards & Internet Banking Accounts. The payment of Earnest Money can be made by eligible bidders 
/ contractors online directly through RTGS / NEFT.   

c) Cost of tender and EMD in any other form shall not be accepted. 

 

3. The details of NIT along with Tender Documents can be seen and downloaded from the portal 
https://etenders.hry.nic.in as well as HPGCL website www.hpgcl.org.in. 
 

4. Before submitting tenders, the instructions may be read carefully regarding submission of tender. If any 
bidder finds discrepancies or omissions in the tender documents or is in doubt as to the true meaning of 
any part, he shall clarify same from tender issuing office in writing before the due date of submission of 
the bid.  

 

5. The “Application for Bidding” along with the “Terms and conditions of the contract and its all Annexure 
should be submitted duly filed up completely and signed on each page by the tenderer online. Work 
offered should be strictly according to the specifications of scope of work and to the terms & conditions of 
the NIT. Unless a deviation from the specifications and terms and conditions given in NIT is pointed out 
by the tenderer specifically, it will be presumed that offer/ Tender conforms to the specifications and 
terms and conditions as laid down in NIT. 

 

6. The tenderers shall submit their tender in 02 parts - the first part containing documents for qualifying 
criteria, technical specifications, schedule of deliveries and all other term & conditions except the rates 
(price bid) and second part containing the rates (price bid)  quoted for each item as well as other related 
item like freight, GST, price escalation etc. as applicable Each part shall be uploaded/ submitted online. 
EMD Cost of tender and e-Service fee shall be submitted online. 

 

7. The application for bidding along with all the detailed terms & conditions should be submitted online. 
Tenders through Fax / E-mail / telegraphic tenders shall not be considered. Incomplete, obscure or 
irregular tender is liable for rejection. If the tenderer deliberately gives wrong information in his tender, 
HPGCL reserves the right to reject such tender at any stage. The tenderer will quote their rates strictly as 
per details of specifications. In case due dates of sale / receipt /opening of tender happens to be holiday 
in RGTPP/HPGCL, the needful will be done on next working day. 

 

8.  All tenders received against open tender enquiry irrespective of whether they are from the approved 
contractors on the registered list or others, shall be considered, provided they are on the prescribed form 
and in accordance with the tender conditions and specifications.  

 

9. The firm should have its own permanent EPF, ESI Account No, GST & PAN and submit copy of same. 
The firm should fill and submit the statement of bidders as per annexure-VI and acceptance certificate as 
per annexure-VIII. 

 

10. Unless exempted specifically, tenders not accompanied with the prescribed  EMD/Cost of Tender shall 
be rejected. EMD/Cost of Tender shall be in the prescribed mode of payment as asked in the NIT, 
otherwise, the tender shall be liable to be rejected. 

 

11. The validity of the tender/offer shall be for 120 days from the date of opening of the price bid. 
a) Suomoto revised price bid / supplementary Part-II will not be accepted after the last date of 

submission of the tender. However, in case revised price bid is submitted by the bidder Suomoto but 
prior to the due date of submission of the tender, then the revised price bid only, shall be opened and 
considered by the purchasing authority. 

b) The rate negotiations shall be held as per Govt. of Haryana Notification/Guidelines from time to time.  
c) The whole work against this tender shall be awarded to a single firm i.e. L-1 bidder whose overall 

quoted/equated prices are lowest for the complete package. 
 

12. No deviation shall be allowed. However, in case of deviation of taxes etc., the same be loaded for 
comparison purpose. 
 

13. Selection preference of the tendered work may be allowed as per policy of the State Government to the 
Industrial Units located in Haryana on the lowest valid rates if tenderer so claim with requisite 
documentary evidence. 

14. The bidders / contractors shall observe the highest standards of ethics during the submission of tender, 
procurement and execution of the contract. In case of evidence of cartel formation by the bidder(s) EMD 
is liable to be forfeited. 
 

https://etenders.hry.nic.in/
http://www.hpgcl.org.in/
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15. The bidder shall bear all costs including bank charges, if any, associated with the preparation and 
submission of his bid, and the purchaser will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

 

16. (CE/RGTPP) reserves the right to cancel the NIT or to change qualifying requirement or to reject any or 
all the tenders so received without assigning any reason.  

 
 
 
       Executive Engineer / AHP, 

                                                                          for Chief Engineer / RGTPP,  
                      HPGCL, Khedar, Hisar.  
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Annexure-II 

 
SCOPE OF WORK 

 

ARC for “Operation & Maintenance of Automated PLC controlled comprehensive Hydro-
Pneumatic (Wet & Dry) vacuum based Ash Handling System  including Ash silos & Ash 
water recovery system of 2x600 MW RGTPP, Khedar, Hisar”.  

 
1. Continuous operation of PLC based Ash Handling system (Wet & Dry) and Ash water Recovery system 

including local operation of Silo system of Unit-1 & 2 round the clock in three shifts by deploying 
experienced Engineers, supervisors, operators & technician etc. The contractor shall also deploy 
Engineers, supervisors, technician and other supporting staff in general shifts for maintenance. The 
work shall be carried out in an approved manner and as directed by Engineer-in-Charge. Operation of 
dry ash evacuation system is to be carried out in co-ordination with the staff at Silos. Operation & 
maintenance of the Ash handling system including ash silos system & ash water recovery system 
involves the following activities:- 

 
(I) Operation of the ash handling plant (wet mode) for each unit broadly involves evacuation of 

bottom ash hopper (01 No), Economizer hoppers (6 Nos.), APH hoppers  (8 Nos.), ESP hoppers 
(128 Nos.) & Chimney hoppers by means of operating various pumps and auxiliaries of ash 
handling plant, vacuum pumps, fluidizing air blowers and BAH overflow pumps etc.  

 
(II) Operation of ash handling system (dry mode) for each unit involves evacuation of dry ash from 

ESP hopper (128 Nos.), APH hoppers (8 Nos.) by operating Transport Air Compressor and 
various auxiliaries of buffer hoppers for transfer of ash to silos.  

 
(III) Operation of ash water recovery system broadly involves supplying about 1160m3/hr clear water 

by means of operating ash water recovery pumps (2 Nos. working and 1 No stand by) each of 
560m3/ hr capacity. Also operation of one extra 75 HP ash water recovery pump & its valves and 
pipeline.  

 
(IV) Maintenance of ash handling plant including Mtc. of dry ash evacuation system from buffer 

hopper to silos, ASH Water Recovery System (AWRS) and wet disposal system mainly involves 
all the concerned machinery and auxiliaries installed on above equipments as well as other 
associated auxiliaries such as clinker-grinders, seal trough, bottom ash discharge lines, MHV, 
segregating valves, fly ash lines, collector tanks, wetting head, hydro ejectors, AD pumps, HP 
pumps, drain pumps, seal water pumps. Ash disposal lines up to ash disposal points on ash 
dyke,  ESP Pit Pumps, fluidizing air system, vacuum pumps, slurry valves, pneumatic cylinders, 
other valves along with their actuators, ash water recovery pumps and their seal water pumps. 

 
  (V)      Arrangement of expert services from OEM for maintenance of routine/breakdown/annual 

maintenance of PLC or any other auxiliary as per requirement. 
 
(VI)        O&M of sluice gates at Ash water recovery system. 
 
(VII)      Changing of ash disposal points as per requirement in ash dykes areas or instruction of engineer 

in charge will be in scope of contractor. 
 
(VIII)    Replacement and rotation of ash handling lines is excluded. However fabrication and 

replacement of various eroded MS bends / minor length of CI & MS pipes / MS reducer for 
attending of damage / leakage from ash handling lines as per requirement of ash handling 
system shall be in the scope of contractor, minor length of pipeline means length upto 200 mtrs. 
per year. 

 
   (IX)    Arrangement of dewatering pumps for cleaning and dewatering from various sumps/water logged 

areas in AHP will be in scope of the contractor. Dewatering pumps, if available with HPGCL, will 
be provided free of cost, however proper maintenance and breakdown repairing due to 
contractor fault will be in the scope of the contractor. 

 
  (X)     O&M of hydro ejector system installed for front field hoppers of both units with its valves and 

pipelines will be in the scope of contractor.  
 
 (XI)    O&M of all refrigerated type air dryer(s) for transport air compressor (04 nos.) and/or refrigerated 

type air dryer installed anywhere in AHP with its all associated valves, pipes, C&I, electrical and 
all related systems. 

 

2. All the electrical & C&I inter locks, protections, maintenance of PLC system, maintenance of field 
instruments such as solenoid valves, switches (Pressure, flow, Temperature level etc.), transmitters, 
gauges, (Pressure, temperature etc.) etc. will also be in the scope of contractor. However, for the 
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replacement of the damaged equipments / spares including indication lamps, control wires, pressure 
switches, solenoid valves or any other instruments etc. will be supplied by Electrical/C&I section of 
HPGCL) and the work shall be carried out under supervision of respective divisions. Proper records of 
material damaged/replaced will be maintained by the contractor. 

 

3. Lifting of motors & pumps for maintenance and alignments/coupling of the pumps with motors shall be in 
the scope of contractor. 
 

4. Removal of fallen foreign material from BAH & fly ash hopper shall be in the scope of contractor. 
 

5. Cleaning of all equipments/pumps, instruments, electrical equipments & panels and housekeeping for 
complete system of AHS and AWRS will be done by the contractor.  

Oiling/greasing of equipment such as pumps/gear drives etc. shall be done regularly by the contractor 
as provided in the O&M manual or directed by Engineer-in-charge.  

 
6. Monitoring the performance of different components of ash handling system is in the scope of contractor 

and he has to take adequate measures immediately to avoid any likely shortfall in performance. 

  
7. Preparing and putting into implementation an effective operation and preventive Mtc. programme.  

 
8. Carrying out all needed maintenance of the ash handling system & ash water recovery System in 

routine as well as during shut down for any major overhaul/inspection. Overhauling of all equipments of 
all the above system will be carried out by the firm and no extra payment will be made on account of 
labour charges etc. 
  

9. Providing adequate technical back up from the firm's head office including periodic visits to the site by its 
senior engineers / experts to ensure smooth operation and maintenance of the plant. 

 
10. Assisting HPGCL in timely procurement of all needed genuine spare parts. 

 
11.   

a) The contractor will maintain daily log sheet of the progress made during each shift which includes 
preventive/break down/shutdown/faults attended during the shift. 

b) The contractor should follow work instructions, maintenance procedure and maintain daily check & 
preventive maintenance register as per ISO approved documents related to AHP, RGTPP. 

c) Standard operating procedures (SOPs) and Standard maintenance procedures (SMPs) of AHP, 
RGTPP are to be followed by the contractor. 

  
12. Transportation of spares/materials from RGTPP (O&M) store to site of work and dismantled materials 

from the site to O&M stores will be done by the contractor.  

 
13. To carry out repair of all equipments in ash handling, dry ash silo System and ash water recovery 

system as per the requirement and instruction of Engineer-in-Charge. Work shop facility as available at 
RGTPP, HPGCL, shall be provided free of cost. However planning & supervision of such repairs / 
machining job etc. to be carried out at work shop will deemed to be part of contractor's scope. 
  

14. All required T&P including welding sets, gas cutting set, chain pulley blocks, lifting & pulling machines & 
tackles, grinders, jacks, submersible pumps, etc. required for maintenance, repair & overhauling jobs 
will be arranged by contractor. 

  
15. The contractor shall also be required to carry out Maintenance works in evening/night shifts & holidays 

in case of emergent exigencies/breakdown. 

  
16. (a) Carrying out recasting of refractory after breaking the damaged / loosened part of refractory in 

bottom ash hopper as & when required shall be in the scope of the contractor subject to maximum 
recast of 80 MT in each unit. 

(b)  Damaged insulation on fluidizing piping to be carried out by the contractor as and when required 
(except overhauling of unit). 

  

17. Maintenance and upkeep of EOT cranes installed in ash handling pump houses, compressor pump 
house will be in the scope of contractor. 
 

18. Continuous local operation of Silo system of Unit-1 & 2 round the clock in three shifts by deploying 
experienced supervisors, operators and technicians and other supporting staff in general shift for 
maintenance. The work shall be carried out to the entire satisfaction of Engineer-in-Charge.  

 

19. Maintenance of dry ash evacuation system from buffer hoppers to silos mainly involves all the 
concerned machinery and auxiliaries installed on above equipments as well as other associated 
auxiliaries such as transport air compressors, various auxiliaries & equipments installed at silos, 
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segregating valves, knife gate valves, equalizing Valves, buffer hoppers & associated system Silos & 
associated system etc.  

 

20. Cost of all spares shall be borne by HPGCL.  
 

21. The services of EOT crane where installed shall be provided free of cost However, mobile crane if 
available will be provided by HPGCL on chargeable basis for shifting of heavy spares from store to work 
place. 

 

22. All spares, lubricants & consumables which are required permanently for smooth running of equipments 
such as jointing sheets, packing, nuts & bolts, V- belts, rubber sheets etc. required for the job shall be 
provided by the HPGCL free of cost but the other consumables like DA/O2 gas, cutting/grinding wheels, 
waste cotton, emery paper, diesel/ restoline etc. and T&P required for the job shall be arranged by the 
contractor at their own cost. 
  

23. The following electrical works will be in scope of contractor:- 
(I) Cleaning & greasing of all electrical motors to up keep and maintain their record & same 

should be available by the contractor to HPGCL as per requirement. 
(II)    Cleaning & tightening of electrical connectors of all modules/ feeders periodically / during shut 

down to upkeep & maintain their record. 
(III)     Maintenance and attending routine faults of control panels and all outgoing breakers/ modules. 
(IV) Removal, reconnection & tightening of connection of cables at motor & breaker/ modules end 

as when needed. 
(V) Replacement, servicing & upkeep of various hoists, cranes (electrical part) installed at various 

location. 
(VI)    Dismantling of damaged motor from site will be in the scope of contractor. HPGCL will provide 

the repaired motor and the contractor will install the same at site. 
(VII) During routine work if any electrical flash/abnormality occurred then contractor normalize the 

system. HPGCL will provide spares required thereof. During the course of running, if motors 
got damaged, damage report will be made by the contractor and countersigned it from HPGCL. 

 
24. Maintenance of following electrical equipments are excluded from contractors scope of work: - 

 Incomer of 415 V PMCC 
 3.3 KV breakers of H.T. motors 
 Power Transformers 
 Lighting system and its panels 
 Repairing/rewinding of H.T. /L.T. motors 
 

25. (a) The fallen dry or wet ash in all ash handling area, what ever may be the reason of ash fallen, 
shall be cleared by the contractor. Otherwise the same will be got done from other agency at the 
contractor’s risk & cost and the amount will be deducted from the bills of contractor. 
(b)  Manual cleaning of the ESP hoppers during overhauling or shut down of the units will be in the 
scope of contractor.    
(c)  Lifting and disposal of ESP hoppers ash fell due to manual cleaning on ESP floor both the units 
during shutdown/overhauling of the units will be in the scope of contractor. 
(d) Emptying of all ash silos including buffer hopper, if required, during shutdown and shifting and 
disposal of the same will be in the scope of contractor. 
(e)  Arrangement of sufficient number of cleaning staff with one hydraulic operated tractor trolley will be 
made by contractor.  
(f)   Manual cleaning of bottom ash hoppers and various sumps in AHP area, if required, will be carried 
out by the contractor.  
 

26. Space for office accommodation will be provided near the working place. 

 
27. Compressed air, water and electricity for the site will be provided by HPGCL free of cost.   

 
28. Any other operation/maintenance work not included in the scope as detailed above but is required for 

smooth running of ash handling system including dry ash silo system and ash water recovery system is 
deemed to be included in the contractor's scope. 

 
 

Executive Engineer / AHP, 
                                                                           for Chief Engineer / RGTPP,  

                    HPGCL, Khedar, Hisar. 
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Annexure-III 
 

TECHNICAL TERMS & CONDITIONS  

 

1. Consumables like M.S welding electrodes (ESAB/ADVANI/ADOR/L&T/D&H or any ISI marked), 
Oxygen and acetylene gas, cloth, cotton waste, emery paper, anabond 666 or 610, kerosene oil, 
rustoline, hacksaw blades, grinding wheel, PVC pipes, Teflon tapes, araldite, soldering flux, solder, 
old dhoti, cleaning agent, metal putty, flexible pipes for cleaning with service air & water etc. 
required for ash handling & maintenance jobs will be arranged/provided by the firm. In case 
contractor fails to bring sufficient consumables to site without which HPGCL work is suffering, 
HPGCL shall procure the same from the market and recover the cost from the contractor's bill 
@1.5 times the purchase price of the item. However, special silicon grease, O-rings, special 
welding electrodes for S.S/CI/alloy steel for hard facing/repairs will be provided by HPGCL free of 
cost. 

 

2. The contractor has to make his own arrangement for welding set & welding leads, wire brush, welding 
torch gloves, bulbs, wires & holders for temporary lighting etc. at work place. 

 

3. All tools & tackles like spanners, multi meters, current source, box-spanner, chain pulley blocks, pull lift, 
hydraulic jacks. Hoisting arrangement, portable grinding machine, personnel protective equipments for 
safety of workers, safety belt, scaffolding material and other general purpose tools and tackles have to be 
arranged/ provided by the contractor.  

 

4. The entire work shall be completed by the contractor within the time given by Engineer-in-Charge and 
to achieve this, contractor has to work round the clock. However, in case of any delay in the supply 
of spare parts in time or any job involving machining etc., the time extension shall be given 
accordingly by the HPGCL. 

 

5. All spares, bolts, nuts, grease, lubricants and gaskets, seals, ‘O’ rings , electricity supply for 
welding set / lighting, water and air etc. if required for any job will be issued free of charge by 
HPGCL. D.G set required for maintenance work at dyke area/AD lines shall be arranged by 
contractor. However D.G set if available with HPGCL shall be provided free of cost but O&M 
including fuel will be in scope of the contractor. 

 

6.  The description of works has been given in the scope of work in Annexure-II of the tender 
document. However, in case of any new job, the rate shall be decided by HPGCL on the 
representation of the contractor. It will be obligatory on the part of the contractor to carry out left 
over jobs relating to the system.  

 

7. The work shall be started immediately after getting written/verbal instructions from the authorized 
representative of the Engineer-in-Charge. 

 

8. Any temporary Platform/scaffolding etc. required to execute any work shall be in the scope of 
contractor. 

 

9. The electricity for carrying out the welding / cutting / other site works & for site office at nearest 
point will be provided free of cost. The contractor will be responsible to use the same judiciously.  

 

10. The transportation of material from site to workshop & vice versa will be in the scope of contractor. 
The contractor will assist the loading / unloading of spares, if the same are to be got repaired from 
any private workshop.  

 

11. The transportation of spares & other material from O&M store to site store or place of work & 
transportation of scrap to store yard will be in the scope of contractor.  

 

12. After attending the job, the area will have to be got cleaned / cleared and scrap etc. to be removed 
from site. In case Engineer-in-Charge feels that the area has not been cleaned / cleared properly, 
HPGCL has the right to get the above work done from other agency at the risk and cost of the 
contractor. 

 

13. If required, the space for office and store can be provided if available by HPGCL. The site office 
should be well painted and constructed in such a way that it should give a good look.  

 

14. The chemicals for carrying out DP test wherever required will also be arranged by the contractor. 
 

15. In case spares are not available at site or in store and same are required to be removed from any 
other unit, the contractor is bound to do same without any extra cost.  
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16. Cleaning of dust from equipment i.e. HP Pumps, LP pumps, Vacuum pumps, Fluidizing blowers, 
Ash slurry pumps, TAC, IAC, Clinker grinder drives, Ash Water recovery pumps & associated 
equipments, equipments in silo utility building at silos, LP-HP piping, TAC line, AD lines, etc. will be 
done daily, preferably between 06:00 AM to 10:00 AM. All equipments shall be maintained 
adequately cleaned & dust free. 

 

17. The dismantled spares, new spares, kept at site for emergency use should be properly stacked, 
kept cleaned and covered properly in safe custody. 

  

18. Contractor will arrange all measuring instruments like micrometers, vernier calipers, scales, dial 
gauge, hydraulic testing pumps for coolers etc.  

 

19. Additional manpower will be required to be mobilized during overhauling of any unit and the 
contractor will ensure adequacy of manpower so that overhauling works are completed in time.  

 

20. The contractor shall make an arrangement so that his authorized representative is available round 
the clock at specified location to take maintenance job on all days including Sundays / Holidays.  

 

21. The contractor will ensure the presence of their representative i.e. Supervisor / contractor himself at 
the time of cancellation of PTW / running of equipment after completion of work.  

 

22. All tools & tackles and consumables like broomsticks, belcha, fowra, hand brush, floor broom, hose 
pipe or any other tools & tackles required for proper cleaning shall be arranged by the contractor at 
his own cost. 

 

23. The firm should have minimum following T&P along with other sufficient essential T&P so that 
simultaneous different sites could be handled at site for O&M work: 

 
 a) Welding machines                                    04 Nos. 
      b)     Single phase portable welding Machine                  01 No. 
 c) Gas Cutting Set                                          04 Nos. 
 d) Chain Blocks                                               05 Nos. 
 e) Hydraulic Jack (50T)                                 02 Nos. 
      f)      Hydraulic Tractor trolley with scraper                       01 No. 
              arrangement.  
      g)     Hydra with high boom                                               01 No. 

 
 
 
 

 
         Executive Engineer / AHP, 

                                                                          for Chief Engineer / RGTPP,  
                        HPGCL, Khedar, Hisar.  
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                             Annexure-IV 

 
GENERAL TERMS & CONDITIONS 

 

1. CONTRACT AGREEMENT:  

The contractor shall execute a contract agreement with HPGCL on a Non Judicial Stamp Paper of 
appropriate value within 7 days of receipt of work order. 

 

2. RATE/ CONTRACT PRICE: 

Rate shall be quoted by the bidder, strictly as per rate quoting sheet and the agreed contract price 
shall remain firm during the currency of the contract. Any statutory taxes/levies, if to be charged 
extra, should be clearly indicated by tenderer in their offer separately, failing which it will be 
presumed that the quoted prices are inclusive of all such statutory taxes/levies. 

 
3. EARNEST MONEY AND SECURITY DEPOSIT: 

3.1. Every tenderer, while submitting his tender, should online deposit earnest money specified in 

the NIT through online portal. 

3.2. The earnest money furnished by the successful tenderer on whom the work order is placed 

shall be converted into security deposits as a guarantee for faithful and satisfactory execution 

of the work order. 

3.3. The EMD of the unqualified bidders will be returned without any interest, as promptly as 

possible, within 30 days after declaration of qualification result and that of unsuccessful 

bidder within 15 days of the execution of the contract with the selected bidder. 

3.4. The Security Deposit shall be 10% of the Contract value in all the cases. The deduction of 

the security deposit shall be regulated as per following:- 

For ARC 

The security deposit equal to 10% of the total work order value will be 

deducted from the bill of the contractor. However, the EMD already 

deposited by the bidder shall be converted into security deposit. 

 

3.5. The security deposit of the contractor shall be retained by HPGCL for faithful execution of the 

contract. 

3.6. Security deposit shall be released only after completion of the entire period of the contract 

and submission of requisite documents like last EPF/ESI return by the contractor. 

3.7. No interest shall be paid on EMD / Security Deposit for the period it remains deposited with 

HPGCL. 

3.8. The earnest money/security deposit shall be forfeited in part or in full under the following 

circumstances:- 

I. If the tenderer withdraws his tender at any stage during the currency of validity period. 

II. If the W.O. has been issued but the contractor refuses to comply with it irrespective of the 

fact that HPGCL sustains any loss on account of such default or not. 

III. In the event of a breach of contract in any manner. 

IV. In case of evidence of cartel formation by the bidder(s). 

V. If the contractor fails or neglects to observe or perform any of his obligations under the 

contract, it shall be lawful for the HPGCL to forfeit either in whole or in part, in its absolute 

discretion, the EMD/security deposit furnished by the contractor. 

VI. The forfeiture of EMD/security deposit shall be without prejudice to the right of HPGCL to 

recover any further amount or any liquidated and/or other damages as admissible under the 

law, under payments or over payments made to the contractor under this contract or any 

other contract as well as to take such administrative action against the contractor as 

blacklisting etc 
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4. PAYMENT TERMS:  

Subject to any deduction which the HPGCL may be authorized to make under this contract, 
the payment shall be made as follows for ARC:- 

“90% payment shall be made against the running bill or monthly bills for the work done and 
balance 10% shall be kept as security which shall be released after the satisfactory 
completion of the contract including the period of guarantee / warranty”. No interest shall 
be paid by HPGCL on the security amount. 

 

5. MODE OF PAYMENT  

The payment shall be made through RTGS/NEFT banking and the firm shall submit their 
banking details duly authenticated along the bills 
a) Name & address of beneficiary 
b) Name & address of bank 
c) Account number 
d) IFSC number 

 
No Bank charges etc. of any kind shall be paid by HPGCL. 

 
6. PERIOD OF CONTRACT: 

The period of contract shall be for three (03) years from the date of commencement of work. A 
notice of 07 days shall be given for starting the job, but the contractor should be able to mobilize 
his resources within 24 hours, if necessity arises. The period of contract may be extended up to 
three (03) months at the same rates & terms and conditions at the discretion of HPGCL.  
 

7. RISK AND COST 
In case the contractor fails to fulfill the contractual obligations, the work shall be got done from 
some other agency at the risk and cost of the contractor. It shall be without prejudice to the right 
of HPGCL to recover any further amount or any liquidated and/or other damages. 
 

8. PENALTY / DEDUCTIONS : 
 

i. Penalty levied on reasons due to Wet ash handling system:- 
A penalty @ 20% of the monthly wet O&M contract value per day shall be levied if plant 
generation is affected due to operation and maintenance fault of O&M part in the wet ash handling 
system. 

 

ii. Ash Water Recovery System (AWRS):- 
Penalty levied on reasons due to Ash Water Recovery System:- 
i) 2% of the monthly charges for O&M of AWRS per day if system remains out of order for more 

than 12 hrs in a day due to reasons attributed to contractor. 
ii) In case AWRS remains non-operational for more than 15 days due to any reasons even not 

attributed to contractor, then only 60% of monthly O&M cost of AWRS will be paid and in case, 
ash water recovery system remains non-operational for more than 20 days, then only 35% of 
monthly O&M cost of AWRS will be paid. The cleaning of AWRS sump is in the scope of firm. 

 

iii. Dry ash system: (Excluding bottom Ash):- 
Timely & efficiently evacuations of 100% dry fly ash from ESP hoppers and efficiently 
feeding of ash from silos to trucks / bulkers is required. 

 
i) For the first six months from the date of award of work:- 

In case evacuation of dry ash is less than 70% of the total fly ash generated during a 
calendar month, payment will be made on pro-rata basis on O&M cost of dry ash 
system. 

 
ii) After six months from the date of award of work: 

In case evacuation of dry ash is less than 75% of the total fly ash generated during a 
calendar month, payment will be made on pro-rata basis on O&M cost of dry ash 
system.  
In case dry ash evacuation/lifting is effected due to non availability of trucks and ash 
silos level are more than 12 meters i.e. full. The dry ash system penalty shall not be 
levied for that period. The calculations of ash evacuation will be approved and the 
reasons for less evacuation of ash would be examined and decided on merit by SPC. 

 

iv. A penalty @ 5% of monthly contract value of each item per day shall be levied in case 
required sufficient skilled manpower is not deployed as per clause “Engagement of 
Labour” and operation and maintenance of ash handling, ash water recovery system as 
per the opinion of Engineer-in-charge. 
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v. In case any site found unattended then a penalty of Rs. 2500/- per instance shall be 
imposed and after two instances in a calendar month, Rs. 5000/- per instance shall 
be levied by Engineer In-charge. This penalty is in addition to the penalty under 
clause (d) above. 

 

vi. A penalty @ 2% of monthly contract value per day shall be levied if proper cleaning / 
Housekeeping in ash handling system not found as per satisfaction of Engineer-In-
Charge. 

 
The ash accumulated below the buffer hoppers, fallen on floor below the silo chutes & silo 

area, in bottom ash hopper trenches due to contractors fault/ leakages and fallen on ESP floor 
and ash not cleared from the peripheral drains of AHP be got cleared by the contractor. In case of 
non evacuation of ESP hoppers in time / accumulation of ash in hoppers beyond permissible 
limits due to contractors fault the ESP hopper will be got cleared by the contractor manually, if the 
ash is dumped on ground floor to avoid damage to ESP same will be got cleared by the 
contractor. Ash due to leakages from ash disposal lines and ash slurry pumps etc. spread on the 
floor or in trenches etc. in the pump house, on roads or other areas will be got cleared by firm. If 
contractor denies, the same shall be got done from other firm at the contractor’s risk and cost 
besides imposing a penalty @10% of monthly contract value for each happening and the amount 
will be deducted from the bills of contractor. 

 

vii. In case the firm does not carry out the works as per instruction of Engineer In-charge 
within assigned time interval, then a penalty @2% of monthly amount per instance of the 
respective system i.e. dry, wet, recovery system shall be imposed. 
 

viii. In case any work is not completed by the firm despite of written instructions or work is left 
over work/unsatisfactory work in the opinion of Engineer In-charge, the work will be got 
done from some other contractor at the contractor's risk and cost. 

 

NOTE:- The per month cumulative penalty imposed shall not be more than 10% of the total 
monthly contract value. 

 
ix. Idle Labour Charges:- 

No idle labour charges will be admissible in the event of any stoppage caused in the work 

resulting in contractor’s labour being rendered idle due to any cause. 

a) In case of non-operation of the unit/units, due to any reasons, on the prior instruction of 

HPGCL, of at least 7 days and work/activity is not carried out. 

i) for up to one month, a deduction @ 35% payment of particular work will be made. 
ii) for more than one month, a deduction @50% payment of particular work will be made. 
 

However, if the units are expected to be under shut down for longer periods due to any reason 

including backing down, then SPC may decide short closure of the contract. 

 

9. DOCUMENTATION: - 
 

The contractor and the executive in-charge of the work shall ensure the following document before 

forwarding the bill of the contractor to the accounts wing for pass and payment to avoid delay in 

payment of the contractor:- 

(I)  Contractor shall submit the bill in duplicate to the executive in-charge along with the 
followings: 
a) The contractor shall submit bill in duplicate. The bill should be on the contractor’s bill book 

duly serially numbered and bearing date of issue, contractors EPF code, GST number, 

PAN etc. A photo copy of the EPF code, GST number, Labour licence, PAN etc. shall be 

attached with the bill for reference and record.  

b)  Self attested copy of the deposit challan of EPF contribution, labour welfare fund deposited 

by the contractor for the labour/driver engaged for the work duly validated with dossier of 

workers/drivers and their account no. in the appropriate prescribed Performa. 

c) Self attested copy of the attendance sheet, wages register and evidence of wage 

payment.  

(II) The bill of contractor along with annexure submitted by contractor as mentioned above 
should be approved and verified by the officer in charge for gross value as well as net 
payable value and accompanied with the certificates/documents as mentioned below. 
 

(III) Certificate from the Engineer In-Charge that, a) Work has actually been done as per the 
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contract and to the entire satisfaction of EIC. b) The copy of the EPF challan, ESI challan etc. 
submitted by the contractor pertain to the labour deployed at site and none of the worker has 
been excluded there from. c) The record entry of the work done has been taken in the SMB at 
page no. ______ on dated ______. d) No penalty is leviable on the contractor on any account 
as per the contract, if leviable; the amount of penalty is ______. e) Copy of protocol and 
certificate for stage payment if required. 

 
 

(IV) Certificate from Labour Welfare Officer / Factory Manager stating that contractor has 
complied with all labour laws and safety clearance certificate from Safety Officer. In case of 
non-availability of Labour Welfare Officer / Safety Officer, from EIC. 

Note: Documents attached along with the contractor bill should be referred in the forwarding letter of 
the executive office forwarded the bill for pass and payment. 

10.  Performance Bank Guarantee: 

Not Applicable. 

 

11. Warranty: 
a. The contractor shall give guarantee for the work done for a period of 90 days from the date of 

successful commissioning of equipment repaired.  
b. During the liability period, if any defect is observed in the equipment, which is attributed to 

poor workmanship or poor quality of material used by the contractor, the same shall be attended 
by the contractor without any additional charges to HPGCL. In such cases warranty period shall 
start from the date of such repair/rectification. In case the contractor fails to respond within a 
reasonable time, the job will be got done from any other agency at the risk & cost of the contractor.  

 

12. FORCE MAJEURE:  

The delay in completion of work may be treated as force majeure to the contractor only if the delay is 
resulted from any causes arising out of compliance with regulations, orders or instructions of the 
Central or State Governments, acts of God, acts of Civil & Military authority, fires, floods, strikes, 
lock-outs, freight embargoes, war risk riots and civil commotion. 
 
The contractor’s request for extension of the delivery period along with all necessary evidence 
comes, before the expiry of the schedule date(s) of delivery. 

 

13.  OVER RUN CHARGES:  
No overrun charges shall be paid in the event of the completion period being extended    for any 
reasons. 

 

14. WATCH & WARD: - 

The watch and ward of vehicles and other material will be the responsibility   of the contractor. 

 

15. FACILITIES TO BE ARRANGED BY CONTRACTOR: - 
 

The contractor shall make his own arrangement for providing all facilities like lodging, boarding, 
furniture and transportation etc. for his supervisors/staff engaged by him for the job.  

16. STATUTORY DEDUCTIONS: - 
Statutory deduction on account of Income Tax, GST etc. including surcharge shall be made at 
source from the bills of the contractor at the prevailing rates. 

17. FACTORIES ACT/MINIMUM WAGES ACT/INSURANCE ACT/ EPF ACT ETC.:   
Strict adherence of various applicable laws likes the Factories Act, Minimum Wages Act, 
Payment of Wages Act, the workman’s Compensation Act, EPF Act, Contractor labour 
(Regulation & Abolition) Act, 1970, etc  and all other statutory requirements as amended from 
time to time the entire satisfaction of Central/State Govt. Authorities, shall be the responsibility of 
the Contractor and he shall have to make good loss, if any, suffered by HPGCL on account of 
default in this regard by the contractor. EPF/ESI contributions will be deposited by the contractor 
in his own EPF/ESI code no. in the respective account of the workers. The contractor will submit 
the copy of EPF/ESI challan to the Labour Welfare Officer, at the time of 90% payment along 
with corresponding list of workers. The contractor shall make the payment of wages to its 
labour/worker/driver in their saving account only. Documentary evidence thereof shall be 
submitted along with the running bills.   

18. INSURANCE OF WORKERS: - 
The contractor will be solely responsible for any liability for his workers in respect of any 
accident, injury arising out and in course of contractor’s employment. To meet his aforesaid 
obligation under the workman compensation Act, the contractor may obtain W.C policy from the 
Insurance Company for the persons employed by him for carrying out the work. The premium 
payable for aforesaid insurance policy shall be borne by the contractor. The contractor shall 
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ensure that the said insurance policy of this insurance cover is required to be submitted by the 
contractor to Engineer-In-charge of work immediately after issue of L.O.I, but before the start of 
work. 

19. SAFETY RULES  

I. Contractor shall have to comply with all the provisions of safety rules. The Engineer-in-
Charge or Safety Officer shall impose penalty of Rs.200/-per day per head if the workers 
of contractor are found to be working carelessly or in violation of use of proper 
protective equipments i.e. safety helmets, shoes, safety belts, goggles, ear plugs etc. 
and against violation of any other clause. A penalty of Rs. 500/- per violation (minimum) 
shall be levied in case of repeated violation. Further, if the violation made by the contractor / 
labour which may cause any serious accident or direct loss to the corporation or threatens to 
cause severe consequences, the higher penalty may be imposed including suspension / 
termination of the contract.  

 
II. Following undertaking is also required to be submitted by the contractor:-   

“I / We have gone through all the terms & conditions on safety regulations and 
undertake to strictly enforce the same during the execution of this contract including 
mobilization period, if any”. In case of violation of  
these terms & conditions, the HPGCL is free to take action as deemed fit. 

 
III. In case of any fatal / non fatal accident or any other violation of Factories Act 1948. Pb Hr 

Factory Rules 1952 or under other Industrial or Labour Act are made by / with the workers of 
the contractor and if prosecution is launched by Chief Inspector of Factories, Chandigarh or 
any other authority against occupier / Factory Manager or any other authority of HPGCL, 
the contractor shall be liable to deposit the amount of fine / penalty decided by the Court, 
on the same day. In case of default, the amount will be recovered from the outstanding 
dues / liabilities of the contractor against this contract or any other contract at RGTPP 
besides other action as the HPGCL may deem fit like black listing of the firm etc.  

 

IV. The liability of the injured person shall be borne by the contractor, irrespective of the 
location at which the accident has occurred.  

 

V. HPGCL reserves the right to claim adequate compensation from the contractor on account 
of any damage caused to the plant & equipment handed over to him for execution of the 
work due to careless handling or negligence on part of the contractor. 

 

VI. The contractor will observe all fire and safety regulations. He should adopt proper fire 
prevention arrangement during his work at site. He shall be responsible for any loss due to 
fire or unsafe methods or damage to any of the HPGCL property during the execution of 
contract and shall make good to the satisfaction of Engineer in charge. However, this will 
not relieve the contractor of any statutory or other obligations. 

 
VII. A safety clearance certificate on quarterly basis from the chief safety officer shall be 

obtained by the contractor and has to be attached along with the bill. 
 
 

20. ARBITRATION: - 
 

All the matters, questions, disputes, differences and/or claims arising out of and/or concerning 
and /or in connection with and /or in consequence of, and /or relating to the contract whether or 
not obligations of either or both the contractor and the corporation  under this contract be 
subsisting at the time of such dispute and whether or not the contract has been terminated or 
purported to be terminated or completed, shall be referred to the Sole Arbitrator Managing 
Director / HPGCL or an officer appointed by the Managing Director, HPGCL as his nominee. The 
Award of the Arbitrator shall be final and binding on the parties to the contract. 

21. LAWS GOVERNING CONTRACTS: - 
 

All contracts shall be governed by the laws of India for the time being in force irrespective of the 
place of delivery, place of performance or place of payment under the contract. The contract shall 
be deemed to have been made at the place from which the acceptance of tender has been 
issued. 

22. SET OFF 
Any sum of money due and payable to the supplier/contractor (including security deposit 
returnable to the supplier/contractor) may be appropriated by the HPGCL and set off 
against any claim of the corporation for the payment of a sum of money arising out of 
under that or any other contract entered into the supplier/contractor with the HPGCL.  
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23. SUBLETTING NOT ALLOWED  
Contractor shall neither sublet the contract nor suspend the work at any time during the 
period of contract without any lawful excuse and without the earlier permission of the 
project authorities. However, contractor will be allowed to engage service providers for 
taking educated and experienced manpower except the key personnel. In such case 
contractor will be fully responsible for all supervision and legal consequences and to 
follow all norms as per work order. The service provider should have min. two year 
associations with the contractor. The contractor will only be responsible to execute the 
work. 

 
 
 

Executive Engineer / AHP, 
                                                                      for Chief Engineer / RGTPP,  

                HPGCL, Khedar, Hisar.  
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Annexure-V 
 

SPECIAL TERMS & CONDITIONS     
 

1. Before tendering, the tenderer is advised to inspect the site of work & the environment and make 
acquaint with actual work and other prevalent conditions, facilities available, position of material 
and labour. No claim will be entertained later, on the ground of lack of knowledge. 

2. In case due dates of sale / receipt /opening of tender happens to be holiday in RGTPP/HPGCL, 
the needful will be done on next working day. 

3. The contractor whose tender is accepted will be required to furnish by way of security deposit for the 
due fulfillment of his contract such sum as will amount to 10% of the cost of work. The security deposit 
will be collected by the deduction from the running bills of the contractor at the rate mentioned above 
and the earnest money if deposited in cash at the time of tenders will be treated as a part of the 
security deposit and adjusted accordingly. 

4. The tenderer shall quote the prices in English language and international numerals. The rates 
shall be in whole rupees and shall be entered in figures as well as in words. For the purpose of 
tender, the metric system of units shall be used. 

5. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the tenderers 
who resort to canvassing will be liable to rejection straight way. 

6. All rates shall be quoted on the proper form i.e. price bid supplied as part of the tender documents 
on e-tender portal by the Department. The basic unit rate per month for each year is required to 
quoted only excluding GST by the firm in the online price-bid. The total amount including GST 
will be calculated automatically by the system. 

7. On acceptance of the tenders, the name of the authorized representative(s) of the tenders, who would 
be responsible for taking instructions from the Engineer-in-Charge and shall be communicated to the 
Engineer-in-Charge immediately after the allotment / start of work. 

8. The Haryana Power Generation Corporation Limited does not bind itself to accept the lowest tender 
and reserves to itself the right to accept the whole or any part of the tender and the tendered shall be 
bound to perform the same at the rate quoted in this tender. 

9. GST or any other tax on material or labour in respect of this contract shall be payable by the 
contractor and Haryana Power Generation Corporation Limited will not entertain any such claim 
whatsoever. 

10. No contractor is permitted to tender for the works if any of his near relatives is posted to deal with day 
to day duties in the passing of bill etc. and who is working in any capacity requiring him to give 
instructions / advice and in particular any office / official of the Corporation including the member of 
the Board. Any breach of this condition by any one shall render him liable to be removed from the list 
of the contractors for the Haryana Power Generation Corporation Limited and the work entrusted 
to him may be terminated. 

11. NEGLIGENCE  
If the contractor neglects to execute the work with due diligence and expedition or refuses 
to do the work, then HPGCL may serve 15 days notice, in writing to the contractor to 
make good the failure within the stipulated time otherwise HPGCL shall be at liberty to 
take the work wholly or partially at the risk and cost of the contractor at a reasonable 
price. It shall be lawful for the HPGCL to retain any balance which may otherwise be 
due to the contractor on any account, if dues of the contract are not sufficient to cover 
the amount thus recoverable from the contractor and to recover the whole of the balance 
of the amount from the contractor by action at law or otherwise. The remedy under this 
clause will be in addition to and without prejudice to rights available to the HPGCL under 
other clauses of the terms and conditions.  
 

12. ENGAGEMENT OF ADEQUATE LABOUR  

Manpower with necessary qualification & experience shall be deployed by the contractor 
round the clock (general as well as shift duty) for smooth working of O&M of ash 
handling system of both the units.  
The contractor shall deploy appropriate maintenance as well as operation manpower 
having the minimum educational qualification and work experience as mentioned below. 
 

Description Qualification/Experience 

Overall Incharge Minimum 02 yrs experience of O&M of Automated Ash Handling 

Plant with B.E Qualification or minimum 7 yrs experience of O&M 

of Automated Ash Handling Plant with Diploma Qualification 

Shift incharge Diploma Holder with 2 year experience or ITI holder with 5 year 

experience 

Shift operator I.T.I with 1 year experience or 3 year experience from reputed 

O&M contractor 
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Maintenance In-

charge 

Diploma Engineer with 2 year experience of Ash handling system 

Fitter I.T.I with 3 year experience or matric with 5 year experience of 

Ash handling system 

Electrician I.T.I with 3 year experience of Ash handling system 

Instrument 

technician 

Diploma with 1 year experience of Ash handling system 

Welder /Gas cutter I.T.I with 1 year experience or matric with 5 year experience 

PLC Engineer The Engineer should be Degree holder conversant with PLC 

Helper  

 

Matriculation 

The Engineer-in-charge of HPGCL reserve the right to ask to remove any person from 

site if not found suitable as per requirement of site. 

 

 
In addition to above, the contactor shall also deploy the sufficient manpower (if required) such as 
operators, fitters, welders, gas cutters, riggers, electricians/C&I technicians and helpers to assist 
engineer/supervisors in order to ensure smooth operation and maintenance of ash handling plant and 
would deploy them in such a way that the operation/maintenance works are carried out 
effectively and without any delay round the clock. In case services of any expert from OEMs for 

sophisticated equipments, the same shall be arranged by the firm.  

   The Firm would make assessment by itself and it would mention the manpower  to be    
deployed in a separate sheet. 

 
  Note: Also, in case services of any expert from OEMs for sophisticated equipments, the 

same shall be arranged by the firm. If the firm fails to engage the OEM expert, HPGCL 
may arrange the same at risk & cost of the firm. The tests & spares, if any suggested 
by OEM expert shall be in the scope of HPGCL. 

 
        The above mentioned schedule of manpower is only suggestive however the firm would make 

assessment by itself and the firm would deploy them in such a way that the operation & 
maintenance work is carried out effectively and without any delay round the clock. The work 
shall have to be started immediately as per the instructions of Engineer-in-Charge or his 
representative. The contractor should be able to mobilize the working force as per the quantum 
of work and should be capable of executing maintenance work simultaneously at all the fronts 
depending upon the site requirements. If more persons are required for completion of work in the 
time schedule as per emergency defined by Engineer- in-Charge, the same shall be arranged by 
the contractor without any extra payment to complete the work. It is also made clear that the 
deployment of the workers of contractors will be subject to approval of Engineer- in-Charge of 
the works.  

      Additional manpower will be required to be mobilized during overhauling of any unit and the 
contractor will ensure adequacy of manpower so that overhauling works are completed in time. 

                    The contractor would be responsible for the following:- 

a) All the labour / workmen deployed during the execution of the contract shall be adequately 
got insured by the contractor at his own cost. 

b) Any mishappening / accident to any workmen at site of work & compensation payable 
to workmen on this account, all liabilities arising out of any provision of Labour Act / 
Workman’s Compensation Act shall be the responsibility of the contractor. Any 
expenditure incurred by HPGCL arising out of the negligence of the contractor would 
be recovered from his bills / pending dues.  

c) The good conduct of all the workmen at work site. 

d) The loss / damage caused to the property of HPGCL or any other agency of the 
contractor or any of his workman / employee. 

e) The contractor may employ such employees, as he may think fit to ensure the execution of 
the work to the entire satisfaction of Engineer-in-Charge. The employees would not be 
deemed to be in the employment of HPGCL for any purpose whatsoever. The contractor 
shall abide by the rules, laws and regulations that may be enforced from time to time 
regarding the employment conditions of service of his employees.  

f) Under no circumstances whatsoever, HPGCL would be held responsible to the labour of 
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the contractor. HPGCL shall have the right to pass on the responsibility on the contractor 
for any expense incurred by HPGCL as a result of certain dues on the part of employees 
of the contractor. HPGCL shall be entitled to recover / claim dues / compensation from 
the contractor in that event. 

g) The labour / employees engaged by the contractor shall not be below the age of 18 
years and above 60 years. 

h) Further, the contractor would furnish an undertaking on non judicial stamp paper of 
appropriate value by each and every worker employed by him, that the worker will not 
claim any lien as a worker of HPGCL for the services, he is rendering to the contractor. 

i) The contractor shall also indemnify HPGCL against any liability towards its labour for 
non-compliance of laws etc.  

 

13. CONTRACTOR TO REMOVE UNSUITABLE LABOUR  
On instruction of the Engineer-in-Charge, the contractor would immediately remove any 
person employed on the work, who misbehaves or causes any nuisance or otherwise in 
the opinion of the Engineer-in-Charge is not fit to be deployed on the work, such person 
shall not be re-employed or allowed on the work without the prior written permission of 
the Engineer-in-Charge 
.  

14.  GST: The GST if extra, shall be paid as per actual within delivery period on production   of 

following certificates: 

a. Certified that transaction on which tax has been claimed will be included in the return in the 

return to be submitted to the GST authorities for the assessment of GST and the amount claimed 

from HPGCL shall be paid to GST authorities. 

b. Certified that the goods on which GST has been charged have not been exempted from GST 

under Haryana / Central GST Act or rules made there under. The charge on account of the GST 

on these goods is correct under the provisions of the relevant act or rules made there under. 

c. Certify that we shall indemnify to HPGCL in case it is found at a later stage that incorrect 

payment has been recovered on account of GST by us. 

d. Certify that we are registered as dealer and our GST no. is ___________________. 

              *Our GST No. is __________________ Dt. ____________________. 

15. LABOUR LAWS  

I. The contractor must get himself registered with the Labour Department, Haryana under 
Section-7 of Labour Contract Act 1970.  

 

II.  He should also obtain a valid Labour License as applicable under Section 12 of Act for the 
work awarded to him immediately after the allotment of work and a copy of the same must 
be submitted alongwith the contract Agreement.  

 
III.The contractor shall abide by all labour-laws required to be followed under Factories Act, 

1948, Industrial Dispute Act 1947, Workmen Compensation Act 1923, EPF Act 1952, 

Payment of Wages Act 1936 & Minimum Wages Act 1948 and other rules & regulations 
framed by Central / Haryana Govt. from time to time in this regard. The contractor shall give 
instructions/records to the local government bodies and other authorities as required by them 
from time to time. 

IV.The contractor shall maintain necessary records viz. Register of wages, Muster roll / 
Attendance register, Employment card / Gate Pass, Overtime Register and other necessary 
records etc. as required under aforesaid Acts and the same shall be made available to 
the Engineer-in-Charge / Project Authorities / Govt. of Haryana for checking / 
inspection as and when required.  

 
V.The contractor shall indemnify the HPGCL against all the obligations of the Labour 

Rules and Regulations under any Statutory Act as mentioned above.  
 

VI.The contractor shall submit an undertaking stating that all risks & responsibilities 
towards labour will be owned by him.  

 

VII.The contractor will engage labour after getting the character antecedents verified from 
the Police department.  

 

VIII. The workmen engaged by the contractor shall not be treated as employees of 
HPGCL. The HPGCL shall have no relation with workers engaged by the contractor. An 
affidavit from the labour / workmen shall be submitted by the contractor that they will not 
claim themselves as employees of HPGCL.  

 

IX. The contractor shall deduct labour welfare fund for each worker as per Haryana Govt 
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labour welfare rule or any other further amendment by the competent authority, same shall 
be deposited with the Welfare Commissioner, Haryana, Chandigarh and present its 
documentary proof along with the bill.  

 

16. LOSS OF PLANT / HPGCL PROPERTY DURING EXECUTION OF THE WORK  

The contractor shall ensure that no damage or loss is done to HPGCL / Plant property or any 
other agency in the jurisdiction of work site. In case, it is found that there is any loss to the 
plant equipment, HPGCL property or human being due to negligence of the labour / worker of 
the contractor, the same shall be made good to HPGCL by the contractor at his own cost. 
 

17.        BREACH OF CONTRACT 
If the contractor fails to adhere to the time schedule or if his services are found to be 
unsatisfactory, the HPGCL will be entitled at its option either:- 
 

I. If the contractor is unable to execute the work, any loss incurred by HPGCL in this respect 
will be to the contractor’s account. HPGCL may also terminate the contract after giving a 
three days notice, if in its opinion; the work under the contract is not being done to its 
satisfaction. HPGCL also has the right to get the job done from a third party at the risk and 
cost of the first contractor till the expiry of the period of contract and debit the cost plus 15% 
of the cost to the first contractor’s account. 

II. To recover damages as per penalty clause mentioned as above, if the said delay is not 
covered under the Force Majeure reasons.  

III. To get the work done from any other agency after serving a notice of three days to the 
contractor at his risk and cost and without prejudice to the other provisions of the work order.   

OR 

      To cancel the contract by giving 15 days notice & forfeit the security.  

 

18. JURISDICTION  

All legal proceedings in connection with contract shall be subject to the territorial jurisdiction 
of local court at Hisar (Haryana).  

 

19. ELECTRICITY / AIR / WATER  

Electricity/ Air / Water will be provided free of cost at one point per unit as per requirement 
of job. HPGCL may provide suitable space for site store / temporary workshop free of 
charges to the contractor. The electricity for site store / office will be provided by HPGCL 
free of cost. The contractor will use electricity / air / water judiciously. However, 
contractor shall make his own arrangement for Diesel Generator set/welding set where 
electricity supply is not available.  

20. TRANSPORTATION OF MATERIAL  

a)  The contractor shall make his own arrangement for transportation of the material from 
O&M stores to site of work, from site of work to O&M workshop, if required and return of 
scrap back to stores. The contractor shall also assist in loading / unloading of material being 
sent for repairs or received after repair to / from outside of RGTPP.  

b)  The contractor shall make his own arrangement for removal of old as well as unused 
material from the site to the place as specified by the Engineer-in-Charge after completion 
of work.  

21. PRESERVATION & STORAGE OF MATERIAL  

All the material issued to the contractor by the HPGCL or brought by the contractor for its 
bonafide use shall be stored and preserved against any loss, damage, shrinkages or 
deterioration in any form. Any damage / loss suffered on this account shall be considered 
as loss due to willful negligence on part of the contractor and shall be liable to 
compensate  
HPGCL for these losses suffered at penal rates to be determined by the HPGCL. The 
rates charged for the purpose of recovery shall be final and binding on the contractor.  

 

22. SUPERVISION OF WORK  

a)  The Engineer-in-Charge shall have the general supervision of the work. The work shall 
have to be started by the contractor as per the instruction of Engineer-in-Charge or his 
authorized representative at any time on working day, on holiday or after office hours, and 
shall be confirmed by post dated indent. The indent will indicate the date / time of start of 
work, details of work and scheduled time of completion of work as per contract. The time 
allowed for a work maintained in the indent will be addition of time of all the jobs / activities 
as per contract. The Engineer-in-Charge may reduce the total cumulative time of various 
activities, keeping in view of emergency to bring back the equipment in time. The total time 
allowed by the Engineer-in-Charge will be final & binding on the contractor. He has the 
authority to stop the work whenever such stoppage is necessary to ensure the proper 
execution of the contract. He shall also have authority to reject all works or part thereof and 
give necessary direction to carry out work again to his satisfaction. No claim whatsoever on 
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this account will be entertained. The work shall be subjected to the inspection by Engineer-
in-Charge all the time. 

b) The decision of Engineer-in-Charge shall be final with regards to all matters relating to his 
contract. 

 

c) The decision of Engineer-in-Charge for determining the category of the work with reference 
to the items not mentioned in scope of work shall be final.  

d)  The execution of work may entail working at all the sites and weather conditions and no 
extra claim will be considered on this account. The contractor may have to carry out jobs 
and work round the clock, as per the requirement to be decided by Engineer-in-Charge. No 
extra claim / over time will be paid on this account.  

e)  In case the contractor fails to do the extra / substituted work, Engineer-in-Charge will have 
the option to get the work done through any other agency at the risk & cost of the contractor.  

b) In case of any dispute, the contractor may represent in writing to the    Engineer-in-Charge.  

23. TELEPHONE  

The successful contractor shall provide the phone facility to his supervisor to facilitate 
HPGCL for easy communication with the contactor. The phone Number shall be intimated 
by the contractor immediately after the award of the contract.  

 

24. AUTHORIZED REPERSENTATIVE  

The firm will intimate (in writing) the name of authorized representative at site to whom 
necessary instructions regarding the works can be imparted and who will make 
correspondence regarding contract related issues. The signatures of the aforesaid 
authorized representative shall be got attested from First Class Magistrate or Notary 
Public. 

  

25. OWNERSHIP DEED  
The firm will give ownership deed / partnership deed / proprietorship deed (as applicable) 
duly attested by Notary Public for record and reference of his office.  

 

26.  Preventive Maintenance:  

Any other work relating to preventive maintenance of the equipments not mentioned in scope 
of work but otherwise felt necessary will also be in the scope of contractor. No extra 
payment on this account will be made.  

27.  Short Close:  

Contract may be short closed by HPGCL at any time during the period of contract without 
assigning any reason by giving a notice of one month for which no compensation will be 
paid to contractor. 

28.  Medical Examination: 

Contractor shall submit medical examination reports of every employee/ contractual staff 
at his own expense at the time of signing contract agreement as per clause no.25 of 
General Terms and conditions. The prescribed medical tests are also to be carried out on 
annual or bi-annual basis as per direction of statutory authority. 

 

 

29.  Environment, Health and safety laws:  

The firm shall strictly follow all the Environment, Health and Safety related laws as per 
prescribed norms/guidelines issued by any Central/ State Govt. statutory authority from 
time to time. 

 
     

Executive Engineer / AHP, 
                                                                      For Chief Engineer / RGTPP,  

                HPGCL, Khedar, Hisar.  
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ANNEXURE-VI 

 
 

STATEMENTS OF BIDDERS 
 
 

1.  Name of Bidder   _____________________________________ 

2.  Address of Head Office  _____________________________________ 

3.  Correspondence Address  _____________________________________ 

     _____________________________________ 

4. Legal status  

5. PAN & GST Number of the Bidder (attached self attested photocopies) 

PAN __________________________  GST ______________________________   

 

6. Bank Details (attached signed cancelled cheque) 

i) Bank Name & Address…………………………………………………………….….. 

ii) Bank Account Number………………………………………………………………… 

iii) Bank Branch Code…………………………………………………………………….. 

iv) IFSC Code of Branch………………………………………………………………….. 

v) Nature of account (current/saving/OD/CC)…………………………………………. 

7. Main lines of Business    

i. ____________________________________________  since_______________ 

ii. ____________________________________________  since_______________ 

iii. ____________________________________________  since_______________ 

8.  Annual Turnover of past three year 

i. ________________________________________________________________   

ii. ________________________________________________________________  

iii. ________________________________________________________________  

 

9. Past Experience:-  

Name of Organization  Period Reference of 

Contract 

Order Value 

contract wise 

 

 

 

   

 

 

 

   

 

 

 

   

 

10. Any other information: 

 
 
 
 

Signature & Stamp of Bidder  
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Annexure-VII 

 

INSTRUCTIONS TO BIDDER ON ELECTRONIC TENDERING SYSTEM 

These conditions will over-rule the conditions stated in the tender documents, wherever relevant 

and applicable. 

1. Registration of bidders on e-Procurement Portal: All the bidders intending to participate in the 

tenders processed online are required to get registered on the centralized e-Procurement Portal 

i.e. https://etenders.hry.nic.in. Please visit the website for more details. 

2. Obtaining a Digital Certificate:  

2.1 The Bids submitted online should be encrypted and signed electronically with a Digital Certificate 

to establish the identity of the bidder bidding online. These Digital Certificates are issued by an 

Approved Certifying Authority, by the Controller of Certifying Authorities, Government of India. 

2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN Card) and 

Address proofs and verification form duly attested by the Bank Manager / Post Master / Gazetted 

Officer. Only upon the receipt of the required documents, a digital certificate can be issued. For 

more details please visit the website – https://etenders.hry.nic.in. 

2.3 The bidders may obtain Class-II or III digital signature certificate from any Certifying Authority or 

Sub-certifying Authority authorized by the Controller of Certifying Authorities or may obtain 

information and application format and documents required for the issue of digital certificate from 

https://etenders.hry.nic.in.    

2.4 Bid for a particular tender must be submitted online using the digital certificate (Encryption & 

Signing), which is used to encrypt the data and sign the hash during the stage of bid preparation 

& hash submission. In case, during the process of a particular tender, the user loses his digital 

certificate (due to virus attack, hardware problem, operating system or any other problem) he will 

not be able to submit the bid online. Hence, the users are advised to keep a backup of the 

certificate and also keep the copies at safe place under proper security (for its use in case of 

emergencies). 

2.5 In case of online tendering, if the digital certificate issued to the authorized user of a firm is used 

for signing and submitting a bid, it will be considered equivalent to a no-objection certificate/power 

of attorney /lawful authorization to that User. The firm has to authorize a specific individual 

through an authorization certificate signed by all partners to use the digital certificate as per Indian 

Information Technology Act 2000. Unless the certificates are revoked, it will be assumed to 

represent adequate authority of the user to bid on behalf of the firm in the department tenders as 

per Information Technology Act 2000. The digital signature of this authorized user will be binding 

on the firm.  

2.6 In case of any change in the authorization, it shall be the responsibility of management / partners 

of the firm to inform the certifying authority about the change and to obtain the digital signatures of 

the new person / user on behalf of the firm / company.  The procedure for application of a digital 

certificate however will remain the same for the new user. 

2.7 The same procedure holds true for the authorized users in a private/Public limited   company. In 

this case, the authorization certificate will have to be signed by the directors of the company. 

3. Opening of an Electronic Payment Account: Tender document can be downloaded online. Bidders 

are required to pay the tender   documents fees online using the electronic payments gateway 

service. For online payments guidelines, please refer to the Home page of the e-tendering Portal 

https://etenders.hry.nic.in. 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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4. Pre-requisites for online bidding: In order to bid online on the portal https://etenders.hry.nic.in, the 

user machine must be updated with the latest Java. The link for downloading latest java applet is 

available on the Home page of the e-tendering Portal.  

5. Online Viewing of Detailed Notice Inviting Tenders: The bidders can view the detailed N.I.T and 

the time schedule (Key Dates) for all the tenders floated through the single portal e-Procurement 

system on the Home Page at  https://etenders.hry.nic.in 

6. Download of Tender Documents: The tender documents can be downloaded free of cost from the 

e-Procurement portal https://etenders.hry.nic.in 

7. Key Dates: The bidders are strictly advised to follow dates and times as indicated in the online Notice 

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time 

tracked and the system enforces time locks that ensure that no activity or transaction can take place 

outside the start and end dates and the time of the stage as defined in the online Notice Inviting 

Tenders.  

8. Bid Preparation (Technical & Financial) Online/offline Payment of Tender Document Fee, e-

service fee, EMD fees and Submission of Bid Seal (Hash) of online Bids: 

8.1 The online payment for Tender document fee, eService Fee & EMD can be done using the secure 

electronic payment gateway. The Payment for Tender Document Fee and eService Fee can be 

made by eligible bidders/ contractors online directly through Debit Cards & Internet Banking 

Accounts and the Payment for EMD can be made online directly through RTGS / NEFT. 

8.2 The secure electronic payments gateway is an online interface between contractors and Debit 

card / online payment authorization networks. 

8.3 The bidders shall upload their technical offer containing documents, qualifying criteria, technical 

specification, schedule of deliveries, and all other terms and conditions except the rates (price 

bid). 

 The bidders shall quote the prices in price bid format.  

8.4 Submission of bids will be preceded by submission of the digitally signed& sealed bid (Hash) as 

stated in the time schedule (Key Dates) of the Tender.   

NOTE:- 

(A) If bidder fails to complete the Online Bid Submission stage on the stipulated date and time. 

His/hers bid will be considered as bid not submitted, and hence not appear during tender 

opening stage. 

(B) Bidders participating in online tenders shall check the validity of his/her Digital Signature 

Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in. 

(C) For help manual please refer to the ‘Home Page’ of the e-Procurement website at 

https://etenders.hry.nic.in, and click on the available link ‘How to online’ to download the file. 

  
 
 

Executive Engineer / AHP, 
                                                                                     For Chief Engineer / RGTPP,  

                        HPGCL, Khedar, Hisar.  

 
 
 
 
 
 
 
 
 
 
 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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Annexure-VIII 

 
Acceptance Certificate 

 

 

I__________________________________Designation__________________________  

 

of (NameoftheCompany)__________________________________________________ 

 

______________________________________________________________________ 

 

hereby accept the terms and conditions of the NIT no.03/RGTPP/AHP-17/2026-27  . 

 

 

For M/s _____________________________ 
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PERFORMA OF INDEMNITY BOND TO BE EXECUTED BY THE SERVICE PROVIDER FOR THE 

EQUIPMENT HANDED OVER BY HPGCL FOR  
PERFORMANCE OF ITS CONTRACT 

(Entire Equipment consignment in one lot) 
(On non-Judicial stamp paper of appropriate Value) 

INDEMNITY BOND 
THIS INDEMNITY BOND is made this ………………………………day of …………… 20………….. by 
…………………………… a Company registered under the Companies Act, 1956/Partnership 
firm/proprietary concern having its Registered Office at ………………………………(hereinafter called as 
‘Service Provider’ or ‘Obligor’ which expression shall include its successors and permitted assigns) in 
favour of Haryana Power Generation Limited, ____________ ……………………………………... 
(hereinafter called HPGCL which expression shall include its successors and assigns). 

WHEREAS HPGCL has awarded to the Service Provider a Contract for ……………………… vide its 
Letter of Award/Contract No. ……………………………… dated ……………… and its Amendment 
No………………………………………………………………..and Amendment No. 
…………………………………………(applicable when amendments have been issued, hereinafter called 
the ‘Contract’) in terms of which HPGCL is required to hand over various Equipment to the Service 
Provider for execution of the Contract. 
 
And WHEREAS by virtue of Terms and conditions of the said Contract, the Service Provider is required 
to execute an Indemnity Bond in favour of HPGCL for the ……………………………….. 
NOW THEREFORE, This Indemnity Bond witnessed as follows: 
 
1. The Service Provider undertakes to keep HPGCL harmless against any loss or damage that may be 

caused to HPGCL on a/c of act by persons deployed by him. 
 
2. The Service Provider undertakes that the Persons deployed shall be used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and conditions and none 
part of the person shall be utilized for any other works or purpose whatsoever. It is clearly 
understood by the Service Provider that non-observance of the obligations under this Indemnity 
Bond by the Service Provider shall inter- alia constitute a criminal breach of trust on the part of 
Service Provider for all intents and purposes including legal/penal consequences. 

 
3. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the Equipment 

or the same or any part thereof is mis-utilised in any manner whatsoever, then the Service Provider 
hereby agrees that the decision of Officer-in-Charge/Engineer of HPGCL at to assessment of loss or 
damage to the Equipment shall be final and binding on the Service Provider. The Service Provider 
binds itself and undertakes to replace the lost and/or damaged Equipment at its own cost and/or 
shall pay the amount of loss of HPGCL without any demur, reservation or protest. This is without 
prejudice to any other right or remedy that may be available to HPGCL against the Service Provider 
under the contract and under this Indemnity Bond. 

 
4. NOW THE CONDITION of this Bond is that if the Service Provider shall duly and punctually comply 

with the terms and conditions of this Bond to the satisfaction of HPGCL THEN, the Bond shall be 
void, but otherwise, it shall remain in full force and virtue.  

IN WITNESS WHEREOF, the Service Provider has hereunto set its hand through its authorised 
representative under the common seal of the Company, the day, month and year first above mentioned. 

      Fore and on behalf of 
      M/s ………………………………………………. 
WITNESS 
1. 1. Signature ……………………….   Signature ………………………….  
 2. Name …………………………..   Name …………………………….. 
 3. Address ………………………..  Designation ……………….……… 
  …………………………………..  Authorised representative 
 
1. 1. Signature ……………………….     
 2. Name …………………………..   (Common Seal) 
 3. Address ………………………..  (In case of Company) 
  …………………………………..   
 

* Indemnity Bonds are to be executed by the authorised person and (I) in case of contracting Company 
under common seal of the Company or (ii) having the Power of Attorney issue under common seal of the 
company with authority to execute Indemnity Bonds, (iii) In case of (ii), the original Power of Attorney if it 
is specifically for this contract or a Photostat copy of the Power of Attorney if it is General Power of 
Attorney and such documents should be attached to Indemnity Bond. 
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MONTHLY PAY ROLL PERFORMA 

       
1. Name of Corporation ________________________ 

2. Name of Contractor _________________________ 

3. (a) Licence No. ______ ______________________ 

(b) Validity expires on ________________________ 

 

 

Sr. 

No. 

Name of 

engaged 

workers 

Amount 

of 

wages 

Account 

no. of 

engaged 

workers 

ESI No. 

of 

engaged 

worker 

EPF No. 

of 

engaged 

worker 

ESI Contribution 

Cheque No. 

EPF Contribution 

Cheque No. 

Employer 

contribution 

Worker 

contribution 

Challan 

No. 

Employer 

contribution 

Worker 

contribution 

Challan 

No. 
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 Annexure-IX 

 
Ash Handling System (Detail of Equipments) 

 
Ash Slurry Disposal Pump             8Nos. (4+4) 
Pump     Make – Indure Warman Make 

Model – 10/8 in the frame ‘F’ type AH Metal lined 
Type – Horizontal Centrifugal Pump 
Number Operating – 4 
Rated Capacity – 930 m³/hr 
Rated Speed – 590 RPM 
Shaft of Head – 27m 
Specific gravity of Slurry – 1.15 
No. of Pumps in series – 2 

Motor      Rated output of motor 140 KW 
     Power – 140 KW 
 
Bottom Ash Overflow Pump  04 nos. (2+2) 
     Make – Indure Warman Make 

Model – 8/6 in the frame ‘E’ type AH Metal lined 
Type – Horizontal Centrifugal Pump 
Rated Capacity – 320 m³/hr 
Shaft of Head – 27m 

Motor      Power – 18.5 KW 
 
Drain Pumps              10 nos. 
     Make – Indure Warman Make 

Model – 65 QV SP 
Type – Vertical 
Rated Capacity – 25 to 50 m³/hr 
Shaft of Head – 10 to 25m 

Motor      Power – 7.5 KW 
 
 
High Pressure Water Pump             05Nos. 
Pump     Discharge -490 m³/hr 
                                                 Make – Kirloskar Brothers Ltd. 
                                                  Model – UP 150/53 
                                                 Type – Horizontal split casing 
     Head - 90 m 
     Coupling Type – Flexible Pin and Bush 
     Coupling Make and size – Rathi     
Motor     Power – 175 KW 
     Make – ABB 315 L 
     R.P.M. – 1485 
 
Low Pressure Water Pump             4 Nos. 
Pump     Discharge – 635 m³ /hr 
                                                 Make – Kirloskar Brothers Ltd  
                                                 Model – UP 250/30 
                                                 Type – Horizontal split casing 
     Head – 20m 
     Coupling Type – Flexible Pin and Bush 
     Coupling Make and size – Rathi 
Motor     Power – 55KW 
     Make – ABB 250 M 
     R.P.M. – 1450 
 
Ash Water Recovery Pump  2 + 1 Nos. 
Pump (3 Nos)    Discharge – 560 m³ / hr 
     Head – 42m 
     Make – KBL 
     Model – BHR35-30º/2 Stage 
Motor     Power – 90 KW 
Pump (1 No.)    Discharge – 560 m³ / hr 
     Head – 42m 
     Make – KBL 
     Model – BHR35-30º/2 Stage 
 
Motor     Power – 75 HP 
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Economizer Water Pump  4 Nos. 
 
Pump     Discharge – 45m³/hr 
     Model- SCT50/38 
     Type- Horz. Split Casing 

Make – KBL  
     Head – 40m 
     Coupling Type – Flexible Pin and Bush 
     Coupling Make and size – Love Joy/ Rathi 
Motor     Power – 11KW 

Make – ABB/ SC160M 
R.P.M. – 1460 
 

Vacuum Pump Size-   20 Nos. (10No. in each Unit) 
Description     Make – Vacuum Air Engineering Co. Pvt. Ltd. 
     Type – Liquid Ring 
     Size – 140 
     R.P.M. 495 
     V- Belt, SPC – 3750, Fenner, 4 Nos. 
     Capacity – 2980m³ /hr 
     Vacuum – 400mm Hg/ 16” Hg 
Motor     Power – 75KW 
     R.P.M. – 1440 
 
HMDC Water Pump  
(Conditioning Water Pump)        03 Nos 
Description    Make – Kirloskar Brothers Ltd. 
     Model – KPD 65/43, 
     Type – Horz.End Suction Back Pull out 
     Capacity – 70m³/hr 
     Head – 50m 
     Coupling Type – Flexible 
     Coupling Make – Love joy/ Rathi 
Motor     Power – 22KW 
     Make – ABB HX 180ML 
     RPM – 1450 
 
Seal Water Pump -    3 Nos.   
Description    Make – Kirloskar Brothers Ltd. 
     Model – KPD 25/26A, 
     Type – Horz.End Suction Back Pull out 
     Capacity – 12m³/hr 
     Head – 60m 
     Coupling Type – Flexible 
     Coupling Make – Love joy/ Rathi 
Motor     Power – 7.5KW 
     Make – ABB HX 132SM 
     RPM – 2900 
 
Instrument Air Compressor - 3 Nos.      
     Type – Reciprocating 
     Make – Ingersoll Rand  
     Model- 10 & 6x7 PHE 7 
     No. of Stages – 2 
     No. of Cylinders – 2 
     Speed – 516 RPM 
     Free Air Delivery – 450M³/hr 
     Discharge Pressure- 8 Kg / cm2 

     Type of Cooling – Water cooled 
Motor     Power – 55 KW 
     RPM – 1500  
     Make – ABB 

Details of Drive arrangement- V – Belt drive 
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Transport Air Compressor - 8 Nos. 
     Type – Screw 
     Make – Atlas Copco India Ltd. 
     Model – ZA-6M-250  
     Speed – 516 RPM 
     Capacity – 6710M³/hr 
     Discharge Pressure- 2.5 Kg / cm2 

     Type of Cooling – Water cooled 
 
 
Motor     Power – 425 KW 
     RPM – 1485  
     Make – ABB 
 
Dryer for transport air -                4 Nos. 
compressor 
               Type- Refrigerated 
                                                        Make- Delair India Pvt. Ltd. 
                                                        Model- FDI-LP-7500W (SP) 
                                                        Capacity- 6710 M³/hr 
                                                        Working Pressure- 2.50 kg/cm2 
                                                        TON of refrigeration- 30 Tr. 

 Power- 28.8 KW 
 
 
3 No. Ash disposal lines of pipe dia 400mm and thickness 9.52 mm 
Total length of 3 no. Ash disposal lines up to Ash dyke                     =16 Km (approx.) 
 
1 No. Ash water recovery line of dia 450mm and thickness 6.35mm 
Total length of Ash recovery water line             = 4  Km (approx.) 
 
1 no. extra AWR line of 75 HP pump of various diameter                = 4 km (approx.) 
 
06 nos. Dry Fly Ash Conveying lines of various diameter          =6 km (Approx.) 
 
Capacity of dry fly Ash silo (4 No.)             = 1500T Each. 
 
Capacity of Ash water recovery pump (3 No.)           = 560 M³/Hr Each. 
 
1 no. 75 HP pump at Ash water recovery area                                  = 1 no. 
 
Bottom Ash hopper              = 1 No.  per unit 
 
Economizer Hoppers                         = 6 Nos.  per unit 
 
Air Pre heater Hoppers             = 8 Nos.  per unit 
 
ESP hoppers               = 128 Nos. per unit 
 
Chimney hopper              = 1 No. per unit 
 
Intermediate Surge hopper            = 2 No. (100T each) per Unit. 
 
Hydro ejector system for front/second field hoppers of both units           = 12 nos. for both units 
 
Surge tank, settling tank with sludge pumps                    
 
 
PLC 
ALLEN BRADELY       = Rockwell Automation make 
  
 
 
 
 
 

  Executive Engineer / AHP, 
                                                                          For Chief Engineer / RGTPP,  

                            HPGCL, Khedar, Hisar  
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ANNEXURE-X 

TECHNICAL CHECK LIST FORMAT 
(To be filled/ uploaded online only) 

Sr. 
No. Technical Specification 

   Bidder 
Response 

(Yes or 
No) 

1 Tender cost with e-service fees   

2 Earnest Money Deposited  

3 Documentary Evidence regarding Qualification Criteria:   

i 

a. The firm who has successfully carried out the erection, testing & 

commissioning of any Automated PLC controlled Ash Handling System (Wet 

& Dry) of generating unit of 250 MW & above and should have minimum one 

year experience in its O&M in the proceeding 07 years. 

 
OR 

The bidder should be Original equipment manufacturer /supplier (OEM/OES) or 
a registered vender of HPGCL, as per vender registration policy for the specific 
category of the work/ purchase. 

OR 

The firm who has minimum 2 years’ experience of Operation & Maintenance 

work of similar* Automated PLC controlled  comprehensive Hydro-Pneumatic 

(Wet & Dry) Vacuum based Ash Handling System of 250 MW & above 

generating unit in the preceding seven years ending last day of the month 

previous to the month in which applications are invited having minimum order 

value as under:- 

Single order of the value not less than Rs.3.46 Cr. 

Or 

Two orders of the value not less than Rs.2.16 Cr. each. 

Or 

Three orders of the value not less than Rs. 1.73 Cr. each. 

The authentic documentary evidence in support of their claim of having said 

experience and turnover should be enclosed in technical bid for consideration of 

their tender.  

The tender documents of only those bidders shall be considered who fulfill the 

eligibility criteria and submit documentary evidence in support of the same along 

with a copy of a performance certificate/ repeat order from the same organization 

if any 

*Note: Similar work means Operation & Maintenance work of Automated   

PLC controlled comprehensive Hydro- Pneumatic (Wet & Dry) Vacuum 

based Ash Handling System of generating unit of 250 MW & above. 

 

ii Documentary Proof for Turnover Certificates as prescribed in NIT.  

iii 
The firm should be registered under contract labour (Regulation & abolition) Act, 
1970 and possesses a valid labour license for deploying the workers on the work 
or will obtain the same within 15 days of issuance of work order. 

 

4 

Documentary Proof for Permanent EPF and ESI Registration number from 
Provident Fund Commissioner. Documentary Proof for GST number and PAN. 
Statement of bidders as per Annexure-.VI. Acceptance of all terms & conditions of 
tender Annexure-VIII 

 

5 

Firm should submit a certificate to the effect that the tenderer is not presently 

black listed from any Public Sector undertakings of Central Govt. / State Govt. / 

SEBs / Corporations / any other reputed Thermal / Hydel Plant etc.  

 

6 
iii) Authority letter in the name of the Authorized Person who has signed the Tender 

Document / Price Bid on behalf of the Contractor / Company. 
 

 

 

         Signature and stamp of Firm 
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Annexure-XI 
PRICE BID 

 
(To be filled/ uploaded online only) 

 
 

 
 
Item 
No. 

 
 
Description of Activity 
(Ash Handling System) 
for Unit 1& 2 of 
2X600MW RGTPP 
Khedar Hisar 

1st year rate 2nd year rate 3rd year rate 

Lump sum rate to 
be quoted for the 
following three 

systems per 
month excluding 

GST 
(In Rs.) 

Percentage 
escalation  for 
2nd  year on the 
basic rate of 1st 

year i.e A 
(In %) 

Percentage 
escalation  for 
3rd  year on the 
basic rate of 2nd 

year i.e B 
(In %) 

 

  A B C 

1. 
 
 

Operation & Maintenance 
of Wet Ash System, Ash 
Water Recovery System 
and  Dry Ash System 
including Ash Silo System 
  

 
 

  

 
  Note for the bidder: - 

1.  The firm is required to quote the rates strictly as per this rate quoting sheet format 
only. 

2. The firm shall quote rate excluding of GST / tax as applicable i.e. only basic rate. 
3. The GST/tax shall be paid extra as applicable from time to time. 
4. L-1 will be decided on basis of total for all 03 years, but for payment/penalty purpose 

weightage of different system will be as under:- 
 

Sr. 
No. 

Description of activity Weightage 

1. O&M of wet ash system 37% of lump sum quoted rates for 
O&M charges 

2 O&M of Ash Water Recovery System 3% of lump sum quoted rates for 
O&M charges 

3. O & M of dry ash system including ash silo 
system 

60% of lump sum quoted rates for 
O&M charges 

  
 
  

 
 

 
Executive Engineer / AHP, 

                                                                            For Chief Engineer / RGTPP,  
                             HPGCL, Khedar, Hisar.  
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