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HARYANA POWER GENERATION CORPORATION LIMITED

&

HPGCL

(Corporate Identity Number: U45207HR1997SG033517)
Regd. Office-C-7, UrjaBhawan, Sector-6, Panchkula, Website: www.hpgcl.org.in,
Email.:xentg2.dcrtpp@hpgcl.org.in, Mobile : 9354782007

BRIEF SUMMARY OF NOTICE INVITING TENDER (e-TENDER)

Tender Enquiry No.& Date

NIT No: Ch-10/TG-11/306 Dated:16.10.2026

Description of work

Annual running contract (ARC) of TG System/
Equipments of SEC, China Make installed at
2X300 MW DCRTPP, Yamuna Nagar.

Contract Period

24 Months and may extendable by three
months at the discretion of HPGCL

Date of tender uploading

Last date and time of submission of online tender

Due date & time of opening of part — 1 tender.

Tender fee (Non — refundable) Rs. 1,180/-
E-service fees (Non — refundable) Rs. 1,180/-
Earnest Money Rs 4,14,356/-
Instruction to bidder on Electronic Tendering Annexure — |
system.

Instruction to bidder — Pre Qualifying Requirements | Annexure — ||

(PQRs) / Eligibility Conditions for the tenders.

General Terms and Conditions of Contract.

Annexure — Il A

Technical Terms and Conditions of Contract.

Annexure — Il B

Scope of work for Preventive Maintenance — Fixed

charges preventive maintenance works (Part — A)

Annexure — IV A

Scope of work for Unit rate based works (Part — B)

Annexure — IV B

Rate quoting sheet /price bid (for Part-A; Fixed
Part works) & (Part — B; Unit rate works)

Annexure — V

Statement of Bidder

As per Annexure-VI

Acceptance Certificate

As per Annexure-VII

Check list for Bidders

As per Annexure-VIII

Contact Information

Executive Engineer, T. G. Mtc. — |, DCRTPP,
HPGCL, Yamuna Nagar. Mobile : 9354782007
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HARYANA POWER GENERATION CORPORATION LIMITED

(F';)) (Corporate Identity Number: U45207HR1997SG033517)
( —/ Regd. Office-C-7, UrjaBhawan, Sector-6, Panchkula, Website: www.hpgcl.org.in,
l“((l Email.:xentg2.dcrtpp@hpgcl.org.in, Mobile : 9354782007

ONLINE NOTICE INVITING TENDER (E-TENDER)

Chief Engineer/DCRTPP, HPGCL, Yamuna Nagar invites e-tenders in two parts from the reputed,
registered and experienced firms for ARC of TG System/ Equipments of SEC, China Make
installed at 2X300 MW DCRTPP, Yamuna Nagar for the year 2024-26.

NIT No. Description Period of Tender EMD (Rs.) e- Last date of| Last date
contract Fee (Rs.) service | submission of
(Non-— Fees of EMD submissio
refundab (Rs.) online n of Bids
le) online
Annual running
NIT No: | contract (ARC) of Two years
Ch- TG System/ and
10/TG- | Equipments of
. extendable by
/306 SEC, China Make 16.11.26 | 16.11.26
Dated:1 | installed at Unit-i&)l | '€ months 11807 1 4,14,356/- | 1,180 | = 15.00) | (18:00)
at the
6.10.202 | 2X300 MW | .
discretion  of
6 DCRTPP,HPGCL,
HPGCL
Yamuna Nagar for
two years
The Bidders can download the tender documents from the Haryana Engineering Works portal
(http://works.haryana.gov.in) and E tender Portal (https://etenders.hry.nic.in).
The Bidders shall have to pay for the Tender documents, EMD Fees & eService Fee online by
using the service of secure electronic payment gateway. The secure electronic payments gateway
is an online interface between contractors and online payment authorization networks. The
Payment for Tender Document Fee and eService Fee can be made by eligible bidders/ contractors
online directly through Debit Cards & Internet Banking Accounts and the Payment for EMD can be
made online directly through RTGS / NEFT.
NOTE: If the tenders are cancelled or recalled on any grounds, the tender document fees &
eservice fee will not be refunded to the firm.
The Tenderers can submit their tender documents (Online) as per the dates mentioned in the key
dates
Sr. Department Stage Tenderer’s Stage Start date and | Expiry date
No. time and time
1 | Tender Authorization & - 21.10.26 (18:00) 16.11.26
Publishing (18:00)
Downloading of Tender 21.10.26 (18:00)
2 - Documents, Bid
Preparation & Bid
submissions
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Last date of submission of
EMD online

16.11.26 (18:00)

w

Technical Opening (Part-I)

18.11.26 (13:00)

Short listing of Technical bids
& Opening of Price Bid

Will be intimated to the firms on
their e-mail

Executive Engineer/TG-ll,
For Chief Engineer/ DCRTPP,
HPGCL, Yamuna Nagar.
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HARYANA POWER GENERATION CORPORATION LIMITED

;,—3) (Corporate Identity Number: U45207HR1997SG033517)
L\‘?” Regd. Office-C-7, UrjaBhawan, Sector-6, Panchkula, Website: www.hpgcl.org.in,
' {;E-‘;;S e ' Email.:xentg2.dcrtpp@hpgcl.org.in, Mobile : 9354782007
Annexure - |
Instructions to bidder on Electronic Tendering System
1. Download of Tender Documents :

The tender documents can be downloaded from the Haryana Engineering Works portal
(http://works.haryana.gov.in) and E tender Portal (https://etenders.hry.nic.in). The bidder
who does not have contractor ID on HEWP cannot participate in tendering process. The
bidders who have contractor ID but have not registered on HEWP can participate in
tendering process by paying the Earnest money through online payment on the portal.
Pre-requisites for online bidding:

In order to bid online on the Haryana Engineering Works portal
(http://works.haryana.gov.in) and E tender Portal (https://etenders.hry.nic.in), the user
machine must be updated with the latest Java. The link for downloading latest java applet is
available on the Home page of the Portal.

Online Viewing of Detailed Notice Inviting Tenders:

The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the
tenders floated through Haryana Engineering Works portal (http://works.haryana.gov.in) and
E tender Portal (https://etenders.hry.nic.in).

Bid Preparation (Technical & Financial) Online Payment of Tender Document fee,e-
Service Fee, EMD Fees of online Bids:

The Bidders shall have to pay for the Tender documents, EMD Fees & e-Service Fee (Rs.
1180/-) online by using the service of secure electronic payment gateway. The secure
electronic payments gateway is an online interface between contractors and online payment
authorization networks. The Payment for Tender Document Fee and eService Fee can be
made by eligible bidders/ contractors online directly through Debit Cards & Internet Banking
Accounts and the Payment for EMD can be made online directly through RTGS / NEFT.

NOTE:- “The bidder who does not have contractor ID on HEWP cannot participate in
tendering process. The bidders who have contractor ID but have not registered on
HEWP can participate in tendering process by paying the Earnest money through
online payment on the portal. Bidders who have contractor Id and are registered on
HEWP and also have deposited one time deposit are eligible for participation in the
tender by annexing bid specific Earnest Money Declaration Form generated from
HEWP. The bidder who is registered as contractor with Haryana Government and is
availing the exemption available for earnest money, shall upload bid specific Earnest
Money Declaration form duly downloaded from HEWP.”

The bidders shall upload their technical offer containing documents, qualifying criteria,

technical specification and all other terms and conditions except the rates (price bid) The
bidder shall quote the price in price bid.
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5.

The tender shall be opened on due date by Tender Opening Committee comprising of
Executive Engineer/TGM-I, AEE/TGM-I and a representative of finance/ account
department.

NOTE: “The CBD generated by Haryana Engineering Works portal
(http://works.haryana.gov.in) is not applicable for this work. All contractors shall strictly
follow the NIT terms & conditions uploaded by the Executive Engineer on Haryana
Engineering Works portal (http://works.haryana.gov.in) and E tender Portal
(https://etenders.hry.nic.in).”

Key Dates

The Tenderers can submit their tender documents (Online) as per the dates mentioned in the
following format:

Sr. Department Stage Tenderer’s Stage Start date and | Expiry date
No. time and time
1 | Tender Authorization & -
Publishing
Downloading of Tender
2 - Documents, Bid
Preparation & Bid
submissions
Last date of submission of
EMD online

3 | Technical Opening (Part-1) -

4 | Short listing of Technical bids Will be intimated to the firms on
& Opening of Price Bid their e-mail
The bidders are strictly advised to follow dates and times as indicated in the online Notice
Inviting Tenders. The date and time shall be binding on all bidders. All online activities are
time tracked and the system enforces time locks that ensure that no activity or transaction
can take place outside the start and end dates and the time of the stage as defined in the
online Notice Inviting Tenders.

If bidder fails to complete the Online Bid Submission stage on the stipulated date and time,
his/hers bid will be considered as bid not submitted, and hence not appear during tender
opening stage.

6. Mandatory Documents:

a) Proof of Constitution - Partnership deed (in case of the partnership firm registration); or
Certificate of Incorporation (in case of Private limited company, public limited company,
Public sector undertaking, Limited Liability Partnership, registration); or Any proof
substantiating constitution (in the case of society, trust, AOP, Government department, local
authority, statutory body registration.)

b) PAN Card

c) GST Certificate

d) Undertaking of Non-Blacklisting — (Certificate that contractor has not been blacklisted
previously)

e) Cancelled Cheque / Proof of bank account
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10.

11.

12.

13.

14.

15.

Proof of Address

Similar works experience

If the tenders are cancelled or recalled on any grounds, the tender document fees & e-
service fee will not be refunded to the firm.

Unless exempted specifically, tenders not accompanied with the prescribed EMD/ Cost of
Tenders shall be rejected. EMD/Cost of Tender shall be in the prescribed mode of payment
as asked in the NIT; otherwise, the tenders shall be liable to be rejected.

The bidder shall ensure that payment of earnest money shall be made at least 48 hrs prior
of the closing time of submission of bid.

The bidder can revise his bid any number of times but only before last date of submission
of bid. All previous quotes are deleted & only the latest price quoted shall be visible on date
of opening of price bid.

The validity of the tender/ quotation should be at least for 120 days from the date of

opening of price bid.

Negotiation will be held as per negotiation policy of HPGCL and amendment thereof
applicable from time to time.

The bidders / contractors shall observe the highest standards of ethics during the
submission of tender, procurement and execution of the contract. In case of evidence of
cartel formation by the bidder(s), EMD is liable to be forfeited.

The bidder shall bear all costs associated with the preparation and submission of his bid,

and HPGCL will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

Chief Engineer, DCRTPP, HPGCL, Yamunanagar reserves the right to cancel the NIT or to

change qualifying requirement or to reject any or all the tenders so received without

assigning any reason.

Preliminary Information for bidders :

Registration of bidders on e-Procurement Portal:-

All the bidders intending to participate in the tenders processed online are required to get
registered on the centralized e - Procurement Portal i.e. https://etenders.hry.nic.in Please
visit the website for more details.

Obtaining a Digital Certificate:

The Bids submitted online should be encrypted and signed electronically with a Digital
Certificate to establish the identity of the bidder bidding online. These Digital Certificates are
issued by an Approved Certifying Authority, by the Controller of Certifying Authorities,
Government of India.

A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’'s PAN Card)
and Address proofs and verification form duly attested by the Bank Manager / Post Master /
Gazetted Officer. Only upon the receipt of the required documents, a digital certificate can
be issued. For more details please visit the website — https://etenders.hry.nic.in.

The bidders may obtain Class-Il or Il digital signature certificate from any Certifying
Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or
may obtain information and application format and documents required for the issue of
digital certificate from: For queries on Tenders Haryana Portal, kindly Contact
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ii)

vi)

vii)

Note:- Bidders are requested to kindly mention the URL of the portal and Tender Id in the
subject while emailing any issue along with the Contact details. For any issues/ clarifications
relating to the tender (s) published kindly contact the respective Tender Inviting Authority.
Tel: 0120-4200462. 0120-4001002, Mobile:8826246593, E-mail:- support-eproc@nic.in

For any technical related queries please call at 2X7 Help Desk Number

0120-4001002, 0120-4200462, 0120-4001005 , 0120-6277787

International Bidders are requested to prefix 91 as country code Email Support. For any
issues or Clarifications relating to the published tenders, Bidders are requested to contact
the respective Tender Inviting Authority Technical — support-eproc@nic.in

Bid for a particular tender must be submitted online using the digital certificate (Encryption &
Signing), which is used to encrypt the data and sign the hash during the stage of bid
preparation & hash submission. In case, during the process of a particular tender, the user
loses his digital certificate (due to virus attack, hardware problem, operating system or any
other problem) he will not be able to submit the bid online. Hence, the users are advised to
keep a backup of the certificate and also keep the copies at safe place under proper
security (for its use in case of emergencies).

In case of online tendering, if the digital certificate issued to the authorized user of a firm is
used for signing and submitting a bid, it will be considered equivalent to a no-objection
certificate/power of attorney /lawful authorization to that User. The firm has to authorize a
specific individual through an authorization certificate signed by all partners to use the digital
certificate as per Indian Information Technology Act 2000. Unless the certificates are
revoked, it will be assumed to represent adequate authority of the user to bid on behalf of
the firm in the department tenders as per Information Technology Act 2000. The digital
signature of this authorized user will be binding on the firm.

In case of any change in the authorization, it shall be the responsibility of management /
partners of the firm to inform the certifying authority about the change and to obtain the
digital signatures of the new person / user on behalf of the firm / company. The procedure
for application of a digital certificate however will remain the same for the new user.

The same procedure holds true for the authorized users in a private/Public limited
company. In this case, the authorization certificate will have to be signed by the directors of
the company.

Bidders participating in online tenders shall check the validity of his/her Digital Signature
Certificate before participating in the online Tenders at the portal https://etenders.hry.nic.in.

viii) For help manual please refer to the ‘Home Page’ of the e-Procurement website at

iX)

https://etenders.hry.nic.in, and click on the available link ‘How to..?’ to download the file.
Before submitting tenders the instructions may be read carefully regarding submission of
tender. If any bidder finds discrepancies or omissions in the tender documents or is in
doubt as to the true meaning of any part, he shall clarify same from tender issuing office in
writing before the due date and time of submission of the bid.

Executive Engineer/TG-ll,
For Chief Engineer/ DCRTPP,
HPGCL, Yamuna Nagar.
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Annexure: |l

INSTRUCTIONS TO THE BIDDERS

1. Pre Qualifying Requirements (PQRs) / Eligibility Conditions for the tenderers:-

A) The bids will be accepted from those reputed firms who fulfill the following
qualifying/eligibility criteria_and submit documentary evidences in_support of the
same:

(i) The bidder should be Original Equipment Manufacturer / Supplier (OEM/OES) of
Turbine or a registered vendor of HPGCL as per Vendor Registration Policy for the
specific category of the work.

OR

(i) Bidders who have successfully carried out erection, testing & commissioning of
Turbine & Auxs directly or as sub vender of BHEL or SEC, China / R Infra of Generating
Unit of 110 MW & above and have minimum one year experience of Operation &
Maintenance in the preceding 07 years ending on 31.03.2026.
OR

(iii) The bidder must have minimum one year experience of having successful executed
Work Order(s) for maintenance of Turbine& Auxs. in HPGCL/NTPC/any SEBs/any
PSUs/ any Corporations/ Central Govt./ State Govt. / Semi Govt. or in any Thermal/
Hydel plant during last 07 years on 31.03.2026.

Experience of Execution of Work order:
The bidder must have experience of having successful executed Work Order(s) for the

AMC work of TG and its auxiliaries of 110 MW or above rating power plant in
HPGCL/NTPC/any SEBs/any PSUs. Any Corporations/ Central Govt./ State Govt. / Semi

Govt. or in any Thermal/ Hydel plant during last 07 years ending last day of the
month previous to the month in which applications are invited having minimum order value
as under-

i) Single work order of AMC /ETC/Overhauling of TG and its auxiliaries of value not less
than of Rs. 82.87 Lacs

Or
i) Two work orders of AMC/ETC/Overhauling of TG and its auxiliaries of value not less
than of Rs. 51.79 Lacs each

Or

iii) Three work orders of AMC/ETC/Overhauling of TG and its auxiliaries of value not less
than of Rs. 41.43 Lacs each

Note:

1. In Case of ARC/AMC of work more than one year, estimated cost for the purpose of

above eligibility criteria shall be taken for the first 12 months only. The criteria will not be

applicable in case of less than 12 months contract where the minimum value of the

order shall be required accordingly to the estimated cost of such work.

2. Similarly , if the bidder has a work order for a period of more than one year, the

period and proportionate value of the order which have been completed prior the month

in which applications are invited (duly supported by successful completion/execution
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certificate for such period/value) shall be taken into consideration for assessing the
eligibility criteria.

B) TURNOVER:

Bidders must have average annual turnover in last 3 consecutive financial years ended
prior to 2022-23 shall not less than Rs. 1.04 Cr.

C) The tender document of only those bidders shall be considered who fulfil the eligibility
criteria and submit documentary evidences in support of same along with copy of
performance certificate or repeat orders from the same organization in lieu of successful
execution certificate for period/value. The work order value referred above is inclusive of all
taxes and duties.

Note 1:-

Average Annual turnover = Sum of the Annual Turn Over of preceding three years / 3 (As
per Audited Accounts).

Other income shall not be considered for arriving at annual turnover.

In case where audited results for the last preceding financial year are not available for
determining the average turnover, certification of financial statements from a practicing
Chartered Accountant shall be considered acceptable.

Note 2: -

The firm should fill statement of bidders as per Annexure-VI and submit authentic supporting
documents for proving its credential. Original documents may be asked for verification at the
time of finalizing the tender.

D) The bidder should possess EPF Account No. PAN No., ESI Registration Number and GST
Registration Number.

E) The bidder should possess labour license from Labour Department of Haryana or the bidder
has to given an undertaking that he will apply within one month from the date of issue of
work order, if applicable.

F) Eligibility of the black listed firms to participate in NIT:
The firms who have been black listed by HPGCL or any other Central or State Power Utility
/ Board or Corporation or any other Thermal/ Hydro Electric project shall not be eligible to
bid against the NIT of HPGCL. However,

(i) In case the blacklisting of the firm is for a specific plant and not for the organization as a
whole then such blacklisting will not tantamount to ineligibility of the bidder.

(i) Blacklisting of the firm by any unit of the HPGCL shall be considered as ineligibility of the
firm at any other project of HPGCL.

(iii) In case any firm was blacklisted for a limited period in past by any organization and
presently such blacklisting has removed by such organization then it will not tantamount to
ineligibility of the bidder.

(iv) Firm has to certify for itself for its eligibility with supporting documents to participate in the
NIT stating that it has not been blacklisted by any organization presently, however in case
at a later stage such certification found wrong then it will lead to misrepresentation of the
facts and the firm shall be treated as blacklisted on this ground and action shall be taken as
per regulation of HPGCL.

G) The Contractor is registered under contractor Labour (Regulation & Abolition) Act, 1970 and
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Note:

possess a valid licence for deploying the workers on the work or will obtain the same within
15 days of issuance of the work order.

The firm should submit authentic supporting documents for proving its credential. Original
documents may be asked for verification at the time of finalizing the tender. A certificate to
the effect that the tenderer is not black listed in last 05 years from any Public Sector
undertakings of Central Govt. /State Govt./SEBs/Corporations has to be furnished by
him.

Decision of the HPGCL regarding fulfillment of pre-qualification requirement shall be final
and binding upon the bidders.

The Bidders shall have to pay for the Tender documents fees (Rs. 1180 + 1180/- as e-
Service fees) and EMD (Rs. 4,14,356/-) Fees online by using the service of secure
electronic payment gateway. The secure electronic payments gateway is an online
interface between contractors and online payment authorization networks. The Payment for
Tender Document Fee and e-Service Fee can be made by eligible bidders/ contractors
online directly through Debit Cards & Internet Banking Accounts and the Payment for EMD
can be made online directly through RTGS / NEFT.

EMD Exemption: EMD exempted only in case of “The bidder who does not have
contractor ID on HEWP cannot participate in tendering process. The bidders who
have contractor ID but have not registered on HEWP can participate in tendering
process by paying the Earnest money through online payment on the portal. Bidders
who have contractor Id and are registered on HEWP and also have deposited one
time deposit are eligible for participation in the tender by annexing bid specific
Earnest Money Declaration Form generated from HEWP. The bidder who is registered
as contractor with Haryana Government and is availing the exemption available for
earnest money, shall upload bid specific Earnest Money Declaration form duly
downloaded from HEWP.”

Cost of Tender and EMD in any other form shall not be accepted.

The Tender Document can also be seen on HPGCL website www.hpgcl.org.in.

Before submitting tenders the instructions may be read carefully regarding submission of
tender. If any bidder finds discrepancies or omissions in the tender documents or is in doubt
as to the true meaning of any part, he shall clarify same from tender issuing office in writing
before the due date and time of submission of the bid. No arguments on this account
whatsoever shall be entertained after the last date & time of submission of tenders.

The tenderer shall be submitted on the centralized Haryana Engineering Works portal
(http://works.haryana.gov.in) and E tender Portal (https://etenders.hry.nic.in).

The tenderer will quote their rates STRICTLY AS PER THE RATE QUOTING SHEET.
Tenders through Fax / E-mail / telegraphic tenders shall not be considered. Incomplete,
obscure or irregular tender is liable for rejection. If the tenderer deliberately gives wrong
information in his tender, HPGCL reserves the right to reject such tender at any stage. The
tenderer will quote their rates strictly as per details of specifications.

All tenders received against open tender enquiry irrespective of whether they are from the
approved contractors on the registered list or others, shall be considered, , provided they
are on the prescribed e-tendering process mentioned above.

The CBD generated by Haryana Engineering Works portal (http://works.haryana.gov.in) is
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10.

11.

12.

13.

14.

15.

16.

16.

17.

18.

19.

20.

not applicable for this work. All contractors shall strictly follow the NIT terms & conditions
uploaded by the Executive Engineer on Haryana Engineering Works portal
(http://works.haryana.gov.in) and E tender Portal (https://etenders.hry.nic.in).”

Unless exempted specifically, tenders not accompanied with the prescribed EMD/ Cost of
Tenders shall be rejected. EMD/Cost of Tender shall be in the prescribed mode of payment
as asked in the NIT, otherwise, the tenders shall be liable to be rejected.

The validity of the tender/ quotation should be at least for 120 days from the date of opening
of price bid.

Negotiation will be held as per negotiation policy of HPGCL and amendment thereof
applicable from time to time.

The bidders are required to quote lump sum fixed rate. The rates quoted shall remain FIRM
during the contract period including extension period inclusive of all present & future levies,
taxes, duties and any other tax levied by State/Central Govt. during the period. The
tenderer’s acceptance of this condition should be indicated along with the Bid. Ordinarily the
deviation in terms shall not be considered.

No deviation from the terms & conditions of tender shall be accepted. Once bidder submits
the tender online, it is presumed that all the terms & conditions are accepted including
payment terms..

The bidders / contractors shall observe the highest standards of ethics during the submission
of tender, procurement and execution of the contract. In case of evidence of cartel formation
by the bidder(s), EMD is liable to be forfeited.

The bidder shall bear all costs associated with the preparation and submission of his bid, and
HPGCL will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

The whole work against this tender shall be awarded to a single firm whose overall annual
quoted/equated prices are lowest for the complete package.

Chief Engineer, DCRTPP, HPGCL, Yamuna Nagar reserves the right to amend/ cancel the
NIT or to change qualifying requirement or to reject any or all the tenders so received
without assigning any reason.

INSPECTION OF SITE OF WORK: - Before tendering, the tenderer is advised to inspect
the site of work, the environment & get acquainted with the actual work & other prevalent
conditions, facilities available. No claim will be entertained later, on the ground of lack of
knowledge.

Disqualification of the Bidder:-

i. Even though the bidders meet the above Qualifying Criteria they are subject to be

disqualified, if they have made misleading or false representations in the forms,
statements and attachments submitted in the proof of the qualification requirements.

ii. The Bidders shall supply partnership deed in case of partnership firm / Memorandum of

Association and Article of Association in case of a company.

iii. Not withstanding anything stated above Haryana Power Generation Corporation Ltd.

reserves the right to assess the Tenderer’s capacity to perform the contract should the

circumstances warrant such assessment in the overall interest of the Haryana Power

Generation Corporation Ltd. In this regard the decision of corporation will be final.
Conditions of the contract and other information can be had from the office of Executive
Engineer/TG-lI, DCRTPP, HPGCL, Yamuna Nagar (Email ID:
xentg2.dcrtpp@hpgcl.org.in), on any working day prior to last date of Downloading of
Tender Documents & Bid Preparation.
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21.

22.

23.

24.

Opening of Tender:-

The tenders will be opened in the office of Executive Engineer/TG-II, DCRTPP, HPGCL,

Yamuna Nagar in the presence of authorized representative of the tenderers, if they so

desire, at the time and date set for opening of tenders or in case any extension was given

thereof on the extended tender opening date and time. Tenderer's authorized
representatives (up to two persons) may attend the opening.

The Price Bid (Part-1l of the tender) shall be opened after Part-1 of the tenders have been

scrutinized and evaluated. The tenderers whose Part | have been approved, will be allowed

to participate in opening of Price Bid (Part-1l). The due date and time for opening of Price

Bid (Part-Il) shall be informed later on.

Earnest Money:-

The Tenderer shall deposit requisite Earnest Money along with the tender to ensure that the

tenderer takes up the contract in right earnest. An EMD amounting to Rs 4,14,356/-(Rs Four

Lakh Fourteen Thousand Three Hundred Six only) is applicable which is to be paid online

through RTGS/NEFT.

i. The EMD of the successful tenderer will be adjusted against security deposit in the
event of placement of order. EMD of unsuccessful tenderer will be refunded on
finalization of contract.

ii. No interest shall be payable on Earnest Money Deposit.

iii. HPGCL reserves the right to forfeit Earnest Money Deposit or part thereof in
circumstances which may indicate that the contractor is not earnest in executing the
contract. EMD shall also be forfeited in case the bidder does not come forward for
execution of the contract agreements and submission of balance security deposit.

iv. If the tenderer withdraws his tender at any stage during the currency of his validity
period, the earnest money shall be forfeited in full in such cases.

If the tenderer withdraws his tender at any stage during the currency of his validity period,

the earnest money shall be forfeited in full in such cases

All the fields of price bid shall be filled by the bidder and the bidder will quote their rates

STRICTLY AS PER THE RATE QUOTING SHEET AS PER ANNEXURE.

Executive Engineer/TG-ll,
For Chief Engineer/ DCRTPP,
HPGCL, Yamuna Nagar.
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Annexure: IlI-A

GENERAL TERMS AND CONDITIONS OF CONTRACT

1) CONTRACT AGREEMENT:
The contractor/firm shall execute a contract agreement with HPGCL on a Non Judicial

Stamp Paper of appropriate value within 07 days of receipt of work order.

2) RATE/CONTRACT PRICE:
Rate shall be quoted by the Firm, strictly as per rate quoting sheet and the agreed contract
prices shall remain firm during the currency of the contract. Any statutory taxes/levies
charged extra, should be clearly indicated by firm in their offer separately, failing which it
will be presumed that the quoted prices are inclusive of all such statutory taxes/levies be.

3) EARNEST MONEY AND SECURITY DEPOSIT:

Every tenderer, while submitting the tender, shall deposit the earnest money specified in
the NIT by way of demand draft drawn in favour of the sr. Accounts officer- HPGCL payable
at or by cash deposit. The payment can be made by RTGS also. In case of RTGS proof of
deposit of earnest money containing UTR number etc, duly certified by the bank shall be
submitted. Earnest money deposit shall necessarily accompany the sealed tender in
separate envelope, without which the tender shall be rejected forthwith. The earnest money
furnished by the successful tenderers on whom the work order is placed shall be converted
into security deposit as a guarantee or faithful and satisfactory executor of the work order.

The EMD of the unqualified bidders will be returned without any interest, as prompty as

possible within 30 days after declaration of qualification result and that of unsuccessful

bidder within 15 days of the execution of the contract with the selected bidder.

The Security Deposit shall be 10% of the Contract value. The security deposit of the

contractor shall be retained by HPGCL for faithful execution of the contract. The firm shall

deposit 10% security deposit amount upfront before start of the work and will not be
adjusted from the firm’s bill. Security deposit shall be released after completion of the entire
period of the contract and after completion of 30 days of Guarantee/warrantee period on
the certificate of Engineer in charge (EIC) for successful completion of Guarantee

/Warrantee period and submission of requisite document like last EPF, ESI return by the

contractor.

The security deposit shall be forfeited in part or in full under the following circumstances:-

i) If the firm withdraws his offer at any stage during the currency of validity period.

ii) If the W.O. has been issued but the firm refuses to comply with it irrespective of the fact

that HPGCL sustains any loss on account of such default or not.

iii) In the event of a breach of contract in any manner.

iv) In case of evidence of cartel formation by the firm.

v) If the firm fails or neglects to observe or perform any of his obligations under the
contract. it shall be lawful for the HPGCL to forfeit either in whole or in part, in its
absolute discretion, the security deposit furnished by the firm.

vi) The forfeiture of security deposit shall be without prejudice to the right of HPGCL to
recover any further amount or any liquidated and/or other damages as admissible under
the law, under payments or over payments made to the firm under this contract or any
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other contract as well as to take such administrative action against the firm as
blacklisting etc.

4) PAYMENT TERMS:
Subjected to any deduction which the HPGCL may be authorized to make under this
contract, the payment shall be made as follows

“90% payment shall be made against the running bill or monthly bills for the work done &
balance 10 % shall be kept as security which shall be released after the satisfactory
completion of the contract including the guaranty/warranty”. No interest shall be paid by
HPGCL on the security amount.

5) MODE OF PAYMENT:
Payment shall be released by the Sr. Accounts Officer/Accounts Officer, DCRTPP, Yamuna

Nagar through RTGS/NEFT, in the ESCROW account of the contractor which shall be used
by the contractor for payment of wages to the workers in their saving account and other
statutory obligations like EPF/ESl/etc. For payment through RTGS/NEFT, the contractor will
open the requisite ESCROW account by a tripartite agreement with HPGCL and State Bank
of Patiala, within 7 days of issue of the work order and will intimate the complete bank
details viz. Name of Bank/Branch, Account Number, Type of Account, IFSC Code etc, to Sr.
Accounts Officer/Accounts Officer, No payment to the contractor shall be released other
than in an ESCROW account opened for the purpose.
6) COMPLETION PERIOD:
The completion period of the work as specified below shall be the essence of the contract.
The work shall be started within 7 days of issue of LOIl / Work Order, whichever is earlier
unless otherwise directed by the issuer of tender. The work shall be carried out and
completed on month to month basis, as per the requirement of the contract.
The work shall be carried out/completed to match with other activities in progress of the unit.
The quantum of any item of the scope of work may increase or decrease to any extent, as per the
site requirement, subject to the limit that total contract value shall not exceed by 10% of the contract
value. Payment shall not be made for the work not done. In case of increase of quantum of work,
the completion period of the contract will not change and the contractor will have to complete the
job within stipulated period unless the completion period is extended in writing.
7) RISK AND COST:

In case the contractor fails to full fill the contractual obligation, the work shall be got done

from some other agency at the risk and cost of the contractor. It shall be without prejudice

to the right of HPGCL to recover any further amount or any liquidated and/or other

damages.

8) PENALITY FOR DELAY:
If the contractor does not engage required manpower for maintaining/attending various site

as per clause No. 10 then the penalty of Rs. 750 per site per day per unit shall be levied on
the contractor:

If cleaning of equipment is not maintained properly then a penalty of Rs. 500/- per unit per
day will be deducted from monthly lump sump charges under Part-A of that Unit.

For the work covered under Part-B, penalty @ 1.0% per hour (if completion time is in hours)
or @1.0% per day (if completion time is in days) shall be liable, subjected to max. 10% of
total rate of that particular item. The completion period will be indicated in the indent/Job
order.
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9)

In case HPGCL, remains unable to supply the spares in time to the contractor after opening
of any equipment and the contractor remains unable to complete the job in absence of
these spares, then the contractor will be allowed the extension in schedule time to
completion of that delayed equipment for the period for which contractor has not been
provided with spares. This extension will be granted with the approval of SE/O&M-I/II. In
case any spares, of the equipment under outage are to be repaired & machined in the
workshop (O&M)/ Private sector and the job gets delayed, the extension in completion time
will also be considered accordingly with the approval of SE/O&M-I/Il. Nothing extra will be

paid for idling time etc.

DOCUMENTATION:
The contractor and the Executive-in-Charge/EIC of the work shall ensure the following

document before forwarding the bill of the contractor to the Accounts wing for pass and
payment to avoid delay in payment of the contractor:

Contractor shall submit bill in duplicate to the Executive-in-Charge/EIC along with the
followings:

a) Bill for the work done, in duplicate. The bill should be on the contractor’s bill book duly

serially numbered and bearing date of issue, contractors EPF code, GST No, ESI code,
PAN & TIN. A photo copy of the documents as such EPF code, ESI code, Labour license,
PAN & TIN etc. as applicable shall be attached with the running bill for reference and
record. Copy of attendance sheet and gate pass of service engineers shall be
submitted by the firm.

b) The contractor shall provide tax invoice which contain invariably their GST registration

c)

Vi.

number, HSN code, PAN No., Place of business with address and a unique invoice no.
suffix with DCRTPP.
In addition, the contractor will also submit the following undertakings in addition to above
with submission of each & every bill unless mentioned otherwise:

Undertaking on the letter pad of contractor/firm as detailed below:-

GST registration is valid on dated.........

No default has ever been made in filling return/deposition of GST.

No proceeding is Initiating against us under GST laws.

If any financial Implications arise on HPGCL due non compliance of GST law against
above stated work order then we are fully responsible for the same.
We are submitting copies of GSTR | and GSTR 3B/challans as evidence to deposit of GST
with certification that GST collected from HPGCL, to be specified in exact rupees, has been
aid to Govt. vide this challan (specifying the challan no & date o deposit) and returns filed
(date of filing of return) includes the transaction of supply of Good or/and services to
HPGCL.
GST no./Address/Place of supply/place of invoice the same as submitted at the time of bid
documents & GST portal.

vii.Our turnover in previous year 2025-26 is more than/less than 50 crore therefore E-Invoice

generated/not generated, if turnover less than 50 crore than undertaking in prescribed
Performa as mentioned In SOP stage IV.

d) A CA certificate regarding validity of GST registration will be submitted by the firm.
e) Vendor will inform immediately the HPGCL about initiation of any proceeding (if any)

against him under the GST laws which may result in suspension or cancellation of GST
number of the vendor.
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f) Undertaking to indemnify the HPGCL in case of any financial implication on HPGCL due to
non-compliance of prescribed obligation under the GST Law on part of the Supplier/vendor.

g) After end of the financial year, supplier of goods and/or services to provide copies of
GSTR1, GSTR 2A and GSTR 3B along with copies of invoices raised to HPGCL, duly
reconciled with three returns upto 30™ June of next year.

h) Vendor will undertake to immediately inform the HPGCL about any amendment in the GST
certificate and to immediately submit the updated registration certificate.

i) Vendor will submit the undertaking:
We Mis ............... having PAN................ and GSTIN Registration Number
..................... hereby undertake that our Aggregate Turnover (as per Section 2(6) of
Central Goods and Services Tax Act, 2017) for FY 2025-26 does not exceed the prescribed
threshold (as on the date of this declaration) for generation a Unique Invoice Registration
Number (IRN) and QR code as per the provisions of Central Goods and Services Tax Act,
2017 and rules there under (“GST Law’). Further, we also undertake that if the aggregate
turnover of M/s..................... exceeds the current threshold or revised threshold notified
by Government of India at any future date, then we shall issue invoice and credit note in
compliance with the required provisions of GST Law. In case of any queries from the any
state or centre Goods and Services Tax Authorities, M/s ...................... Will be solely
responsible.
Yours Truly,

Authorized Signatory Name: Designation:
Note:- Documents attached along with the contractor bill should be referred in the

forwarding letter of the executive office forwarded the bill for pass and payment. Bill shall
contain GST No, Unique bill no suffix with DCRTPP HSN Code.

10) PERFORMANCE BANK GUARANTEE:-
Firm have to submit bank guarantee of the nationalized bank equivalent to 10% of the
contract value in the prescribed proforma valid up to one month after completion of
warrantee period.

11) WARRANTEE:
The contractor shall give guarantee for the work done for a period of 90 days from the date of
successful commissioning of equipment repaired. During the liability period, if any defect is
observed in the equipment, which is attributed to poor workmanship or poor quality of material
used by the contractor, the same shall be attended by the contractor at his own cost.
During this period if some equipment(s), which has been attended by the contractor, is found to
be defective, the same will have to be attended again without any additional charges to
HPGCL. In such cases, warranty period shall start from the date of such repair/rectification. In
case the contractor fails to respond within a reasonable time, the job will be got done from any
other agency at the risk and cost of the contractor.

12) FORCE MAJEURE:-
The delay in the completion of the work may be treated as force majeure to the contractor
only if:-

a) Thgdelay is resulted from any causes arising out of compliance with regulations, orders or
instructions of the Central or State Governments, acts of God, acts of Civil & Military
authority, fires, floods, strikes, lock-outs, freight embargoes, war-risk riots and civil
commotion.

b) The contractor request for extension of the delivery period along with all necessary
evidence comes, before the expiry of the schedule date(s) of delivery.
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13) IDLE LABOUR CHARGES:
No idle labour charges will be admissible in the event of any stoppage caused in the work
resulting in contractor’s labour being rendered idle due to any cause.

14) OVER RUN CHARGES:
No overrun charges shall be paid in the event of completion period being extended for any
reasons.

15) WATCH & WARD:
The watch and ward of T&P and other material will be the responsibility of the firm.

16) FACILITIES TO BE ARRANGED BY FIRM/CONTRACTOR:
The contractor shall make his own arrangement for providing all facilities like lodging,
boarding, furniture and transportation etc. for his supervisors/staff engaged by him for the
job. However accommodation shall be provided on chargeable basis if available.

17) STATUTORY DEDUCTIONS:
Statutory deduction on account of Income Tax, Works Tax & Sales Tax etc. including
surcharge shall be made at source from the bills of the contractor at the prevailing rates.
18) FACTORY ACT/MINIMUM WAGES ACT/INSURANCE ACT/EPF ACT ETC.:
Strict adherence of various applicable labour laws like the Factories Act, Minimum Wages

Act, ESI Act, Payment of Wages Act, the Workman’s Compensation Act, EPF Act,
Contractor labour (Regulation & Abolition) Act, 1970 and all other statutory requirements as
amended from time to time to the entire satisfaction of Central/State Govt. Authorities, shall
be the responsibility of the Contractor and he shall have to make good loss, if any, suffered
by HPGCL on account of default in this regard by the contractor. EPF/ESI contributions will
be deposited by the contractor in his own EPF/ESI code no. in the respective account of
the workers. The contractor will submit the copy of EPF/ESI challan to the Factory
Manager, at the time of 90% payment along with corresponding list of workers.

Certificate: Firm has to certify itself for its eligibility with supporting documents to
participate in the NIT stating that it is not under any default towards compliances under any
of the labour laws presently, however in case at a later stage such certification found wrong
then it will lead to misrepresentation of the facts and the firm shall be treated as blacklisted
on this ground and action shall be taken as per regulation 36 & 37 of the HPGCL Works &
Purchase Regulations, 2015.

Salary/Wages slip shall be issued by the contractor on monthly basis and EPF statements
on annual basis to the manpower deployed against respective contracts.

19) INSURANCE OF WORKERS:
The contractor will be solely responsible for any liability for his workers in respect of any

accident, injury arising out and in course of contractor's employment. To meet his aforesaid
obligation under the workmen Compensation Act, The contractor may obtain W.C. Policy
from the Insurance Company for the persons employed by him for carrying out the work.
The premium payable for the aforesaid Insurance Policy shall be borne by the contractor.
The contractor shall ensure that the said Insurance Policy of this insurance cover is
required to be submitted by the contractor to Engineer-in-charge of work before the start of
work.

20) SAFETY RULES:
A Firm shall have to comply with all the provisions of safety rules. The Chief Safety Officer
may impose penalty of Rs.200/- per day per head if the workers of contractor are found to
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be working carelessly without proper protective equipments in unsafe conditions. Against
violation of any other clause, a penalty of Rs 500 /- per violation (minimum) shall be levied.
In case of repeated violation of serious nature resulting in various serious accident or
direct loss to the corporation /threatens to cause severe consequences, higher penalty
rates may be imposed including suspension/ termination of the contract. If any action is
initiated by Chief inspector of factories, Chandigarh or any other authority against
occupier/factory manager or any other authority of HPGCL in case of any fatal/non fatal
accident or any other violation of factory act, 1948, Pb. Hr. factory rules, 1952 or any other
industrial or labour act, the contractor shall be liable for the same and also to deposit the
amount of fine/penalty if any. In case of default action as deem fit shall be initiated against
the contractor.

A safety clearance certificate on quarterly basis from the chief safety officer shall be
obtained by the contractor and has to be attached along with the bill.

This office reserves the right to claim adequate compensation from the contractor on
account of any damage caused to the plant & equipment handed over to him for execution
of the work, due to careless handling or negligence on the part of the contractor.

21) ARBITRATION:
As per latest Haryana Government instructions applicable time to time and amendment
thereof.

22) LAWS GOVERNING CONTRACTS:
All contracts shall be governed by the laws of India for the time being in force. Irrespective
of the place of delivery, place of performance or place of payment under a contract, the
contract shall be deemed to have been made at the place from which the acceptance of
tender has been issued. Jurisdiction of Courts- The courts of the place from where the
acceptance of tender has been issued shall alone have exclusive jurisdiction to decide any
dispute arising out of or in respect of the contract.

23) SET OFF:

Any sum of money due and payable to the supplier under the contract (including security-
deposit returnable to the supplier) may be appropriated by the HPGCL and set-off against
any claim of the Corporation for the payment of a sum of money arising out of under that or
any other contract entered into by the supplier with the HPGCL.

The Firm shall not, sublet, transfer or assign the contract or any part there of or interest
therein or advantage thereof in any part thereof in any manner whatsoever without prior
consent of the purchaser.

24) LOSS OF PLANT HPGCL PROPERTY DURING EXECUTION OF WORK
The contractor shall ensure that no damage or loss is done to HPGCL Plant property or any
other agency in the jurisdiction of work site. In case it is found that there is any loss to the
plant equipment, HPGCL property or human being due to negligence of the labour / worker
of the contractor the same shall be made good to HPGCL by the contractor at his own cost.
The contractor shall make his own arrangement for all tools & tackles, skilled and unskilled
labour etc. required for the execution of contract. The work shall be subject to inspection at
all time by the Engineer-in-charge or his authorized representative(s). The contractor shall
have to carry out the work to entire satisfaction of the Engineer-in- charge.

27) TERMINATION OF WORK ORDER CUM CONTRACT AGREEMENT
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a. This office reserves the right to terminate contract at a short notice of two weeks, if it is felt

that the contractor is not fulfilling any of the terms & condition of the contract. In such an
eventually security deposit and other pending payments with HPGCL will be forfeited. All
pending obligations like wages, EPF, or any due to labour would be met out of such
forfeited amounts. The contractor would also be sued for any dues still pending.

b. Without prejudice to any of terms and conditions under this contract, if the contractor dies,

this office shall have option of terminating the contract without compensation to the
Contractor.

c. This office reserves the right to cancel the Work Order in case of blacklisting of the firm due

28)

to one reason or the other and award the contract to other agency at the risk and cost of
the firm at any stage.

DEFAULT IN TIMELY PAYMENT OF WAGES, EPF, ESI BY THE CONTRACTOR:

The rate of penalty and date of payment of wages deposit of EPF, ESI etc. are provided
& regulated under the respective Rules & Acts updated from time to time by Government

which may please be considered. Some excerpts from the Acts are

Particulars

Acts

Clause-20 Penalty of offences under the act

The payment of wages Act, 1936

Clause-31 Time for Payment of contribution

The Employee’s

on 11.01.2024)

State
(General Regulations, 1950 (amended

Insurance

Clause-14 Penalty

The Employee’s Provided Funds and
Miscellaneous Provisions Act 1952

Chapter VI- Penalties and Procedure

Contract Labour

(Regulations &
Abolition ) Act, 1970 & Rules 1971

Chapter VII- Penalties

1950

The Employee State Insurance Act,

29) ENGAGEMENT OF ADEQUATE LABOUR

TG & AUX. OF UNIT#1 & Il PREVENTIVE MAINTENANCE SITE DETAILS

Turbine Auxiliaries . Regenerative system . .
System Site Pumps Site Site Misc. System Site
Turbine Extraction
Turbine Lube | Boiler feed water Pumps | system and its valve & | EOT crane of TG
System (06 Nos.) piping Halls (02 Nos.)
Turbine Seal oil | Condensate extraction | Condenser and CW | TG Auxs area EOT
System pumps (06 Nos.) water debris filter system | crane (40 Nos.)
Turbine  Governing | Vacuum  Pumps (04 | Boiler Feed water | CW pump House
system Nos.) system piping & valves Crane (01 No.)
Generator stator Condensate  extraction | Misc Pump House
water System DMCW Pumps (04 Nos.) | system piping & valves crane (01 No.)
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Raw water Pump

DM cooling water system | House crane (01
Gland steam system | CW Pumps (05 Nos.) & its Valves No.)
Side Stream

APRDS Aux Steam
header

ACW Pumps (04 Nos.)

DMCE PHE's (04 No.)

Filtration system and
its valves and piping.

Hydrogen gas O&M of Condenser | Chlorination  Plant
system Rubber Ball Pumps Rubber ball system maintenance

H2So4 acid

High & low pressure | unloading System

Turbine lube oil | Raw water pumps (03 | heaters & its piping and | and Its valves &

centrifuge sytem

Nos.)

valves.

piping

Turbine Lube oil ELC | CT Makeup Pumps (03 | Critical Piping & its | H2So4 acid dosing
machine Nos.) valves system

O&M of Turbine

Governing QOil | Service water pumps | Turbine Mall  Drain

purification System (03 Nos.) System

HP/LP Bypass | O&M of portable lube oil

System centrifuge

Each site i.e. Turbine & its Auxs site, Pump Site, Regenerative site and Misc Sites are to

manned individually with a team of Foreman (Highly Skilled), Technician (Skilled-B),Fitter ,

Helpers (Semi Skilled-B) for each Unit . Highly skilled Supervisor, Welder cum gas cutter

(Highly skilled), Crane operator for both units. The contractor would station adequate

working manpower in such a way that the maintenance work is carried out effectively and

without any delay round the clock.

The contractor would be responsible for the followings:-

a. All the labour / work man deployed during the execution of the contract shall be
adequately got insured by the contract at his own cost.

b. Any mishappening / accident to any workmen at site of work & compensation payable to
workmen on this account. All liabilities arising out of any provision of labour act/
workman’s compensation act shall be the responsibilities of the contractor. Any
expenditure incurred by HPGCL arising out of the negligence of the contractor would be
recovered from his bills/ pending dues.

c. The good conduct of all the workmen at work site.

d. The loss/ damaged caused to the property of HPGCL or any other agency by the
contractor or any of his workman / employee.

e. The contractor may employ such employees, as he may think fit to ensure the
execution of the work to the entire satisfaction of Engineer in Charge. The employees
should not be deemed to be in the employment of HPGCL for any purpose whatsoever.
The contract shall abide by the rules, laws and regulations that may be enforced from
time to time regarding the employment conditions of service of his employees.

—h

Under no circumstances whatsoever, HPGCL would be held responsible to the labour of
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30)

31)

32)

33)

the contractor, HPGCL shall have the right to pass on the responsibility on the
contractor for any expenses incurred by HPGCL as a result of certain dues on the part
of employees of the contractor HPGCL shall be entitled to recover / claim dues /
compensation from the contractor in that event.

g. The labour /employees engaged by the contractor shall not be below the age of 18
years old and exceeding 60 years.

h.  Further the contractor would furnish an undertaking on non judicial stamp paper of
appropriate value of each and every worker employed by him that the worker will not
claim any lien as a worker of, HPGCL for the services, he is rendering to the contractor

i. The contractor shall also indemnify HPGCL against any liability towards its labour for
non-compliance of laws etc.

Any other work relating to preventive maintenance of the equipments not mentioned in Part
A of scope of work but otherwise felt necessary will also be in the scope of contractor. No
extra payment on this account will be made.

The frequency of works covered under Part B can vary depending upon site conditions. But
the total value of the work order shall remain fixed for the period mentioned in the order.

The firm will intimate (in writing) the name of authorized representative at site to whom
necessary instructions regarding the works can be imparted and who will make
correspondence regarding contract related issues. The signature of so authorized
representative shall be got attested from first class magistrate or Notary Public.

INSTRUCTIONS REGARDING GST CERTIFICATIONS:-
Stage-l: Floating of Notice Inviting Tender (NIT)

. It shall be ensured that the prospective bidders to submit copy of Registration Certificate
under GST Act.

. The following undertakings (on the letter head of contractor) to be made part of mandatory
documents to be submitted by all the bidders:

1.1 GST registration is valid as on date.

1.2 No default has ever been made by bidder in filing the various GST returns and deposit of
GST dues with the department.

1.3 Bidders having multiple registrations under GST will submit undertaking for each & every
GST number. A default under a GST number even if the GST number pertains to some
other state, will make the contractor ineligible to participate in tender.

In addition, the contractor will also submit the following undertakings in addition to

above immediately after issue of work order with submission of each & every bill
unless mentioned otherwise:

1.4 Undertakings mentioned at 1.1,1.2 and 1.3.

1.5 A CA certificate regarding validity of GST registration will be submitted every six months
during the tenure of contract.

1.6 Contractor will submit copies of GSTR | and GSTR 3B/challans as evidence to deposit of
GST with certification that GST collected from HPGCL, to be specified in exact rupees,
has been paid to Govt. vide this challan (specifying the challan no. & date of deposit) and
returns filed (date of filing of return) includes the transaction of services to HPGCL.

1.7 Contractor will inform immediately the HPGCL about initiation of any proceeding (if any)
against him under the GST laws which may result in suspension or cancellation of GST
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number of the contractor.

1.8 Undertaking to indemnify the HPGCL in case of any financial implication on HPGCL due to
non-compliance of prescribed obligation under the GST Law on part of the Contractor.

1.9 In case of ARCs/AMCs having duration above one year copies of GSTR 1, GSTR 2A and
GSTR 3B along with copies of invoices raised to HPGCL, duly reconciled with three
returns to be submitted on quarterly basis.

Stage-Il Scrutiny of bids- (to be followed by bid screening committee)

. The GST registration status of contractors will be verified from the official website
www.gst.gov.in

. The address of contractor, the place from which supplies will be made or the invoice will
be raised mentioned in bid document should match with the GST registration number on
the departments website. In case contractor is having multiple GST registration numbers,
executive to ensure that GST number linked to place of contractor should be submitted to
HPGCL.

o Filling status of following returns will be verified that the returns are being filed by
contractor within due dates:

Return Periodicity filing Return for

GSTR1 Monthly Outward supplies

GSTR2A Monthly Its auto populated on GST Portal on
the basis of GSTR1

GSTR3B Monthly Payment of GST

GSTR9 Yearly Compilation of outward and inward

supplies, made during the FY

GSTR9C Yearly Analytical statement on GST returns
certified by GST Auditor

o Verify that the undertakings as specified in NIT have been submitted by bidders. Failure to
submit unconditional undertakings will render the bidder to ineligible at technical stager of
evaluation itself.

Stage Ill: Award of contract / issue of WO — (to be followed by executive wing.)

. Work order to specify that in case of failure at the end of contractor regarding deposit of
tax and in complying with conditions mentioned at Stage | &ll, HPGCL will have right to
recover the GST amount in default along with interest & penal amount and deposit the
same directly with GST department on behalf of contractor to the credit of HPGCL.

. Contractor will undertake to immediately inform the HPGCL about any amendment in the
GST certificate and to immediately submit the updated registration certificate.

Stage IV: Receipt of first invoice — (to be followed by executive and accounts wing)

o Executive wing to verify that the invoice is in performa as specified under GST
laws(Section 31 to 34 of CGST Act read with rules 46 to 55A of the CGST rules deal with
Tax invoice, credit notes and debit noted) with correct GST number of HPGCL so that no
difficulty is faced by HPGCL while claiming input Tax Credit of GST due to incorrect GST
number and also to reconcile the GST number and address of contractor as per invoice
with the GST number and address given in tender submitted by contractor and submit the
duly verified invoice to accounts wing.

Page 24 of 49



. After the implication of the E-invoice w.e.f. 01 Oct-2020 generation of e-invoice from
common e-invoice portal for B2B supplies by person having aggregate annual turnover of
more than Rs. 500 Crs has been made compulsory. And w.e.f. 01Jan 2021 Generation of
E-invoice for GST supplies by person having aggregate turnover of more than Rs. 100
Crs has been made compulsory and w.e.f. 01.04.2021 generation of E-invoice for GST
supplies by the person having aggregate turnover of more than Rs. 5 Crs is proposed to
made compulsory. The nodal officer / Engineer-in-Charge of the contractor / appointed
officer of the respective plant should demand from the contractor E-invoice containing the
invoice reference number (IRN) and QR code. It is worthwhile to note any tax invoice
including tax credit / Debit note issued by such notified person for B2B supplies without
following the e-invoice procedure shall not be treated as a valid document.

. Obtain a undertaking from the contractor who are not generating e-invoice in following
format:

We M/is ... having PAN ................... and GSTIN Registration Number
.............. hereby undertake that our aggregate turnover (as per section 2(6) of Central
Goods and Services Tax Act. 2017) for FY 2019-20 does not exceed the prescribed
threshold (as on the date of this declaration ) for generation a Unique Invoice Registration
Number (IRN)and QR code as per the provision of Central Goods and Services Tax Act,
2017 and rules there under (“GST Law”). Further wee also undertake that if the aggregate
turnover of M/s ..... exceeds the current threshold or revised threshold notified by
Government of India at any future date, then we shall issue invoice and credit note in
compliance with the required provision of GST Law. In case of any quires from the any
state or required provision of GST Law. In case of any queries from the any state or
centre goods and services Tax authorities, M/s ...................col. Will be Solely
responsible.

Yours Truly,

ForM/s ..............

Authorized Signatory Name : Designation:

. Accounts wing to check Arithmetical Accuracy, Rate of GST charged & other calculations.

. In case there is difference in value of invoice due to deference in quantity or quality
actually supplied GST will be applied on revised value of invoice.

Stage V: Receipt of lInd& subsequent invoice — (to be followed by Executive and Accounts
wing)

. In addition to procedure mentioned in stage 1V, following steps to be undertaken.

. All undertaking mentioned at stage | to be obtained & verified.

. GSTR 2A should be matched with amount of GST paid. In case the details are not there
in GSTR2A, Issue needs to be taken up with contractor and GST consultant of HPGCL.

Others: (to be Followed by Executive and accounts wings)

. EMD and Securities / Bank Guarantees taken by HPGCL may be refunded only after
payment of GST by Contractor which was charged from HPGCL.

o In case any issue arises wrt failure by the firm in GST compliance all future payments to
be put on hold after having consultation with HPGCL’s GST consultant.

Note:- Being an ISO certified organization we seek your co-operation to enable us to
achieve excellence in our quality management & environment management systems.
Kindly ensure that (i) Only quality products & services are provided & you are
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following environmental protection norms. (ii) Your products & services shall take
care of environmental health & safety precautions. (lii) The general terms &
conditions are subject to addition & deletion as per HPGCL rules & regulations.

Executive Engineer/TG-ll,
For Chief Engineer/ DCRTPP,
HPGCL, Yamuna Nagar.
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10.

11.

12.
13.
14.

15.

16.

Annexure : llI-B

TECHNICAL TERMS & CONDITIONS/SCOPE OF WORK

. All consumables special adhesive like Anabond etc. Oxygen gas, welding electrodes (of

reputed make — D&H, L&T, Adore InfoTech. etc.) Acetylene gas cylinders, welding
electrodes, Paint (any reputed make — Asian, Burger, Dulux, Narolac etc.), paint spray gun
/brush, cleaning agent, cotton wastes, emery paper, Kerosene, diesel, rustoline, and Hexa
blades, PVC / Teflon Tape & Flexible pipe etc. will be arranged by the contractor.
Contractor has to make his own arrangement separately for each unit for welding
set/welding generator set welding accessories and gas cutting set etc.
All tools and tackles like spanners, hammers, chain pulley blocks etc. separate for each
unit shall have to be arranged the contractor. However available T&P like EOT Crane,
electric hoist installed at site in TG & Auxs will be available to the contractor free of charge
and contractor will be responsible for upkeep and Mtc. of the hoist without any additional
charges.
The entire work shall be completed by the contractor within the time given by Engineer- in-
charge and to achieve this contractor has to work round the clock. However, In case, there
is any delay due to supply of spare parts in time or any Job involving machining etc. then
time Extension shall be given accordingly by the Engineer-In-Charge.
Bolts/studs, nuts, grease, lubricants and gaskets, Seals and O rings etc. reqd. for any job
will be issued free of cost by HPGCL.
The description of works and detailed scope of work has been given in Annexure IV A &
Annexure IV B & Annexure V. However, in case of any new job, the rate shall be decided
by HPGCL on the representation of the contractor, for the job entrusted to him not included
in the scope of work. It will be obligatory on the part of the contractor to carry out left over
jobs relating to the system.
Any temporary Platform etc. required to execute any work shall be in the scope of
contractor.
The electricity for carrying out the welding/cutting & for site office near Unit-1&2 will be
provided free. The contractor will be responsible to use the same judiciously.
The work shop facility during any job will be provided free of charges as per availability.
The transportation of job from site to workshop & vice versa will be in the scope of
contractor.
The transportation of spares from O&M store to site store or place of work will be in the
scope of contractor.
After attending the job, the area will have to be got cleaned/ cleared and scrap etc. to be
removed from site. The transportation of scrap from site to O&M store will be in the scope
of contractor. In case Engineer-in-Charge feels that the area has not been cleaned /
cleared properly, HPGCL has the right to get the above work done from other agency at the
risk and cost of the contractor.
The rates quoted by the firm will be firm &no rise/escalation will be allowed on any account.
If required, the space for office and store can be provided by HPGCL, near Unit-1&2.
The contractor has to start the work immediately after receiving written or verbal
instructions from engineers in charge. For the work covered under Annexure IV-B, the
completion time will be mentioned in the indent. If work is/not completed within stipulated
period, the penalty as per clause - 8 of Annexure of General terms & condition will be liable.
The removal of insulation, G. |. sheet/ AL Sheet etc. to carry out any job & then
normalization after completing the job will be in the scope of contractor.
In the opinion of engineer-in-charge, if the contractor is deliberately delaying the job,
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HPGCL will be free to get the work completed from other firm at the risk & cost of
contractor. The expenditure so incurred & along with penalty as per clause 8 of General
Terms & Conditions will be deducted from the bill.

Executive Engineer/TG-II
For Chief Engineer, DCRTPP
HPGCL, Yamuna Nagar.
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Annexure : IV-A

SCOPE OF WORK FOR PREVENTIVE MAINTENANCE OF TG & AUX. OF UNIT #1 & Il OF 2X300

10.
11.

12.

13.

14.

15.

16.

17.

18.

19.

MW, DCRTPP, YAMUNA NAGAR.

Part-A

Decoupling/coupling of various pumps of lube oil, governing, HP/LP Bypass oil system,
Seal oil & Water pumps, fans & blowers etc. installed in TG area and other miscellaneous
sites under TG Mtc. Divisions.

To make jammed valves free where complete dismantlement is not required.

Replacement of bottom ‘O’ rings/bearings, Oil seals, coupling bush, shoe pad, bowl gear,
heater tank & float etc. for M.O.T centrifuge & central lube oil purifier including cleaning of
centrifuge discs & M.O.T basket filters.

Greasing/Oiling & tightening of brakes of EOT cranes 125/25T of TG area including 25T
crane of CW pump house along with repair/replacement of bearings of main hoist/Aux.
hoist/LT/CT for E.O.T Cranes of TG area & CW pump house. Mechanical mtc. of misc
auxiliaries hoists of TG area, chlorination plant & misc. pump house/CW pump house & raw
water pump house.

Cleaning the threads of stems of valves & providing lubricants on them.

Topping up of oil in MOT & various other tanks, pumps, actuators, greasing of bearings of
pumps and filling of N2 in bladders of HP BP/LP BP/EH fluid system.

Setting of safety valves of Deareator, Feed Storage tank, APRDS & HP Heaters/LP
Heaters.

Cleaning of water strainers of BFPs, CEPs & ACWs and debris filters.

Attending of steam/water/oil/gas leakages of mild steel and carbon pipes, valves, bends &
tees etc. up to 2” size by welding.

Replacement of bushes/coupling for electrical actuators on various valves in TG area.
Servicing of gauge glasses of HP/LP heaters, GSC, Deareator/FST, Vacuum pumps, CCW
tanks and Condenser & M.O.T., H2S04 dosing & storage tanks.

Replacement of gas system (H2/CO2/N2 for Generator) diaphragm/butterfly valves in TG
area.

Replacement of glands in valves up to 2” size and tightening of glands of valves and pumps
in TG area without dismantlement.

Cleaning of equipments and skids of oil/water in TG area for stator water system, seal oil
system, HP/LP Bypass system, Turbine and generator and BFPs etc.

Cleaning/checking and replacement of O rings/seals/orifice/strainers/ filters of the
Governing System/H2, Air Seal oil system/Lube oil system/Stator water system/
HPBP/LPBP system/BFP duplex filters/Gland steam filters etc.

Cleaning of sliding surfaces of turbine casing supports & lubrication of the casings.
Replacement of Lead Gasket of LP Turbine diaphragm for LP turbine, replacement of
resign in Stator Water System.

Cleaning of Separators, cone strainers and inlet strainers for condenser vacuum pumps
and charging/collection of the rubber balls of condenser tube cleaning system.

Operation & maintenance of Electrostatic Oil Cleaning Machine (ELC) of turbine Lube Oil.
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20.

Replacement of main oil pump, vacuum pump, filters like surface filter, Tan Filter, Depth

filters, suction filter line filters etc, ‘O’ rings/bearings, Oil seals, coupling, heater tank & float
etc. for Turbine governing system oil purification machine along with Operation..

21. Replacement of bottom ‘O’ rings/bearings, Oil seals, coupling bush, shoe pad, bowl gear,
heater tank & float etc. for portable centrifuge along with Operation of Portable centrifuge
for boiler feed water pumps.

TG & AUX. OF UNIT #1 & Il PREVENTIVE MAINTENANCE SITE DETAILS

Turbine Auxiliaries

Pumps Site

Regenerative system

Misc. System Site

System Site Site
Turbine Extraction
Turbine Lube | Boiler feed water Pumps | system and its valve & | EOT crane of TG
System (06 Nos.) piping Halls (02 Nos.)
Turbine  Seal oil | Condensate extraction | Condenser and CW | TG Auxs area EOT
System pumps (06 Nos.) water debris filter system | crane (40 Nos.)
Turbine  Governing | Vacuum  Pumps (04 | Boiler Feed water | CW pump House
system Nos.) system piping & valves Crane (01 No.)
Generator stator Condensate  extraction | Misc Pump House
water System DMCW Pumps (04 Nos.) | system piping & valves crane (01 No.)
Raw water Pump
DM cooling water system | House crane (01
Gland steam system | CW Pumps (05 Nos.) & its Valves No.)
Side Stream

APRDS Aux Steam
header

ACW Pumps (04 Nos.)

DMCE PHE's (04 No.)

Filtration system and
its valves and piping.

Hydrogen gas O&M of Condenser | Chlorination  Plant
system Rubber Ball Pumps Rubber ball system maintenance

H2So4 acid

High & low pressure | unloading  System

Turbine lube oil | Raw water pumps (03 | heaters & its piping and | and Its valves &

centrifuge sytem

Nos.)

valves.

piping

Turbine Lube oil ELC | CT Makeup Pumps (03 | Critical Piping & its | H2So4 acid dosing
machine Nos.) valves system

O&M of Turbine

Governing Oil | Service water pumps | Turbine Mall Drain

purification System (03 Nos.) System

HP/LP
System

Bypass

O&M of portable lube oil
centrifuge

Each site i.e. Turbine & its Auxs site, Pump Site, Regenerative site and Misc Sites are to
manned individually with a team of Foreman (Highly Skilled), Technician (Skilled-B),Fitter ,
Helpers (Semi Skilled-B) for each Unit . Highly skilled Supervisor, Welder cum gas cutter
(Highly skilled), Crane operator for both units. The contractor would station adequate
working manpower in such a way that the maintenance work is carried out effectively and
without any delay round the clock.

The contractor would be responsible for the followings:-
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. All the labour / work man deployed during the execution of the contract shall be
adequately got insured by the contract at his own cost.

. Any mishappening / accident to any workmen at site of work & compensation
payable to workmen on this account. All liabilities arising out of any provision of
labour act/ workman’s compensation act shall be the responsibilities of the
contractor. Any expenditure incurred by HPGCL arising out of the negligence of the
contractor would be recovered from his bills/ pending dues.

The good conduct of all the workmen at work site.

The loss/ damaged caused to the property of HPGCL or any other agency by the
contractor or any of his workman / employee.

The contractor may employ such employees, as he may think fit to ensure the
execution of the work to the entire satisfaction of Engineer in Charge. The
employees should not be deemed to be in the employment of HPGCL for any
purpose whatsoever. The contract shall abide by the rules, laws and regulations
that may be enforced from time to time regarding the employment conditions of
service of his employees.

Under no circumstances whatsoever, HPGCL would be held responsible to the
labour of the contractor, HPGCL shall have the right to pass on the responsibility on
the contractor for any expenses incurred by HPGCL as a result of certain dues on
the part of employees of the contractor HPGCL shall be entitled to recover / claim
dues / compensation from the contractor in that event.

The labour /employees engaged by the contractor shall not be below the age of 18
years old and exceeding 60 years.

Further the contractor would furnish an undertaking on non judicial stamp paper of
appropriate value of each and every worker employed by him that the worker will
not claim any lien as a worker of, HPGCL for the services, he is rendering to the
contractor

The contractor shall also indemnify HPGCL against any liability towards its labour
for non-compliance of laws etc.

Executive Engineer/TG-II
For Chief Engineer, DCRTPP
HPGCL, Yamuna Nagar
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A1

A3

A4

A5

A6

A7

A8

A9

A)

Annexure IV-B

DETAILED SCOPE OF WORK FOR PART-B OF EQUIPMENTS UNDER T.G. & AUXs.
BOILER FEED PUMP (6 NOS.) SCOPE OF WORK: -

MECH. SEAL REPLACEMENT NDE SIDE OF BFP OR BOOSTER PUMP

Disconnect piping, removal of bearing housing and thrust collar decoupling, checking of
shaft lift at bearings. Removal of mech. Seals, cleaning & replacement of worn out parts,
refixing of mech. Seal in position, installing bearing housing with proper shaft lift, rebuilding
piping and box-up.

ALIGNMENT OF B/P & MOTORS

Decoupling; check and correct alignment as per specification, removal & installation of
hubs required. make clearances in rear bolts. blue matching and fitting axial keys, drilling of
hole and reaming if necessary for redo welling.

NDE BEARING INSPECTION OF BFP / BOOSTER PUMP

If Removal of all connecting piping, opening of bearing cover, removal of both half of
bearing inspection, repair / replacement of bearings / housing and internals, centering of
shaft if required proper box up.

DE BEARING INSPECTION OF BFP/BP & BFP MOTOR.

Removal of all connecting piping opening of bearing cover, removal of both half of bearing
inspection, repair / replacement of bearings and internals centering of shafts if required.
Proper box- UP.

SUNCTION 'O’ RING REPLACEMENT

Decoupling removal of piping connections and removal of suction 'O’ ring, back up ring,
rubber '0' ring, gasket, cleaning of mating faces, providing new 'O' ring and gasket, refixing
of back up ring etc. rebuilding of pipe connections ,Coupling and box up

DISCHARGE 'O' RING REPLACEMENT BY REMOVAL OF CARTRIDGE

Decoupling and removal of all piping connections and other hindering parts, removal of
suction '0' ring and retaining ring, opening of discharge cover nut and thread out cartridge
on rails, proper cleaning of mating surfaces, providing new '0' ring and back up gaskets.
Threading in cartridge sequential tightening of discharge cover nuts, providing suction '0'
ring with new gasket, tightening of retaining ring, rebuilding of all piping connection,
checking of alignment and correction if required as per standard valves box up and trial run.
ALIGNMENT CHECKING & CORRECTION HYDRAULIC COUPLING & BFP

Decouple, check run out of the pump half coupling DBCF, alignment and correct as per
standard values. Alignment to be within +/- 0.5mm. Provide properly cut, clean and
minimum no. of shows. Lifting of pump from tight to loose condition should be less than
0.15mm (TIR). After alignment uniform clearance of 0.08 to 0.1 mm to be made between
holding down bolts washer and pump heat. Axial keys to be blue matched and properly
fitted. Coupling, box up and trail run.

ATTENDING PARTING PLANE LEAKAGE OF BOOSTER PUMP

Decoupling, removal of piping connection lifting top cover. Removal of rotating assembly
cleaning of water jackets by acid and water / air blowing, repair of parting plane, Casing
defect and blue matching of parting plane. Cleaning of mech. Seal parts after cleaning (if
required) and assembly back. Alignment checking and correction. Coupling and trial run.
REPLACEMENT OF BFP CARTRIDGE

Decoupling, providing attachment for cartridge removal after disconnecting all piping,
cleaning of all mating surfaces, removal of cartridge, threading in new cartridge, tightening
the discharge bolt sequentially as per design value of torque. Checking of running float and
'C' valve adjustment as per requirement, providing suction 'O’ ring, rebuilding of all removed
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A10

B)
B1

B1

B2
B2

C)
c1

C2

C3

D2

D3

E1

piping, checking / correction of alignment. Coupling run out. and DBCF as per standard

values. Box up and trial run. Shifting of removed cartridge and attachment to suitable

storages place.

COOLING JACKET CLEANING OF BFP / BOOSTER PUMP (DE & NDE )

Removal of all connected pipe of cooling jackets and clean the jacket by acid / water,
box up of all the fittings with new gasket.

HYDRAULIC COUPLING OF BFP (6 NOS.)

(i) CHECKING OF BEARINGS
Opening of the top cover of the hydraulic coupling, checking of all bearings, & box
up of the hydraulic coupling.

(i) SERVICING OF HYDRAULIC COUPLING (HC)
Decoupling of hydraulic coupling from both ends, opening of top cover of hydraulic
coupling checking of all clearances & replacement of bearings, other worn out /
damaged parts of HC checking of top clearances of bearings & matching the same
if required, taking out of old oil through cleaning of the tank / housing filling of fresh
oil, servicing of internals of HC, checking & setting of the alignment of HC w.r.t.
motor, coupling of HC with motor commissioning / trail run of HC in decoupled
condition
BFP MOTORS
(i) MECHANICAL WORKS FOR BFP MOTOR
Decoupling of the motor from hydraulic couplings & booster pump, checking /
replacement of the bearings DE / NDE of BFP motor, checking & setting of air gap
& magnetic axis, alignment , coupling of the motor with booster pump & hydraulic
coupling.
CEPs (6 Nos.)
CHECKING / REPLACEMENT OF CEP THRUST BEARING INCLUDING LIFTING &
PLACEMENT OF CEP MOTOR
Decoupling of CEP from its motor, lifting of the motor. Dismantling of CEP Thrust bearing,
checking /replacement of thrust bearing internals, assembly of the thrust bearings, and
placement of the CEP motor, coupling & commissioning of the CEP.
REPLACEMENT/SERVICING OF CARTRIDGE OF CEP
Decoupling of CEP from its motor lifting of motor disconnection/ connection of water pipe,
dismantling checking of CEP thrust bearing internals removal of the cartridge assembly
from canster placing cartridge assembly, box up of the thrust bearing, placement of motor,
alignment, couplings & commissioning of the pump.
REPLACEMENT OF MECH. SEALS.
Removal of damaged of mechanical seal assembly and connected pipes fixing of mech.
Seal or damaged parts, connecting of pipes.

DM CCW PUMPS (4 Nos.), AOP (2Nos)/EOP (D.C) (2Nos.), Seal Oil Pump(A.C)/DC (8No.)

CHECKING/REPLACEMENT OF BEARINGS

Decoupling of the pump. removal of the coupling. Checking / replacement of the bearings,
alignment of the bearings, alignment of the pump with motor coupling & commissioning of
pump.

SERVICING OF PUMPS

Decoupling of the pump. removal of the coupling, checking / replacement of bearings.
dismantlement of the pump, replacement / removal of the sleeves & glands, replacement of
wear ring & impellers if required, checking / replacement of bowl assembly internals,
replacement of gasket with proper cleaning, matching of pump casing, Box up of the
pump, alignment ,coupling & commissioning of the pump.

REPLACEMENT OF MECHANICAL SEAL : -

Removal of damaged mechanical seal, cleaning & installing new mechanical seals.

AOP (2Nos)/EOP (D.C) (2Nos.)Seal Oil Pump(A.C)/DC (8No.)

SERVICING OF PUMP AOP/EOP (D.C.):-
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E2

E3

E4

F1

F2

F3

F4

G1

G2

G3

G4

Over Hauling of AOP/EOP excluding motor, taking out pump from MOT dismantling pump
Components, inspection, rectification as required assembly and replacement of pump in
position.

REPLACEMENT OF MECH. SEAL.: -

Removal of damaged Mech. Seal, cleaning and installing of new mech. Seals
CHECKING/REPLACEMENT OF BEARINGS

Decoupling of the pump. Removal of the coupling. Checking / replacement of the bearings,
alignment of the bearings, alignment of the pump with motor coupling & commissioning of
pump.

Replacement of complete pump:-

Decoupling of pump, replacement of pump assembly, alignment and coupling
commissioning of pump.

JOP(6Nos), HP seal oil Pump ( 2Nos), E/H Fluid pump (4 No). HPBP Pump (4 No) stator
water pump (4 No) HPBP filter pump.

COMPLETE PUMP SERVICING OF PUMP.

Remove the pump from its position, complete dismantling of the pump with relief valve,
cleaning the internals replacing worn out parts of (if required) pump box up with alignment
and coupling.

REPLACEMENT OF MECH. SEAL : -

Removal of damaged Mech. Seal, cleaning and installing of new mech. Seals

CHECKING/REPLACEMENT OF BEARINGS

Decoupling of the pump. removal of the coupling. Checking / replacement of the bearings,
alignment of the bearings, alignment of the pump with motor coupling & commissioning of
pump.

REPLACEMENT OF COMPLETE PUMP:-

Decoupling of pump, replacement of pump assembly, alignment and coupling
commissioning of pump.

CONDENSER TUBE CLEANING PUMPS, SUMP PUMS, LUB OIL TRANSFER PUMP,
EH Recirculation Pump.

SERVICING OF PUMPS

Decoupling of pump from its motor, lifting of the motor dismantlement of the pump,
checking /Replacement of the bearings, removal / replacement of sleeves, removal
/replacement of mechanical Seal, checking / replacement of impeller, checking
/replacement of oil seal pump side and internals, Box up of the pump, alignment & coupling
and commissioning of the pump.

MECH. SEAL REPLACEMENT: -

Decoupling of pump from motor, removal of coupling hub from shafts, opening bearing
cover motor side, checking & replacement of oil seal motor side, re-assembly &
commissioning of pump.
CHECKING/REPLACEMENT OF BEARINGS

Decoupling of the pump. removal of the coupling. Checking / replacement of the bearings,
alignment of the bearings, alignment of the pump with motor coupling & commissioning of
pump.

REPLACEMENT OF COMPLETE PUMP:-

Decoupling of pump, replacement of pump assembly, alignment and coupling,
commissioning of pump.

Cleaning of MOT / DIRTY OIL TANK/ Clean Qil Tank

Emptying of MOT/Dirty Oil tank/ clean oil tank Opening of manhole, lifting of trough filter,
cleaning of trough filter, cleaning of MOT/Dirty Oil Tank,/ clean oil tank filling of oil to
required level, placement of trough filter & closing of manhole.

REPLACEMENT OF N2 BLADER IN HPBP/ EH FLUID SYSTEM: -

Replacement of N2 bladder and associated works.

VAPOUR EXHAUST FANS FOR MOT/ LOOP SEAL OIL FANS/GSC FANS BLOWERS
FOR SSF & CW CHLORINATION BLOWERS.
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J1

K2

L2

L3

M-2

SERVICING OF FANS/BLOWERS.

Servicing / Inspection of exhaust Fans. Removal of suction piping, fan cover, and taking out
of impeller, inspection of fan components replacement of various components of fan fixing
of impeller, alignment and Box up.

CONDENSER VACUUM PUMP (4 NOS.)

CHECKING/REPLACEMENT OF BEARINGS

Decoupling of the pump. Removal of the coupling. Checking / replacement of the bearings,
alignment of the bearings, alignment of the pump with motor coupling & commissioning of
pump.

SERVICING OF CONDENSER VACUUM PUMP

Replacement of gland packing of removal of old gland packing and lantern ring inspection,
cleaning and lubrication of bearings (changing of bearing if required). Inspection and
servicing of system in let valve make up and overflow valve. Cleaning of Y-Strainers, in the
system. Inspection of second stage rotor cane after dismantling and doing repair work as
per requirement. Checking and correction of alignment. Proper box up of pump after
general cleaning and making drain piping through inspection / replacement and re-
commissioning vacuum pump assembly.

WELDING WORKS

CARBON STEEL PIPES/VALVES/BENDS/TEES ETC.

Cutting of old damaged carbon steel pipes / bends / tees / valves etc. & replacing the same
by laying, grinding / matching / aligning / welding for plugging the steam / water leakages.
The pipe length shall not be more than 3 meter for sizes up to 4' dia size pipe. The
measurement for the patchwork will be considered based on the length of the patchwork &
its conversion to equivalent joints per inch.

M.S. PIPES / VALVES / BENDS / TEES ETC.

Cutting of old damaged Mild steel pipes / bends / tees / valves etc. & replacing the same by
laying, grinding / matching / aligning / welding for plugging the steam / water leakages. The
pipe length shall not be more than 3 meter for sizes up to 4' dia size pipe. The
measurement for the patchwork will be considered based on the length of the patchwork &
its conversion to equivalent joints per inch.

ALLOY STEEL PIPES / VALVES /| BENDS / TEES ETC.

Cutting of old damaged alloy steel pipes / bends / tees / valves etc. & replacing the same
by laying, grinding / matching / aligning / welding for plugging the steam / water leakages.
The pipe length shall not be more than 3 meter for sizes up to 4' dia size pipe. The
measurement for the patchwork will be considered based on the length of the patchwork &
its conversion to equivalent joints per inch dia. Pre-heating of the joints will be done & the
welding will be done with chromotherme-2 electrodes or equivalent of the standard make.
FABRICATION / ERECTION OF THE STRUCTURES BY WELDING PROCESS.
VALVES

SERVICING OF VALVES

Removal of actuators electrical / pneumatic.

Dismantlement of valves, after removing of gland sealing lines & replacing back wherever
required.

Checking lapping & blue matching of valve seat / wedge / disc & to make the valve free
from any passage.

Repair/replacement of gland bush, Compression pin, diaphragm & spindle if required.

Minor repairs of the seat / wedge / disc. etc. However, major repair will be got done by
HPGCL.

Box up of the valve & placing of actuators.

Greasing / oiling of the valve spindle for proper opening.

REPLACEMENT OF GLAND PACKINGS IN VALVES:-

Opening of gland bush assembly removal of old gland packing, filling of the new glands &
tightening of the same.

REPLACEMENT OF HPBP VALVES/LPBP (6No.):-

Disconnection of the valve form hydraulic actuator removal of the internal of valve
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replacing/servicing of the damaged parts & boxup of the valve and connection of the same
with actuator.

SERVICING OF CONTROL VALVES

Removal of actuators electrical / pneumatic.

Dismantlement of valves, after removing of gland sealing lines & replacing back wherever
required.

Checking lapping & blue matching of valve seat / wedge / disc & to make the valve free
from any passage.

Repair/replacement of gland bush, Compression pin, diaphragm & spindle if required.
Minor repairs of the seat / wedge / disc. etc. However, major repair will be got done by
HPGCL.

Box up of the valve & placing of actuators.

Greasing / oiling of the valve spindle for proper opening.

REPLACEMENT OF GASKET IN FLANGES/ BONNETS

ATTENDING OF STEAM / WATER / OIL / GAS LEAKAGE FROM FLANGES/
BONNETS

Opening of flanges.

Removal of the gaskets.

The cleaning/ repair of the surface of the flanges.

Placing of the gasket / centering.

Boxing up of the flange joint with uniform tightening.

ATTENDING OF HIGH TEMP. STEAM LEAKAGE FOR MAIN STEAM LINE & HRH
LINES BY REPLACEMENT OF SERRATIM RINGS.

Opening of flanges.

Removal of the gaskets.

The cleaning/ repair of the surface of the flanges.

Placing of the gasket / centering.

Boxing up of the flange joint with uniform tightening.

Heaters/ Vessels (LP Heaters (8Nos.), HP Heaters (6Nos.), GSC 2Nos.) & FST/
Deareator (2 No.), CPU Vessels (6Nos.)

LP/H.P. HEATERS (. HORIZONTAL )- SCOPE OF WORK

MANHOLE / WATER SIDE FLANGE LEAKAGES:-

Removal / opening of water side flange / manhole of H.P. heater.

Cleaning / minor repair of the surface of the flange.

Replacement of the gasket in flange / manhole joint.

Box up of flange / manhole joint with uniform tightening.

TUBE LEAKAGE FROM HP HEATERS(6 No.) (.HORIZONTAL )

Removal / opening of the waterside flange / manhole & inside main plates / covers of the
H.P. heater.

Air leak test of H.P. heater for ascertaining the leaking tubes

Plugging of leaking tubes & plugs will be provided by HPGCL.

Replacement of the gaskets in above covers / flanges

Box up of the main covers ' flanges / main holes etc

TUBE LEAKAGES OF L.P. HEATERS (8NO.) (HORIZONTAL ) -

SCOPE OF WORK

Removal of side cover! flanges of the L.P. heaters.

Checking of leaking tube by air pressurization / filling of water in L.P. heater drip side & the
dummying of the flanges etc. required for filling the water.

Plugging of leaking tubes if any & plugs will be provide by HPGCL.

Cleaning of the surface of the flanges and replacement of the gaskets in the side covers
/flanges & other connected flanges if required.

Box up of the heater.

GSCS(2 No.) - SCOPE OF WORK

Removal / opening of side flanges of GSC.
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b)
c)

d)
05

Cleaning of the surface of flanges.

Plugging of leaking tube if any. Plugs will be provided by HPGCL. The = dummying of
various flanges required for checking of tube leakage.

Replacement of gaskets in flanges of GSC

CLEANING OF FST/Acid tank:-

Opening of manholes. Cleaning of FST/Acid tank, replacement of gasket and closing of

manholes.

06

P2

P3

P4

Q2

Q3

Q4

Q5

CLEANING OF Hot-well:-

Opening of manholes. Cleaning of Hot well, replacement of gasket and closing of

manholes.

CONDENSER (2NOS) & C.W FILTERATION TANKS (10 NOS)

CONDENSER TUBE LEAKAGES:-

Opening of manholes of front/rear side water boxes. Fixing of transparent tube for detection

of water level up to tube nest level. Checking of the leaking tubes & plugging of leaking

tube including temporary platform for plugging of tubes, closing of the manholes of the

front/rear side water boxes.

MANHOLE LEAKAGES FROM CONDENSER & C.W FILTRATION TANK:-

Opening of the manholes cleaning/repair of the surface replacement of gasket, box up of

the manhole by uniform tightening of the bolts.

TOP UP OF FILTER MEDIA IN C.W. FILTRATION TANK:-

Opening of the manholes of C.W. Filtration tanks topping up with filter media as per

requirement, box up of the manholes by uniform tightening of the bolts

REPLACEMENT OF FILTER MEDIA IN C.W. FILTRATION TANK:-

Opening of the manholes of C.W. Filtration tanks taking out the exhausted/old filter media,

replacing/topping up with old/new filter media, box up of the manhole by uniform tightening

of the bolts.

Cleaning of PHEs of CCW system/ lub oil system (8 Nos.)

SCOPE OF WORK

a) Dismantlement of PHES.

b) Cleaning of plates with Teflon brush.

c) Replacement of gaskets / plates if required.

d) Box up of PHES.

SEAL OIL COOLERS (8 No.)

a) Removal of top / side cover of cooler along with other flanges if required.

) Lifting of cooler if required.

) Cleaning the cooler tubes with wire brush.

) Replacement of the gasket/ O’ ring.

) Hydraulic/air testing and plugging of leaking tubes if any plugs will be provided by HPGCL .Box
up of the cooler & other above flanges.

LUB OIL & WORKING OIL COOLERS FOR BFPS

a) Removal of top / side cover of cooler along with other flanges if required.

b) Cleaning the cooler tubes with wire brush.

Replacement of the gasket /'O’ ring.

Hydraulic air testing and plugging of leaking tubes if any .Plugs will be provided by HPGCL.

Box up of the cooler & other above flanges.

b
c
d
e

~— ~— — ~—

c
d
e

VACUUM PUMP PHE (4 Nos.)

a) Dismantlement of PHES.

b) Cleaning of plates with Teflon brush.

c) Replacement of gaskets / plates if required.

d) Box up of PHES.

STATOR WATER COOLERS(4 No.)

a) Removal of top / side cover of cooler along with other flanges if required.
b) Lifting of cooler if required.

c¢) Cleaning the cooler tubes with wire brush.

d) Replacement of the gasket/ * O’ ring.
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Q6

S-2

uU-2

e) Hydraulic air testing and plugging of leaking tubes if any, plugs will be provided by
HPGCL.

f) Box up of the cooler & other above flanges.

MECH. SEAL COOLERS FOR BFPS (12 No.)

a) Removal of top / side cover of cooler along with other flanges.

b) Cleaning the cooler.

c) Replacement of the gasket /'O’ ring.

d) Box up of the cooler & other above flanges.

SERVICING OF REFRIGERANT TYPE H2 DRYERS (4 NO.)

Dismantlement of H2 dryer parts servicing of the same / filling of gas & box up of H2 dryers.
C.W. PUMPS (5 Nos.)

Checking / Replacement of Pump Thrust Bearings.

Decoupling of the pump form its motor, lifting of the motor, dismantling of the thrust bearing
assembly of thrust bearing, placement of motor back, alignment coupling of pump with
motor, commissioning of the pump.

SERVICING OF THE C.W. PUMP.

Decoupling of the pump from its motor, lifting of the motor, inspection / dismantlement of
pump thrust bearing, replacement of thrust bearing internals of thrust pad / collar float ,
cleaning replacement of bands & gland sleeves & shafts checking of run out of shaft,
checking/replacement of impeller & other worn out parts, checking replacement of bowl
assembly internals, box up of the pump, assembly of thrust bearing, fixing / placement of
motor back, tightening of foundation bolts, alignment & coupling of the pump with motor
commissioning of C.W Pumps.

ACW PUMPS (4 Nos.)

CHECKING / REPLACEMENT OF PUMP THRUST BEARINGS.

Decoupling of pump form its motor, lifting of the motor, dismantling of pump thrust bearing.
Checking / replacement of thrust bearing internals assembly of the thrust bearing,
placement of the motor back, coupling of pump with motor, Commissioning of ACW pumps.
SERVICING OF PUMP.

Decoupling of the pump form its motor lifting of the motor, inspection / dismantlement of
pump thrust bearing, replacement of bearings internals, opening / cleaning / replacing of
glands, checking / replacement of wear rings, openings / removal of shaft sleeves,
checking / replacement of impeller checking / replacement of bowl assembly internals box
up of pump assembly of thrust bearing fixing / placement of motor back, tightening of
foundation bolts, alignments, coupling of the pump with motor, commissioning of the pump.
RAW WATER PUMPS (3 Nos.)

Checking / Replacement of Pump Thrust Bearing.

Decoupling of the pump from its motor, lifting of the motor, dismantling of the thrust
bearing, Checking / replacement of the thrust bearing internals, assembly of thrust bearing,
and placement of motor. Coupling of pump with motor, Commissioning of the pump.
SERVICING OF THE RAW WATER PUMP.

Decoupling of the pump from its motor, lifting of the motor, inspection / dismantlement of
pump thrust bearing, replacement of thrust bearing internals, matching of thrust pad / collar
float setting opening / cleaning / replacement of glands & gland sleeves & shafts. Checking
of run out of shafts, checking / replacement of impeller & other worn out parts, checking
replacement of bowl assembly internals. box up of the pump, assembly of thrust bearing,
fixing / placement of motor, tightening of foundation bolts. Alignment & coupling of the
pump with motor, commissioning of pumps.

SERVICE WATER PUMPS (3 NOS.), C.T. MAKE UP PUMPS (3 NOS.),

Decoupling of the pump form its motor, lifting of motor, dismantlement of the pump, by opening
of the shaft / sleeves, checking of the run out the shafts replacement of sleeve / bush /
bearings, checking / replacement of impeller, checking / replacement of bowl assembly internals
box up of the pump, placing of motor back, alignment of coupling & commissioning of the pump.
Decoupling, lifting of motor, checking / replacement of bearing, placement of motor alignments /
coupling, commissioning of pump.
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X-1

X1-a)

X1-b)

X-2

X2-a)

X2-b)

X-3

Y-2

Y-3

Y-4

Z1

z2

BOOSTER PUMP FOR C.W. CHLORINATION SYSTEM (3 NOS.) RAW WATER
CHLORINATION, DEWATERING PUMPS, SIDE STREAM FILTRATION B.W. PUMPS (2
Nos.),CAUSTIC RECIRCULATION PUMP(2 NOS)

CHECKING OF BEARING.

Decoupling, lifting of motor, checking / replacement of bearing, placement of motor alignments /
coupling, commissioning of pump.

SERVICING OF PUMP.

Decoupling of the pump from its motor, checking / replacement of bearings, dismantlement of
the pump, replacement of gland packing, checking / replacement of impeller, box up of the
pump internals, alignment, coupling of the pump with motor, commissioning of the pump.

FOR CHLORINATION & ACID DOSING SYSTEM ACID

ACID DOSING /TRANSFER PUMP, BASE DOSING PUMP.

SERVICING OF PUMP.

Decoupling of the pump its motor, checking / replacement of bearings, dismantlement of the
pump, replacement of gland packing, checking / replacement of impeller, box up of the pump
internals, alignment, coupling of the pump with motor, commissioning of the pump.
REPLACEMENT / CHECKING OF BEARING.

Decoupling of the pump from its motor, lifting of motor, dismantlement of the pump, by opening
of the shaft / sleeves checking of the run out the shafts replacement of sleeve / bush/ bearings.
Checking / replacement of impeller, checking / replacement of bowl assembly internals box up
of the pump, placing of motor back, alignment of coupling & commissioning of the pump.
ATTENDING OF ACID/BASE/CHLORINE DOSING LEAKAGES FROM VALVES/ FLANGES
OF HDPE.

REPLACEMENT OF HDPE PIPES.

Replacement of HDPE pipes in the chlorination & add transfer system for C.W treatment pipe
size 1’ to 8” dia including laying heating & matching etc. using heating mirror or using fixing
solution.

REPLACEMENT OF VALVES IN ABOVE SYSTEM.

Removal of valve and replacement of new valve in the acid / base/ chlorine dosing lines/ tanks.
SERVICING OF CHLORINATORS.

Attending of chocking of chlorine gas lines, cleaning/repair of the chlorinator by dismantlement
checking/ replacement by internals, box up of the same.

SERVICING OF CHLORINE EJECTORS (3 Nos.)

Ejectors (3 Nos.) opening of the elector, repairs of the nozzle/ internal, replacement of the
gasket box up of the ejector commissioning of ejector.

RE Joints of CW/ACW/CCW SYSTEM.

REPLACEMENT OF RE JOINT/CW LINES/1800MM.

Opening of RE joint flange, cleaning of bolts and flange joint and replacement of new RE bellow
with proper tightening.

REPLACEMENT OF RE JOINT ACW/CCW LINES/600MM & 650 MM.

Opening of RE joint flange, cleaning of bolts and flange joint and replacement of new RE bellow
with proper tightening.

SERVICING OF BUTTERFLY VALVES 1800 MM SIZES.

Opening of valve, checking, cleaning, replacement of the worn out parts and box up the valve.
SERVICING OF BUTTERFLY VALVES 600MM/650MM SIZES.

Opening of valve, checking, cleaning, replacement of the worn out parts and box up the valve.
PAINTING OF T.G. & AUXS. :

Enamal Spray painting : Two coats of enamel spray painting thorough cleaning & repair of all
metal surfaces on equipments/ lines in TG& Aux. area.

Two coats of spray painting by acid proof paint after thorough cleaning & repair of all metal
surfaces on equipments/ lines in H2So04 dosing area.

Executive Engineer/TG-II
For Chief Engineer, DCRTPP
HPGCL, Yamuna Nagar
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Annexure-V

Rate Quoting Sheet/Price Bid of TG system/Aux Unit | & Il for Two Years

> w
2 2% = |E
Sr. Description of work s§ST | Unit | €5
no. c OO0 3 %
e 2= E=lEN
LS 228
Part-A (Fixed part works)
As per Annexure : IV-A of NIT i.e. Each site i.e. Turbine & its Auxs site,
Pump Site, Regenerative site and Misc Sites are to manned individually
with a team of Foreman (Highly Skilled), Technician (Skilled-B),Fitter ,
Helpers (Semi Skilled-B) for each Unit . Highly skilled Supervisor, Welder
cum gas cutter (Highly skilled), Crane operator for both units. The Mont
1 : . . 24
contractor would station adequate working manpower in such a way that h
the maintenance work is carried out effectively and without any delay
round the clock. (Firm quote common rates for each month for both
units)
Part-B (Unit rate works)
Replacement of Mech. Seals of
Al BFP/BP 8 No
A2 Alignment of BP/ Motor 4 No
A3 NDE bearing inspection for BFP/BP 8 No
DE Bearing inspection of BFP/BP &
Ad BFP motor 4 No
A5 Suction ‘O’ ring replacement 4 No
A6 | A) BFP (6 Nos) Discharge ‘O’ ring replacement 4 No
Alignment checking & correction of
AT Hydraulic coupling & BFP 4 No
Attending of parting plane leakage of
A8 Booster Pump 4 No
A9 Replacement of BFP Cartridge 4 No
Cooling water jacket cleaning of BFP/
A 10 Booster Pump 4 No
: Checking of bearing of Hydraulic
B1(i) Coup"ngg g ot hy 4 No
B1(ii) :3% ':l\;i';au"c Coupling of BFP | seryicing of Hydraulic Coupling 4 No
Decoupling replacement/Checking of
. . ; 4 No
B2 (i) bearing & alignment of motor
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Checking / replacement of thrust
C1 bearing including lifting placement of 4 No
motor
eplacement/Servicing of Cartridge o
C) CEPS ( 6 Nos) Reol YServici f Cartrid f
c2 2 No
CEP
C3 Replacement of Mech Seal 4 No
D1 Checking/ Replacement of Brgs. 4 No
D2 | D) TG DMCW Pumps (4 Nos), Servicing of Pumps/ Replacement of 4 No
complete pump.
D3 Replacement of Mech. Seals 2 No
E1 Servicing of Pumps 4 No
E2 ﬁi)‘:‘;l)::afzo :03);0(181(3 é2( Replacement of Mech. Seals 4 No
E3 8 Nos) pump Checking /Replacement of Bearings 4 No
E4 Replacement of complete pump 4 No
F1 | F)JOP (6Nos) HP Seal oil Complete pump Servicing of pump 4 No
pump (2 Nos) Stator water
F2 | pumps (4 Nos) EH pump Replacement of Mech. Seals 6 No
F3 | (4Nos) HPBP oil pumps (4 Checking /Replacement of Bearings 8 No
F4 Nos) Complete Pump replacement 4 No
G 1 | G) Condenser tube cleaning | Servicing of Pump 4 No
G2 | pumps, sump pumps, lub oil | Mech. Seals Replacement 4 No
G3 tran_sfer pump, EH Checking /Replacement of Bearings 8 No
G4 | Recirculation Pump Complete pump Replacement 8 No
H)Cleaning of MOT / Dirty Oil .
1 | tank/ Clean oil Tank Cleaning of any of above tank 4 No
I) Replacement of N2 .
|1 Bladders in HPBP / EH fluid Replacement ofN2 bladder in above 8 No
system
System
J) Vapour Fans for MOT / .
Loop Seal Oil fans / GSC fans Servicing of Vapo_ur Exhaust
J1 / C.W treatment / SSF Fans/Loop seal oil fans/GSC 6 No
’ fans/blowers for CWT/SSF
blowers.
Checking/Replacement of Bearing of
K1 6 No
K)Condenser Vacuum Pumps | condenser Vacuum Pumps
4 Nos ici
K o ( ) Servicing of condenser Vacuum 5 No
Pumps
. . Per
L 1 Welding of Carbon steal plﬁ)eg Valves 1200 Inch
bends /tees etc of above 2" size. dia
. . Per
L2 L) Welding of C.S/MS/AS Welding of Ms Plpes“Vfo\Ives bends 400 Inch
: /tees etc. of above 2" size. .
pipes/Valves bends/Tees etc. dia
. . Per
L3 Alloy steel pipes & S.S pipes Valves 400 Inch
bends /tees etc. di
ia
L4 Steel structure 20 MT
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M 1 Servicing of gate / globe/Diaphragm/ 1000 Iiirr]
Safety valves dia
: : Per
M 2 Replacement of gland packings in 600 Inch
M) Valves valves above 2" size. dia
M3 Servicing of HPBP Valve/LPBP Valves 4 No
Per
M4 Servicing of control valve 600 Inch
dia
: Per
N 1 Replacement of gaskets in flanges/ 800 Inch
bonnets .
dia
N) Flanges
Replacement of Serration Per
N2 rings/gaskets in main steam/HRH 200 Inch
flanges. dia
Manholes / water side flange of LP
o1 Heater/ HP Heaters & FST/D/A & 4 No
HP/LP flash tanks.
O 2 | 0)Heaters/Vessels (LP Tube leakage of HP Heaters 4 No
O 3 | Heaters (8 Nos), HP Heaters | Tube Leakage of LP Heater 4 No
- (6 Nos), GSC (2Nos) & Tube Leakage from GSC or flenge 4 N
FST/Deaerator (2Nos) HPILP | |eakage °
05 flash tanks/Acid Tank. Opening of Manhole of Deaerator 4 NG
[FST, Acid Tank & Clearing of FST
06 Opening of Manhole of Hotwell & 4 No
Clearing of Hotwell
P1 Attending of Tube Leakage 4 No
Attending of Manhole Leakage from
P2 P) Cond (2Nos) & C.W condenser & C.W filteration tanks 20 No
ondenser (2Nos . , —
P3 filteration tanks (10 Nos) Tpp up of filter media in C.W. 8 No
Filteration Tanks
Replacement of filter media in C.W
P4 filteration tanks 4 No
Cleaning of PHES of CC W System /
Q1 Lube oil system 8 No
Q2 | Q) Cleaning of Cleaning of seal oil coolers 16 No
PHES(8Nos)/Seal oil Cleanin : : :
g of BFP Lube oil / working oil
Q3 | Coolers(8Nos)/BFP Coolers | . 1. including Hyd. Test 16 No
(12 Nos) Condenser Vacuum :
Q4 | pump PHES(2 Nos) & Stator Cleaning of condenser vacuum pump 16 No
Water Coolers (2Nos) PHES
Q5 Cleaning of stator water coolers 8 No
Q6 Mechanical seal coolers for BFPs 4 No
- . Dismantlement of H2 Dryer parts,
R1 f) ie;\gcélngero{‘tri}‘gg)erant servicing of the same & box up of the 4 No
yp y H2 dryer
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S1 Checking/Replacement of Thrust Brg. 4 No
S)C.W.P 5N
S2 ) umps(3 Nos) Servicing of C.W. Pumps. 4 No
T1 Checking/Replacement of Thrust Brg. 4 No
T2 | D ACW. Pump (4 Nos) Servicing of A.C.W. Pumps. 4 No
U1 Checking/Replacement of Thrust Brg. 4 No
UR t 3N
Uz ) Raw water pumps (3 Nos) Servicing of raw water pump 4 No
V1 | V) Service water pump (3No), | Servicing of pump 6 No
V2 | C.T make up pump (3 No) Checking/ Replacement of Brgs. 6 No
W 1 | W) Chlorination booster Checking of Brgs. 6 No
pump, SSF back wash pump,
raw water chlorine dosing .
W2 | bump, Caustic recirculation | Servicing of pump 6 No
& Dewatering pump
X 1(a) | X-1) Acid dosing / Transfer Servicing of pump 4 No
X 1(b) | pump , Base dosing pumps | Replacement/ Checking of Bearings 8 No
Replacement of attending of Per
X 2(a) | x-2) Attending of water/acid/base leakage from HDPE 800 Inch
acid/Base/chlorine dosing pipes dia
leakage from various _ Per
X 2(b) valves/pipes of HDPE etc. Replacement of Valves in 300 Inch
Chlorination/Acid dosing system dia
X 3(a) | X-3) Chlorinators Servicing of chlorinators etc. 4 No
X 4(a) | X-4) Chlorine Ejectors Servicing of Chlorine ejectors 4 No
Y 1 . Replacement of RE joints of C.W 4 No
Y) RE Joints of lines(1800mm)
v 2 CW/ACWI/CCW system Replacement of RE joints of A.C.W 4 No
lines of CCW line (600mm & 650mm)
Y3 SS‘;;wcmg of butterfly valve of 1800mm 4 No
Butterfly Valves —
Servicing of butterfly valve of 600
Y 4 . 4 No
mm/650mm size.
Two coats of enamel spray painting
71 Enamel spray Painting in TG | thorough cleaning & repair of all metal 2000 Per
& Aux. Area surfaces on equipments/ lines in TG& m2
Aux. area
Acid Proof Painting in Acid Acid proof painting on equipments/ Per
z2 . ) , 200
area lines in H2So04 dosing area m2

- GST/Taxes applicable shall be extra as applicable (For Part-A & Part-B).
- The firm whose overall rates shall be lowest i.e. Total rates for Part-A and Part-B shall be

considered as L1 firm.

Executive Engineer/TG-Il
For Chief Engineer, DCRTPP
HPGCL, Yamuna Nagar.
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STATEMENTS OF BIDDERS

Annexure -VI

1. Name of Bidder
2. Address of Head Office
3. Correspondence Address

Legal status

5. PAN & TIN Number of the Bidder (attached self attested photocopies)

PAN TIN

CST No.

6. Bank Details (attached signed cancelled cheque)
i) Bank Name & Address
ii) Bank Account Number
i) Bank Branch Code
iv) IFSC Code of Branch
V) Nature of account (current/saving/OD/CC)

7. Main lines of Business

i. since
ii. since
iii. since
8. Annual Turnover of past three year
i
ii.
iii.
9. Past Experience:-
Name of Period Reference of Order Value
Organization Contract contract wise

10. Any other

Signature & Stamp of Bidder
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Annexure -VII

Acceptance certificate

Designation
of (Name of Company)
Here by accept the terms and conditions given on page no.-.................. of the tender
document
(NIT No: Dated:06/06/2020).
For M/s
Date:
Place:
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CHECK LIST FOR BIDDER

Annexure -Vl

Sr.

No.

Technical Specification

Bidder

Response
(Yes or No)

Acceptance of all terms & conditions of tender.

Documentary Evidence regarding Qualification Criteria

i) Proof for possessing the Labour License from Labour
Department, Govt. of Haryana or requisite
undertaking.

i) Permanent EPF Registration number from Provident
Fund Commissioner.

iii) Experience Certificates duly attested for successfully
providing work as prescribed in NIT.

iv) ESI Number.

v) PAN Number / TAN Number.

vi) GST Registration Number along with HSN code

vii) Proof Regarding Pre Qualifying Requirements (PQRs) /
Eligibility Criteria.

Authority letter in the name of the Authorized Person who
has signed the Tender Document / Price Bid on behalf of
the Contractor / Company if any.
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Annexure -IX

Documents to be supplied with bill for GST compliance by contractor

The contractor shall provide the invoice is in Performa as specified under GST laws
(Section 31 to 34 of CGST Act read with Rule 46 to 55A of the CGST rules deal with the
Tax invoice, Credit notes and debit notes) with correct GST number of HPGCL so that no
difficulty is faced by HPGCL while claiming Input Tax Credit of GST due to incorrect GST
number and also to reconcile the GST number and address of supplier as per invoice with
the GST number & address given in tender documents submitted by vendor and submit
duly verified invoice to accounts wing.

After the implementation of the E-invoice w.e.f. 01.04.2021 generation of E-invoice for GST
supplies by the person having aggregate turnover of more than Rs. 50 Crs is proposed to
made compulsory. Accordingly as per aggregate turnover contractor shall provide e -
invoice containing the invoice reference number (IRN) and QR code. It is worthwhile to note
that any tax invoice including tax credit/Debit not issued by such notified person for B2B
supplies without following the e-invoicing procedure shall not be treated as a valid
document.

Contractor shall have to provide the undertaking in case of not generating e-invoice in
following format:

We M/is ..o, having PAN....................... and GSTIN Registration
Number ... hereby undertake that our Aggregate Turnover (as per Section
2 (6) of Central Goods and Services Tax Act, 2017) for FY 2026-27 does not exceed the
prescribed threshold ( as on the date this declaration ) for generation a Unique Invoice
Registration Number (IRN) and QR code as per the provisions of Central Goods and
Services Tax Act, 2017 and rules there under (“GST Law”). Further, we also undertake that
if the aggregate turnover of M/s ..., exceeds the current threshold or
revised threshold notified by Government of India at any future date, then we shall issue
invoice and credit note in compliance with the required provisions of GST Law . In case of
any queries from the any state or centre Goods and Services Tax authorities ,
MIS. .o will be solely responsible.

Yours Truly,
ForM/s.....cccooiiiiiiiinl.
Authorized Signatory Name & Designation:

Contractor shall provide the following undertakings (on their letter head) along with bill

a) GST registration is valid as on date

b) No default has ever been made by bidder in filling the various GST returns and
deposit of GST dues with the department.

c¢) If contractor is having multiple registrations under GST, firm will submit undertaking
for each & every GST number
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v) A contractor will submit CA certificate regarding validity of GST registration every six
months during the tenure of contract

vi) Firm/contractor will submit copies of GSTR | and GSTR 3B/Challan as evidence to deposit of
GST with certification that GST collected from HPGCL, to be specified in exact rupees, has
been paid to Govt. vide this challan (specifying the challan no. & date of deposit) and
returns filed (date of filling of return) includes the transaction of supply of Good or/and
services to HPGCL.

vii) Firm/contractor will inform immediately the HPGCL about initiation of any proceeding (if any)
against him under the GST laws which may result in suspension or cancellation of GST
number of the Vendor.

viii) Undertaking to indemnify the HPGCL in case of any financial implication of HPGCL due to
non-compliance of prescribed obligation under the GST Law on part of the Supplier/vendor.

ix) In case of one time job orders and purchase orders, copies of GSTR 1, GSTR 2A and
GSTR 3B along with copies of invoices raised to HPGCL.

X) In case of failure at the end of contractor/vendor regarding deposit of tax and in complying
with conditions mentioned in work order HPGCL will have right to recover the GST amount
in default along with interest & penal amount and deposit the same directly with GST
department on behalf of vendor/contractor to the credit of HPGCL.

xi) contractor/Vendor will undertake to immediately inform the HPGCL about any amendment
in the GST certificate and to immediately submit the updated registration certificate

xii) In case any issue arise w.r.t failure by the firm in GST compliances, all future payments to
be put on hold after having consultation with HPGCL’s GST consultant.

Page 48 of 49



ANNEXURE-X

CONTRACT AGREEMENT

This contract agreement entered in to this day of the month of , 2026
between Haryana Power Generation Corporation Ltd., a body corporate constituted under
the Indian Company Act, 1956 herein after called Corporation which terms shall include all
its heirs and successors on the one hand and M/s

The

contractor which terms shall include all its heirs and successors on the other hand.

Where as a contract for at
DCRTPP, Yamuna Nagar during capital overhauling in as officially described in
tender documents issued against NIT no . dated

and concluded by the issue of Work Order no. dated appended

hereto between Corporation & Contractor. Where as Contractor further agrees to abide by
all labor laws, rules and regulations which may be enforced from time to time. Where the
contractor also agrees to absolve the board from all risks & responsibilities towards the
labour engaged by the contractor during execution of the above said work.

The contractor will comply all provisions of the relevant labour laws/Acts and the rules
/regulations framed there under. In the event of Yamuna Nagar Thermal Power Plant,
Yamuna Nagar being obliged to pay the compensation, the contractor will indemnify the
corporation. The labour regulation shall be treated as part of the contract. Any break of
labour laws/regulation shall be treated as breach of the contract.

Here DCRTPP, Yamuna Nagar and the contractor have agreed to execute an agreement.
Now this deed witness and parties here to hereby mutually agree as above.

In withess where of the contractor & HPGCL here to set their hands as under.

Signature & designation
and on behalf of HPGCL presence of witness

Witness Witness
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