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HARYANA POWER GENERATION CORPORATION LIMITED  
Regd. Office – C-7, UrjaBhawan, Sector-6, Panchkula  

Corporate Identity Number: U45207HR1997SGC033517  
Website: www.hpgcl.gov.in                Telephone No. 01693-250136 

An ISO: 9001, ISO: 14001 and OHSAS: 18001 Certified Company 

 
 

NOTICE INVITING E-TENDER 
 

E-tenders in two parts are invited on behalf of CE/RGTPP, Haryana Power 
Generation Corporation Limited (HPGCL) Khedar, Hisar from eligible parties, for 
the work as under: - 

 

 
 
 

​  ​ XEN/M&P, 
​      For Chief Engineer /RGTPP, 
​ ​ HPGCL, Khedar, Hisar. 
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Tender Enquiry No. NIT No.17/M&P-739/RGTPP/2025-26 
Dated : 25.08.2026 

Description of Work 

Overhauling of 59 fields of ESP 
during forthcoming overhauling 
of 2x600MW Unit-II, RGTPP, 
HPGCL, Khedar, Hisar. 

Earnest Money Rs. 1,74,700/- 

Start date and time of tender uploading  25.08.2026   At 11:00 hrs. 
Last date for submission of online tender   02.09.2026   Upto 16:00 hrs. 
Due date & time of opening of Technical bid 
(Part-I) 

 03.09.2026   At 16:00 hrs. 

Cost of Tender documents (Non-refundable) Rs. 1180/-  
E-services fees  (Non-refundable) Rs. 1180/- 
Instructions regarding e-tendering Annexure-A 
General Instructions to Bidders  Annexure-B 
Scope of Work  Annexure-C 
General Terms & Conditions of Contract Annexure-D 
Special / Other Terms & Conditions Annexure-E 

Supervision / Quality Control of Work Annexure-F 
Statement of bidders  Annexure-G 

Undertaking of Staff Engaged  Annexure-H 

Undertaking regarding acceptance of all terms & 
conditions of e-NIT  

Annexure-I 

Undertaking regarding non blacklisting of firm  Annexure-J 
Undertaking regarding compliance of Labour Laws  Annexure-K 
Check List Annexure-L 
S.O.P. regarding GST and TDS  Annexure 1 to 5 



 

Annexure-A 

Instructions to bidder on Electronic Tendering System 

These conditions will over-rule the conditions stated in the tender documents, wherever relevant 
and applicable. 
1.​ Registration of bidders on e-Procurement Portal:- 

All the bidders intending to participate in the tenders processed online are required to get 
registered on the centralized e-Procurement Portal i.e.https://etenders.hry.nic.in. Please visit 
the website for more details. 

2.​ Obtaining a Digital Certificate:  

2.1.​ The Bids submitted online should be encrypted and signed electronically with a Digital 
Certificate to establish the identity of the bidder bidding online. These Digital 
Certificates are issued by an Approved Certifying Authority, by the Controller of 
Certifying Authorities, Government of India. 

2.2.​ A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 
Card) and Address proofs and verification form duly attested by the Bank Manager / 
Postmaster / Gazetted Officer. Only upon the receipt of the required documents, a 
digital certificate can be issued. For more details please visit the website – 
https://etenders.hry.nic.in 

2.3.​ The bidders may obtain Class-II or III digital signature certificate from any Certifying 
Authority or Sub-certifying Authority authorized by the Controller of Certifying 
Authorities or may obtain information and application format and documents required 
for the issue of digital certificate from: 

For support related to Haryana Tenders in addition to helpdesk you may also 
contact on email ID - eproc.nichry@yahoo.com , Tel- 0172-2700275 

                     For queries on Tenders Haryana Portal, kindly contact 
Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in 
while emailing any issue along with the Contact details. For any issues/ clarifications 
tender(s) published kindly contact the respective Tender Inviting Authority. 
For any technical related queries please call at 24 x 7 Help Desk Number 
E - mail: support-eproc@nic.in        OR      eproc.nichry@yahoo.com​  
Help Desk: 0120-4001002, 05, 0120-4200462, 0120-6277787, 
0172-2700275 

2.4.​ Bid for a particular tender must be submitted online using the digital certificate      
(Encryption & Signing), which is used to encrypt the data and sign the hash during the 
stage of bid preparation & hash submission. In case, during the process of a particular 
tender, the user loses his digital certificate (due to virus attack, hardware problem, 
operating system or any other problem) he will not be able to submit the bid online. 
Hence, the users are advised to keep a backup of the certificate and also keep the 
copies at a safe place under proper security (for its use in case of emergencies). 

2.5.​ In case of online tendering, if the digital certificate issued to the authorized user of a 
firm is used for signing and submitting a bid, it will be considered equivalent to a 
no-objection certificate/power of attorney /lawful authorization to that User. The firm 
has to authorize a specific individual through an authorization certificate signed by all 
partners to use the digital certificate as per Indian Information Technology Act 2000. 
Unless the certificates are revoked, it will be assumed to represent adequate authority 
of the user to bid on behalf of the firm in the department tenders as per Information 
Technology Act 2000. The digital signature of this authorized user will be binding on 
the firm.  

2.6.​ In case of any change in the authorization, it shall be the responsibility of management 
/ partners of the firm to inform the certifying authority about the change and to obtain 
the digital signatures of the new person / user on behalf of the firm / company.  The 
procedure for application of a digital certificate however will remain the same for the 
new user. 

2.7.​ The same procedure holds true for the authorized users in a private/Public limited   
company. In this case, the authorization certificate will have to be signed by the 
directors of the company. 

2.8.​ Bidders participating in online tenders shall check the validity of his / her Digital 
Signature Certificate before participating in the online Tenders at the portal 
https://etenders.hry.nic.in. 
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2.9.​ For help manual please refer to the ‘Home Page’ of the e-Procurement website at 
https://etenders.hry.nic.in, and click on the available link ‘How to ...?” to download the 
file. 

2.10.​Before submitting tenders the instructions may be read carefully regarding submission 
of tender. If any bidder finds discrepancies or omissions in the tender documents or is 
in doubt as to the true meaning of any part, he shall clarify same from tender issuing 
office in writing before the due date of submission of the bid.No arguments on this 
account whatsoever shall be entertained after the last date & time of submission of 
tenders. 

3.​ Opening of an Electronic Payment Account: 
​ Tender documents can be downloaded online. Bidders are required to pay the tender 

documents fees online using the electronic payments gateway service. 
4.​ Pre-requisites for online bidding: 
​ In order to bid online on the portal https://etenders.hry.nic.in , the user machine must be 

updated with the latest Java. The link for downloading the latest java applet is available on 
the Home page of the e-tendering Portal.  

5.​ Online Viewing of Detailed Notice Inviting Tenders: 
​ The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the 

tenders floated through the single portal e-Procurement system on the Home Page at  
https://etenders.hry.nic.in. 

6.​ Download of Tender Documents: 
​ The tender documents can be downloaded free of cost from the e-Procurement portal 

https://etenders.hry.nic.in. 
7.​ Key Dates: - 
​ The bidders are strictly advised to follow dates and times as indicated in the online Notice 

Inviting Tenders. The date and time shall be binding on all bidders. All online activities are 
time tracked and the system enforces time locks that ensure that no activity or transaction 
can take place outside the start and end dates and the time of the stage as defined in the 
online Notice Inviting Tenders. 

​ ​ The bidders are strictly advised to follow dates and times as indicated in the online 
Notice Inviting Tenders. The date and time shall be binding on all bidders. All online activities 
are time tracked and the system enforces time locks that ensure that no activity or 
transaction can take place outside the start and end dates and the time of the stage as 
defined in the online Notice Inviting Tenders. 

​ ​ If a bidder fails to complete the Online Bid Submission stage on the stipulated date and 
time, his/her bid will be considered as bid not submitted, and hence not appear during 
tender opening stage. 

8.​ Bid Preparation (Technical & Financial) Online Payment of Tender Document Fee, 
e-Service fee, EMD fees of online Bids: 
8.1.​ The bidders shall have to pay for the Tender document fee, EMD fees & eService Fee 

(Rs. 1180/-) online by using the service of secure electronic payment gateway. The 
secure electronic payments gateway is an online interface between contractors and 
online payment authorization networks.  The Payment for Tender Document Fee and 
eService Fee can be made by eligible bidders/ contractors online directly through 
Debit Cards & Internet Banking Accounts and the Payment for EMD can be made 
online directly through RTGS / NEFT. For online payments guidelines, Home page of 
the e-tendering portal https://etenders.hry.nic.in may be referred. 

8.2.​ The bidders shall upload their technical offer containing documents, qualifying criteria, 
technical specification, schedule of deliveries, and all other terms and conditions 
except the rates (price bid) in the Part-I (Technical envelope). The price bid shall be 
submitted in separate part-II format supplied by purchasing authority online. The 
committee members shall open only the part-I on the scheduled date of opening of 
technical bid. As per system settings, part-II cannot be opened on that date. 

8.3.​ The tenders shall be opened on the due date by the Tender Opening Committee 
composed of Executive Engineer, AE/AEE and a representative of the finance / 
account department not below the rank of Section Officer / Divisional Accountant. The 
tenders shall be downloaded and printouts taken. 

9.​ If the tenders are canceled or recalled on any ground, the tender document fees & e-service 
fee will not be refunded to the agency. However, EMD shall be refunded. 

10.​ Bidder shall ensure that payment shall be made at least 2 days prior to the last date of 
submission of the bid. 
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11.​ The bidder can revise his price bid any number of times but only before the last date of 

submission of bid. All previous quotes are deleted & only the latest price quoted is visible to 
the purchasing authority on the date of opening of price bid. 

12.​ The bidders shall observe the highest standards of ethics during the submission of tender 
and execution of the contract. In case of evidence of cartel formation by the bidder(s) EMD 
is liable to be forfeited. 

13.​ The bidder shall bear all costs of bank charges, if any, associated with the preparation and 
submission of his bid and the purchaser will in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the bidding process. 

 
         NOTE:- 
A.​ If a bidder fails to complete the Online Bid Preparation & Submission stage on the stipulated 

date and time, his/hers bid will be considered as bid not submitted, and hence not appear 
during tender opening stage. 

 
 

​ ​      XEN/M&P, 
For Chief Engineer/RGTPP, 
      HPGCL, Khedar, Hisar. 
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Annexure-B 

 
GENERAL INSTRUCTIONS TO THE BIDDERS 

 
1.​ Pre-Qualifying Requirements (PQRs) / Eligibility Conditions for the tenderers: - 

The tender documents will only be accepted for those contractors who qualify the following 
criterion: 
A.​ The bidder should be an Original Equipment Manufacturer / Supplier (OEM/OES) or a 

registered vendor of HPGCL, as per Vendor Registration Policy for the specific category 
of the work / purchase.  

OR 
The bidder  must have experience of successfully executed Work Order(s) in 
HPGCL/NTPC/any SEBs/any PSUs/any Corporations/Central Govt./State Govt./Semi 
Govt. or in any Thermal  (minimum capacity of Thermal Power Station/unit shall be 110 
MW or above) / Hydel Plant and have average annual turnover and other eligibility 
conditions as given below:    
Experience of Execution of Work Order: 
Bidders must have successfully executed the work order(s) for the same or similar 
work(s) during last 7 years ending last day of the month previous to the month in which 
applications are invited having minimum order value as under :- 

Single Order of the value not less than Rs. 69,89,488/- each  
                                   OR 
Two Orders of the value not less than Rs. 43,68,430/- each. 
                                   OR​  
Three Orders of the value not less than Rs. 34,94,744/- each. 

B.​ Turnover: 
Bidders must have an average annual turnover in the last three consecutive financial 
years ended prior to the financial year in which applications are invited shall not be less 
than Rs. 174.73 Lacs. 

C.​ The contractor is registered under Contract Labour (Regulation & Abolition) Act, 1970 
and possesses a valid labour license for deploying the workers on the work or will obtain 
the same within 15 days of issuance of work order. Contractor shall provide LIN 
No./Shop No. for registration. 

D.​ The contractor should have GST No., EPF Account No. & PAN No.  
E.​ The bidder should have a valid ESI no. or shall submit an undertaking to provide the 

same within one month of issue of work order.  
F.​ The Bidder must have contractor ID on HEWP Portal (Haryana Engineering Works 

Portal) for participation in the tendering process failing which the firm's tender 
will be straight away rejected. 

Note:- 
a)​ If the bidder has a work order for a period of more than one year, the period and the 

proportionate value of the order which have been completed prior to the month in which 
applications are invited (duly supported by successful completion/execution certificate 
for such period/value) shall be taken into consideration for assessing the eligibility 
criteria. 

b)​ The firm has to submit the copy of work orders executed by them along with 
completion/performance certificate or copy of the repeated work orders from the same 
agency/enterprises/power plant etc. duly attested in support of qualifying conditions and 
as a proof of satisfactory execution of work. 

c)​ Eligibility of the black listed firms to participate in NIT: The firms who have been 
blacklisted by HPGCL or any other Centre or State Power Utility/ Board or Corporation/ 
or any other Thermal/Hydro Electricity project shall not be eligible to bid against the NIT 
of HPGCL, However:- 

i)​ In case the blacklisting of the firm is for a specific plant and not for the organization as a 
whole then such blacklisting will not tantamount to ineligibility of the bidder. 

ii)​ Blacklisting of the firm by any unit of HPGCL shall be considered as ineligibility of the 
firm at any other project of HPGCL. 

iii)​In case any firm was blacklisted for a limited period in the past by any organization and 
presently such blacklisting has been removed by such organization then it will not 
tantamount to ineligibility of the bidder. 

iv)​Firm has to certify itself for its eligibility with supporting documents to participate in the 
NIT stating that it has not been blacklisted by any organization presently, however in 
case at a later stage such certification found wrong then it will lead to 
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misrepresentation of the facts and the firm shall be treated as blacklisted on this 
ground and action shall be taken as per regulations of the corporation. 

d)​ The rates will remain firm throughout the contract period irrespective of change of 
minimum wages etc.  

e)​ The firm should fill statement of bidder's Proforma as per Annexure-G and submit 
authentic supporting documents for proving its credential. Original documents may be 
asked for verification at the time of finalizing the tender. 

f)​ Decision of the HPGCL regarding fulfillment of Pre-qualification requirement shall be final 
and binding upon the bidders. 

2.​ Conditions of the contract and other information can be had from the office of XEN/M&P 
(E-mail:xenmp.rgtpp@hpgcl.org.in, Telefax No. 01693-250136/8222023757) on any working 
day prior to last date of Downloading of Tender Documents & Bid Preparation. 

3.​ The Tender Document can also be downloaded from HPGCL website www.hpgcl.org.in. 
4.​ The tender will only be submitted on the centralized e-procurement portal i.e.       

https://etenders.hry.nic.in. 
5.​ Before submitting tenders the instructions may be read carefully regarding submission of 

tender. If any bidder finds discrepancies or omissions in the tender documents or is in doubt 
as to the true meaning of any part, he shall clarify the same from the tender issuing office in 
writing before the due date of submission of the bid. 

6.​ The “Application for Bidding” along with the “Terms and conditions of the contract and its all 
Annexure should be submitted in duplicate duly filled up completely and signed on each page 
by the tenderer. Work offered should be strictly according to the specifications of scope of 
work and to the terms & conditions of the NIT. Unless a deviation from the specifications and 
terms and conditions given in NIT is pointed out by the tenderer specifically, it will be 
presumed that offer/ Tender conforms to the specifications and terms and conditions as laid 
down in NIT. 

7.​ The tenderer shall submit their tender in two parts- the first part containing documents for 
qualifying criteria, and all other terms and conditions except the rates (price bid), and the 
second part containing the rates (price bid) quoted for the mentioned works. 

8.​ RATE QUOTING SHEET:- The tenderer will quote their rates STRICTLY AS PER THE RATE 
QUOTING SHEET. 

9.​ The application for bidding along with all the detailed terms & conditions should be submitted 
online. Tenders through Fax / E-mail / telegraphic tenders shall not be considered. 
Incomplete, obscure or irregular tender is liable for rejection. If the tenderer deliberately gives 
wrong information in his tender, HPGCL reserves the right to reject such tender at any stage. 
The tenderer will quote their rates strictly as per details of specifications. 

10.​ All tenders received against open tender enquiry irrespective of whether they are from the 
approved contractors on the registered list or others, shall be considered, provided they are 
on the prescribed form and in accordance with the tender conditions and specifications.  

11.​ Unless exempted specifically, tenders not accompanied with the prescribed EMD/Cost of 
Tender shall be rejected. EMD/Cost of Tender shall be in the prescribed mode of payment as 
asked in the NIT, otherwise the tender shall be liable to be rejected. 

​ The following are exempted from depositing the earnest money:- 
i. ​ Public Sector Undertakings of the Central / Haryana State Government.  
ii. ​ Firms borne on D.G.S. & D/DS&D Haryana rate contracts.  
iii. ​ Firms registered with the Director of Industries, Haryana or registered with 

National Small-scale Industries Corporation, Govt. of India.  
iv. ​ Firms borne on the HPGCL‟s approved list of suppliers which may have made 

a permanent earnest money deposit of Rs.10.00 Lakh at the respective 
Project/office of HPGCL, if they quote the Registration number given by the 
respective project/office of HPGCL in their tender papers.  

12.​ The rates quoted by the tenderer should be very competitive and as prevailing in the market 
and should be firm and lump-sum. Prices should be quoted per unit also wherever applicable 
and asked. 

13.​ The validity of the tender/offer shall be for 120 days from the date of opening of the price bid. 
14.​ No deviation shall be allowed. However, in case of deviation of taxes etc., the same be 

loaded for comparison purpose. 
15.​ The bidders / contractors shall observe the highest standards of ethics during the submission 

of tender, procurement and execution of the contract. In case of evidence of cartel formation 
by the bidder(s) EMD is liable to be forfeited. 

16.​ The bidder shall bear all costs including bank charges, if any, associated with the preparation 
and submission of his bid and the purchaser will in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the bidding process. 
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17.​ The whole work against this tender shall be awarded to a single firm whose overall 
quoted/equated prices are lowest for the complete package. 

18.​ The tender documents of only those bidders shall be considered who fulfill the eligibility 
criteria and submit documentary evidence in support of the same along with the copy of 
performance certificate /repeat order from the same organization, if any. 

19.​ Tenders through Fax / E-mail / telegraphic tenders shall not be considered. Incomplete, 
obscure or irregular tender is liable for rejection. 

20.​ HPGCL reserves the right to cancel the NIT or to change qualifying requirements or to reject 
any or all the tenders so received without assigning any reason. 

21.​ INSPECTION OF SITE OF WORK: -  
Before tendering, the tenderer is advised to inspect the site of work, the environment & get 
acquainted with the actual work & other prevalent conditions, facilities available. No claim will 
be entertained later, on the ground of lack of knowledge. 

22.​ Disqualification of The Bidders / Tenderers: - 
a)​ Even though the bidders meet the above Qualifying Criteria they are subject to be 

disqualified, if they have made misleading or false representations in the forms, 
statements and attachments submitted in the proof of the qualification requirements. 

b)​ Notwithstanding anything stated above Haryana Power Generation Corporation Ltd. 
reserves the right to assess the tenderer’s capacity to perform the contract should the 
circumstances warrant such assessment in the overall interest of the Haryana Power 
Generation Corporation Ltd. In this regard the decision of the corporation will be final. 

24.​ Earnest money and Earnest money declaration Form  
24.1. The Bidder who does not have contractor id on HEWP cannot participate in the tendering 

process. Bidders who have contractor ID but have not registered on HEWP can participate in 
the tendering process by paying the earnest money through online payment on the portal. 
Bidders who have contractor Identity and are registered on HEWP & have deposited one 
time deposit are also eligible for EMD exemption by annexing bid specific Earnest Money 
Declaration Form generated from HEWP. 

25. ​ The rate negotiations shall be held as per Govt. Notification/Guidelines issued from time to 
time. 

 
Note:- 

It may please be noted that the overhauling of unit # 2 of RGTPP 
is scheduled to be carried out tentatively in Oct-2026. However, the 
schedule of overhauling of unit(s) of RGTPP may vary as per site 
situations. Therefore, validity of Work Order (to be issued to 
successful bidder against this e-NIT) shall remain in force till 
31.12.2026. 

 
 

 
 

XEN/M&P, 
for Chief Engineer/RGTPP, 

HPGCL, Khedar, Hisar. 
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Annexure-C 
 
 

PART-A:  MAIN SCOPE OF WORK FOR ESP  
OVERHAULING OF  ESP  FOR 600 MW UNIT-II at RGTPP, Khedar, Hisar.   

         OVERHAULING OF E.S.P 

​ NOS. OF PASSES – 04,  
​ NOS. OF FIELDS IN EACH PASS – 16 Nos., ​

​ TOTAL NO.  OF  FIELDS – 59 Nos. 
​  

A​ WATER WASHING OF ESP INTERNALS   
1.​ OPENING OF ALL THE MANHOLES AFTER GETTING THE FIELDS PROPERLY EARTHED. 
2.​ ASH REMOVAL (IF ANY AFTER EMPTIED BY AHP) FROM HOPPERS BEFORE STARTING 

THE WATER WASHING. 
3.​ CLEANING OF ASH SLURRY CHOCKING IN HOPPER DURING WATER WASHING ALSO 

INCLUDED IN SCOPE.  
4.​ MAKING ARRANGEMENT FOR ESP WATER WASHING, LIKE ARRANGEMENT OF HOSE 

PIPES, NOZZLES, AND JOINTS ETC. WILL BE IN SCOPE OF THE CONTRACTOR. HOWEVER 
PROVISION OF WATER SOURCE AT ESP FLOOR AT 10 METER / ROOF TOP WILL BE 
PROVIDED BY HPGCL. 

5.​ THOROUGH WATER WASHING OF ESP (PASS A, B, C & D) FROM INSIDE INCLUDING 
REMOVAL OF ACCUMULATED ASH INSIDE THE HOPPERS,, ELECTRODES, GD SCREEN 
AND LIFTING & SHIFTING OF ASH REMOVED AFTER WASHING TO A SUITABLE AREA 
WITHIN OR OUTSIDE PLANT AS PER INSTRUCTION OF ENGINEER – IN- CHARGE.  

6.​ HOSE PIPES REQUIRED FOR WATER WASHING TO BE ARRANGED BY CONTRACTOR. 
EXTERNAL WASHING OF ESP AS PER SITE REQUIREMENT IS ALSO IN CONTRACTOR’S 
SCOPE. 

7.​ REMOVAL OF LEFTOVER  ASH TAKEN OUT FROM ESP HOPPERS AND  DISPOSAL OF THE 
SAME AT A SPECIFIED LOCATION SHALL BE IN THE SCOPE OF THE FIRM. 

8.​ THE WATER WASHING OF ALL THE 64 FIELDS IS TO BE CARRIED OUT. 

B​ REFURBISHMENT OF  FRONT ESP FIELDS BY REPLACING DAMAGED/BENT 
COLLECTING ELECTRODS (500 NOS.)  

1.​ COMPLETE INSPECTION OF FIELDS FOR ASSESSING QUANTUM OF WORK INVOLVED IN 
REPLACEMENT OF COLLECTING ELECTRODE. 

2.​ ERECTION OF DERRICK TYPE OR ANY OTHER APPROPRIATE LIFTING ARRANGEMENT 
REQUIRED FOR REMOVAL OF BENT COLLECTING ELECTRODE /PLATES AND INSERTION 
OF NEW COLLECTING ELECTRODE/PLATES. 

​ NOTE:  a) ALTHOUGH LAYOUT DRAWING OF ESP IS ATTACHED ALONGWITH 
ANNEXURE,BUT THE    CONTRACTOR IS STRONGLY ADVISED TO VISIT RGTPP 
IMMEDIATELY AFTER ISSUANCE OF W.O./LOI FOR INSPECTING ESP SO AS TO DECIDE 
THE APPROPRIATE/SUITABLE LIFTING ARRANGEMENT TO BE ERECTED. 

         b) ALL TYPE OF MATERIAL SUCH AS STEEL STRUCTURE, WINCHES ROPES AND 
CONSUMABLES ETC. REQUIRED FOR ERECTION AND OPERATION OF LIFTING 
ARRANGEMENT IS IN THE SCOPE OF CONTRACTOR. 

1.​ REMOVAL OF BENT/DAMAGED COLLECTING ELECTRODES FROM THE ESP FIELDS. 
2.​ TRANSPORTATION OF NEW COLLECTING ELECTRODES FROM SITE STORE/MAIN STORE 

TO THE ESP SITE. (500 NOS.) 
3.​ DISCONNECTION OF BUS BAR, ELECTRICAL CONNECTIONS, SHIFTING OF 

TRANSFORMER, SUPPORT INSULATORS AND SHAFT INSULATORS (IF REQUIRED). 
CUTTING/ DISMANTLING/REMOVAL OF BOTTOM HOPPERS PLATES, OUTER INSULATION, 
STAIR CASES, OUTER AND INNER ROOF, CANOPY  OVER TRANSFORMER AND 
ASSOCIATED STRUCTURE AS PER SITE REQUIREMENT OF CONCERNED FIELDS FOR 
INSERTION OF NEW COLLECTING ELECTRODES.  

4.​ NOTE: CONTRACTOR IS FREE TO DECIDE WHETHER COLLECTING ELECTRODS ARE TO 
BE INSERTED THROUGH HOPPERS OR TOP OF THE ESP. HOWEVER IT MUST BE 
ENSURED THAT NO DAMAGE OCCURS TO THE COLLECTING ELECTRODS DURING 
INSERTION. 

5.​ REPLACEMENT OF 500 NOS. OLD/DAMAGED/MISSING COLLECTING ELECTRODS BY 
INSERTION OF NEW COLLECTING ELECTRODS INTO THE ESP. 

6.​ SECURING THE ELECTRODS IN POSITION FIRMLY WITH THE UPPER BEAM. 
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7.​ SETTING THE GAP BETWEEN ELECTRODS/PLATES. 
8.​ SETTING RIGHT THE BOTTOM HOPPERS PLATES IF REMOVED/CUT. 
9.​ REWELDING OF ESP INNER AND OUTER ROOF, REINSTALLATION OF ALL REMOVED 

EQUIPMENTS SUCH AS SUPPORT INSULATOR, SHAFT INSULATOR ETC EXCEPT 
INSULATION.REINSTALLATION OF CANOPY OVER TRANSFORMER. 

10.​ ANY OTHER ALTERATION IF MADE IN THE EXISTING STRUCTURE, STAIRCASES ETC. BY 
THE FIRM DURING EXECUTION OF WORK SHALL BE RESTORED  

11.​ COMMISSIONING OF TRANSFORMER INCLUDES NORMALISATION OF CONNECTIONS, 
BUS BAR ETC.  

12.​ ANY OTHER MAJOR OR MINOR WORK REQUIRED FOR COMPLETION OF ABOVE WORK 
OF REPLACEMENT OF COLLECTING ELECTRODE IS ALSO INCLUDED IN THE SCOPE OF 
WORK.  

13.​ REMOVAL OF ALL SCRAP, INSULATION, PIPE, OR ANY OTHER FOREIGN MATERIAL FROM 
ESP SITE, PLATEFORM, ROOF ETC. AFTER COMPLETION OF WORK AND DISPOSE OF TO 
STORE YARD. THE SITE SHALL BE MADE PRESENTABLE. 

       NOTE:      
I.​ FIRM IS FREE TO MAKE ALL NECESSARY POSSIBLE ARRANGEMENTS/ALTERATION 

(I.E. ERECTION OF HOIST/DERRICK, FABRICATION OF VARIOUS STEEL 
STRUCTURES ETC) DURING RUNNING PLANT WITHOUT AFFECTING THE SMOOTH 
RUNNING OF ESP BEFORE COMMENCEMENT OF OVERHAULING IN ORDER TO 
SAVE TIME SUBJECT TO APPROVAL FROM EIC. 

II.​ ALTHOUGH LAYOUT DRAWING OF ESP IS ATTACHED ALONGWITH, THE    
CONTRACTOR IS STRONGLY ADVISED TO VISIT RGTPP FOR INSPECTING ESP SO 
AS TO DECIDE THE APPROPRIATE/SUITABLE LIFTING ARRANGEMENT TO BE 
ERECTED. 

III.​ SPARES OF ESP SUCH AS COLLECTING ELECTRODES ETC. WILL BE PROVIDED BY 
HPGCL. 

C​ INSPECTION & RECTIFICATION OF 59 ESP FIELDS : -   
1.​ ALL ARRANGEMENTS LIKE SCAFFOLDING INSIDE THE ESP SUPPORTING SYSTEM AND 

T&P ETC. TO CARRY OUT THE SUBJECT CITED WORK.  
2.​ COMPLETE INSPECTION OF ESP FOR ASSESSING QUANTUM OF WORK INVOLVED 

INCLUDESROOF STRUCTURES, COLLECTING ELECTRODE FRAMES & EMITTING 
ELECTRODE FRAMES. COMPLETE INSPECTION OF 59 NOS. OF ESP FIELDS FROM 
INSIDE INCLUDES SHOCK BARS, COLLECTING AND EMITTING ELECTRODES, INNER & 
OUTER ARMS, HAMMERS, SUSPENSION ARRANGEMENT, GAS DISTRIBUTION SCREENS, 
EMITTING & COLLECTING RAPPING SHAFTS, PLAIN/ FIXED DUST BEARINGS ETC. 
INSPECTION OF OUTER MECHANICAL EQUIPMENT OF ESP IS ALSO COVERED IN THE 
SCOPE. AFTER INSPECTION DETAILED LIST OF WORK REQUIRED TO BE CARRIED OUT 
SHALL HAVE TO BE PREPARED FIELDWISE AND SUBMITTED TO HPGCL.  

3.​ COMPLETE INSPECTION OF LR & TR BEAMS OF ESP. 
4.​ REPAIRING/REPLACEMENT OF DAMAGED /BROKEN TIE ROD OF EMITTING FRAME. THE 

ADJUSTMENT AND ALIGNMENT OF THE FIELD SHALL HAVE TO BE CARRIED OUT. 
5.​ STRAIGHTENING/ ALIGNMENT IN POSITION OF COLLECTING ELECTRODES (1000 NOS. 

APPROX.) IN ESP FIELDS WHEREVER REQUIRED.THE WORK ALSO INCLUDES 
REPAIR/WELDING OF PUNCTURED DAMAGED COLLECTING PLATES BY MEANS OF 
PATCH WORK ETC ( IF POSSIBLE). ANY DISLOCATING PLATES FROM TOP HOOK OR 
BOTTOM SHOCK BAR SHALL HAVE TO BE RE-LOCATED, POSITIONED PROPERLY AND 
SAME SHALL HAVE TO BE LOCKED BY MEANS OF BOLTING & TACK WELDING. 
CHECKING OF GAP WITH THE HELP OF GAUGE. TACKED-WELDING OF ADJACENT 
COLLECTING PLATES THROUGH U CLAMPS IS TO BE DONE FOR COMPLETE ALIGNMENT 
OF COLLECTING ELECTRODE SYSTEM. THE WELDER SHOULD BE QUALIFIED ENOUGH 
TO CARRY OUT ANY TYPE OF WELDING JOBS.  

6.​ CUTTING/ REMOVAL OF BADLY BENT/ DAMAGED BEYOND REPAIR COLLECTING 
ELECTRODES (200 NOS. APPROX.) WHEREVER REQUIRED IN DIFFERENT ESP FIELDS. 
ALIGNMENT REQUIRED FOR CHARGING OF FIELDS IS ALSO INCLUDED IN THE SCOPE 
OF CONTRACTOR. ALL ARRANGEMENTS LIKE SCAFFOLDING, SUPPORTING SYSTEM 
FOR CARRYING OUT THE WORK IS TO BE CARRIED BY THE CONTRACTOR. THE 
QUANTITY MENTIONED IS ONLY TENTATIVE AND MAY VARY DEPENDING UPON THEIR 
PHYSICAL CONDITIONS. ANY OTHER ALIGNMENT WORK REQUIRED FOR CHARGING OF 
FIELDS IS ALSO IN THE SCOPE OF CONTRACTOR. 

7.​ INSPECTION OF ALL THE EMITTING ELECTRODES (COIL TYPES) SHALL HAVE TO BE 
CARRIED OUT IN EACH TIER OF THE FIELDS. ALL FIELDS SHALL HAVE TO BE 
INSPECTED TO ENSURE THE REQUIRED STIFFNESS / TENSION OF EMITTING 
ELECTRODES. REPLACEMENT OF SNAPPED/DAMAGED/LOOSENED/ELONGATED 
EMITTING ELECTRODES (8000 NOS. APPROX.) IN DIFFERENT ESP FIELDS WHEREVER 
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REQUIRED. TOOL FOR ERECTION OF EMITTING ELECTRODE TO BE ARRANGED BY 
CONTRACTOR. 

8.​ GAP BETWEEN THE COLLECTING & EMITTING ELECTRODES OF EACH FIELD IS TO BE 
MEASURED WITH “GO & NO GO” GAUGES AND NECESSARY RECTIFICATION TO BE 
DONE TO MAINTAIN THE GAP BETWEEN COLLECTING & EMITTING ELECTRODE ALL 
OVER THE FIELDS & RECORDING THEREOF. VOLTAGE GAP TO BE MAINTAINED AS PER 
THE ACCEPTABLE LIMIT ALL ALONG THE FIELD’S LENGTH. 

9.​ SERVICING OF EMITTING, COLLECTING AND GD SCREEN RAPPING MECHANISM 
INCLUDING ITS GEARBOX INCLUDING REPLACEMENT OF GREASE AND DAMAGED 
COMPONENTS. 

10.​ STRAIGHTENING OF MISALIGNED SHOCK BARS AND ITS ASSEMBLY ARE TO BE DONE 
OR IF NECESSARY THE SHOCK BAR AND SHOCK PADS HAVE TO BE REPLACED AND 
GAP BETWEEN THE ELECTRODES TO BE MAINTAINED. THE FRONT AND REAR GUIDE 
PLATES ARE TO BE REPAIRED/REPLACED WHEREVER REQUIRED THE CONTRACTOR 
HAS TO ARRANGE THE HUCK BOLT HYDRAULIC UNIT M/C AND TORQUE WRENCH ETC. 
AS PER SITE REQUIREMENT. ALL NUT-BOLTS ARE TO BE TACK WELDED. THE 
CLEARANCE BETWEEN THE SHOCK BAR AND GUIDE ASSEMBLY SHOULD BE 
MEASURED AND MODIFICATIONS TO BE CARRIED OUT AS PER REQUIREMENT TO 
MAINTAIN THE REQUIRED GAP. 

11.​ REPAIR / REPLACEMENT OF HAMMERS INCLUDING INNER/ OUTER ARMS OF 
COLLECTING RAPPING  SYSTEM  WHEREVER REQUIRED (250 NOS) 

12.​ REPAIR / REPLACEMENT OF HAMMERS INCLUDING INNER/ OUTER ARMS OF EMITTING 
RAPPING SYSTEM WHEREVER REQUIRED (200 NOS ) 

13.​ REPLACEMENT OF BROKEN EMITTING SHAFT OR COLLECTING SHAFT WHEREVER 
REQUIRED  (8 NOS.) 

14.​ COMPLETE CHECKING OF EMITTING, COLLECTING & GD SCREEN RAPPING MECHANISM 
INCLUDING PIN WHEEL(BIG/SMALL, replacement, if required (50 nos each)), BUSH PLAIN 
BEARING, INNER ARM, OUTER ARM, EMITTING HAMMER BEARING ASSEMBLY OF GRIP 
COUPLING AND PLAIN BEARING ETC. WHEREVER REQUIRED. 

15.​ REPLACEMENT OF PLAIN/FIXED, FREE BEARING (100 NOS.)WHEREVER REQUIRED.  
16.​ REPLACEMENT OF COMPLETE SET OF BEARING DEVICE WHEREVER REQUIRED (50 

SETS) & COMPLETE SET OF SPLIT BUSH ASSEMBLY OF EMITTING SHAFT WHEREVER 
REQUIRED (100 SETS) AND LOWER THRUST SUPPORT OF EMITTING SHAFT WHEREVER 
REQUIRED OF EMITTING RAPPING SYSTEM. 

17.​ REPLACEMENT OF COUPLING OF EMITTING RAPPING MECHANISM WHEREVER 
REQUIRED  

18.​ ALIGNMENT/REPAIR OF GAS DISTRIBUTION SCREENS WITH PATCH WORK & 
REPLACEMENT OF 200 NOS. OF GAS DISTRIBUTION SCREENS. INLET AND OUTLET 
FUNNEL SUPPORTS ANGLE, PIPE ETC. ARE ALSO INCLUDED. DAMAGED BRACING PIPE 
OF INLET OF OUTLET FUNNEL SHALL BE REPLACED BY NEW ONE WITH ANGLE 
PROTECTION. SCAFFOLDING REQUIRED FOR ERECTION OF GD SCREEN IS IN THE 
SCOPE OF CONTRACTOR.  

19.​ PROVIDING THE SIDE SCREEN PLATE (20MM THICK MS  FLAT: 15 MTR LONG) ALONG 
THE SIDE WALL AND IN BETWEEN RIGHT AND LEFT FIELDS QTY- 300 MTRS. WHEREVER 
REQUIRED. 

20.​ CLEANING OF ALL SHAFT INSULATORS & THEIR CHECKING FOR DISLOCATION FROM 
VERTICAL SHAFT AND SETTING RIGHT THE SAME, IF FOUND DISLOCATED. 
REPLACEMENT OF DAMAGED SHAFT INSULATORS AS PER SITE REQUIREMENT (appx. 
50 No). THE JOB INVOLVES CHECKING OF THE CRACKED INSULATORS, REPLACEMENT 
OF SUPPORT INSULATOR GASKET IF REQUIRE, WHILE REPLACEMENT THE 
SUSPENSION BOLTS AND THE SCREEN TUBES GAPS ARE TO BE MAINTAINED. DETAIL 
ARRANGEMENTS LIKE J HOOKS ARE TO BE MANAGED. 

21.​ CLEANING OF SUPPORT INSULATORS THROUGH INSPECTION FOR 
CRECKS.REPLACEMENT OF CRACKED SUPPORT INSULATOR WHEREVER REQUIRED 
AND ALIGNMENT OF EMITTING ELECTRODE FRAMES AFTER REPLACEMENT OF 
SUPPORT INSULATORS.  

22.​ FINAL ALIGNMENT AND SETTING OF COLLECTING ELECTRODES, EMITTING 
ELECTRODES, SHAFTS AND HAMMERS 

23.​ PLUGGING OF ASH LEAKAGES FROM ASH HOPPERS BY WELDING. 
NOTE: A PANELTY OF RS.5000/- PER HOPPER WILL BE LEVIED IF ANY HOPPER DEVELOPS 

ASH LEAKAGE WITHIN 60 DAYS FROM DATE OF SYNCHRONISATION OF THE UNIT. 
24.​ REPAIR/REPLACEMENT OF HOPPER BRACING WHEREVER REQUIRED AND 

INSTALLATION OF ASH LEVEL INDICATORS WHEREVER REQUIRED. 
25.​ PLUGGING OF LEAKAGES OF ASH CAUSING ACCUMULATION OF ASH IN CASING OF 

HOPPER HEATERS INCLUDES EMPTYING OF ASH FROM CASING OF HOPPER HEATER. 
26.​ REPAIR/REPLACEMENT OF BRACINGS IN ESP WHEREVER REQUIRED. 
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27.​ REPAIR OF DAMAGED ESP DOORS FOUND WORN-OUT. THE DOORS ARE TO BE 
REPAIRED BY WELDING THE MS PLATE AS PER SITE REQUIREMENT. THEREAFTER 
CLOSING THE DOOR BY PROVIDING NEW ASBESTOS ROPE AND DUMDUM TO GET 
TIGHT LEAK PROOF JOINT . 

28.​ FABRICATION OF U-CLAMP FROM 3.15/5 MM MS PLATE AND WELDING THE SAME ON THE 
COLLECTING ELECTRODES AS PER REQUIREMENT APPROX. 600 NOS WILL BE IN THE 
SCOPE OF CONTRACTOR. 

29.​ FINAL INSPECTION AND REMOVAL OF FOREIGN MATERIALS FROM HOPPER AND 
CLEARING OF HOPPER. 

30.​ ANY ALTERATION MADE IN EXISTING STRUCTURE BY FIRM, SAME SHALL BE RESTORED 
TO THE ORIGINAL SHAPE.  

31.​ ANY MINOR REPAIR WORK REQUIRED INSIDE ESP IN VARIOUS FIELDS SHALL BE 
DEEMED TO BE INCLUDED IN THE SCOPE OF WORK.  

NOTE: ALL SPARES SUCH AS CRM/ERM HAMMERS, HAFTS, BEARINGS, CLAMPS ETC. 
REQUIRED FOR OVERHAULING WILL BE PROVIDED BY HPGCL 

D​ REPAIR/REPLACEMENT OF SS 304 LINING OF ESP HOPPERS  
1.​ INSPECTION ALL 128 NOS OF ESP HOPPERS TO IDENTIFY DAMAGED /MISSING  SS 

LINING INSIDE ESP HOPPER. 
2.​ REMOVAL OF DAMAGED SS LINING. 
3.​ INSPECTION OF HOPPER BODY BELOW REMOVED LINING AND REPAIR OF THESE ESP 

HOPPERS BODIES. 
4.​ REPLACEMENT OF DAMAGED/ WORNED OUT/OLD SS LINING INSIDE ESP HOPPERS 

WITH NEW 125 SQR. MTR. SS 304 SHEET ABOUT 3 MM THICKNESS UPTO MANHOLE 
HEIGHT OF THE ESP HOPPER.  

5.​ MINOR WELDING WORK IN THE FLUDIZING PAD AND ATTACHED FLUDIZING PAD WITH 
SS LINING BY WELDING , IF REQUIRED IS ALSO IN THE SCOPE OF CONTRACTOR.   

E​ MAJOR REPAIR OF ESP ROOF TOP OF ALL PASSES:- 
1.​ REMOVAL OF CORRODED /DAMAGED CHEQUERED PLATE AND PLAIN SHEETS FROM 

THE ROOF TOP OF EACH PASS. 
2.​ FIXING/INSTALLATION OF NEW 6 MM (APPROX. THICKNESS) 3.5 MT PLAIN SHEET (I.E 75 

SQR. MTR) BY BENDING, CUTTING AND WELDING AROUND THE SHAFT INSULATOR 
HOUSING, SUPPORT INSULATORS HOUSING ETC. SHEET SHOULD BE BENT SO AS TO 
TAKE ROUND SHAPE OF INSULATOR HOUSING ETC HOUSING. 

3.​ CUTTING OF 6 MM THICK CHEQUERED PLATE IN CIRCULAR OR ANY DESIRED SHAPE 
FOR REPLACEMENT OF REMOVED CORRODED CHEQUERED PLATE AROUND THE 
PERIPHERY OF SUPPORT AND SHAFT INSULATOR ETC. FOR REPLACEMENT OF WORN 
OUT CHEQUERED PLATE WITH ABOVE CHEQUERED PLATE. 

4.​ REPLACEMENT OF 7 MT (I.E. 150 SQR. MTR)  CORRODED CHEQUERED SHEET WITH 
NEW 6 MM THICKNESS (APPROX) CHEQUERED SHEET BY WELDING AND CUTTING.  

5.​ ANY ALTERATION MADE BY FIRM SHALL BE RESTORED TO THE ORIGINAL SHAPE.  
F​ ERECTION OF SCAFFOLDING UPTO MANHOLE OF ESP HOPPER:- 
1.​ SCAFFOLDING IS TO BE ERECTED BY THE CONTRACTOR UPTO HEIGHT OF MANHOLE 

DOOR OF 32 NOS. ESP HOPPER (I.E.UPTO 6 MTRS. HEIGHT APPROX.). ABOVE 32 NOS 
ESP HOPPERS ARE AS BELOW:​  

A.​ 8 NOS. HOPPERS OF FIELDS A1, A2, A9 AND A10. 
B.​ 8 NOS. HOPPERS OF FIELDS B1, B2, B9 AND B10. 
C.​ 8 NOS. HOPPERS OF FIELDS C1, C2, C9 AND C10. 
D.​ 8 NOS. HOPPERS OF FIELDS D1, D2, D9 AND D10. 

2.​ SCAFFOLDING SHOULD BE ERECTED IN SUCH A WAY THAT PERSON CAN EASILY ENTER 
INTO THE HOPPER THROUGH SCAFFOLDING. WIDTH OF PLATFORM SHOULD BE 4 FEET 
(APPROX.) WITH A PROVISION OF LADER (ROUGH SKETCH ATTACHED). 

NOTE: SINGLE PLATFORM SHOULD BE ERECTED FOR 4 NOS HOPPERS OF ESP FIELDS A1 & 
A2.  LIKEWISE SINGLE PLATFORM FOR 4 NOS HOPPERS OF ESP FIELDS A9 & A10 AND 
SO ON AS INDICATED IN ROUGH SKETCH ALSO. 

G​ MISCELLANEOUS ACTIVITIES:- 
1.​ CLOSING OF MANHOLES BEFORE SURRENDERING PERMIT.  
2.​ TEST CHARGING OF ESP FIELDS TO ZERO SPARK RATE AND RECTIFICATION 

WHEREVER REQUIRED. 
3.​ SUCCESSFUL TESTING AND COMMISSIONING OF 59 NOS. OF ESP FIELDS. 
4.​ REMOVAL OF SCRAP, INSULATION, PIPE, RAIL & ANY OTHER FOREIGN MATERIAL FROM 

ESP SITE, PLATFORM, ROOF ETC. AFTER COMPLETION OF WORK. ALL THE 
TEMPORARY SUPPORTS WELDED INSIDE THE HOPPER ARE TO BE DISMANTLED. THE 
SITE SHALL BE MADE PRESENTABLE. 
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5.​ WATER WASHING OF COMPLETE ESP FLOOR AFTER COMPLETION OF WORK. 
6.​ ELECTRICITY, WATER, AND AIR AS AVAILABLE WILL BE PROVIDED FREE OF COST BY 

HPGCL. 
 
NOTE:  
1.​ ANY ADDITION/DELETION IN SCOPE OF WORK WILL BE ADJUSTED AS PER UNIT RATE 

UNDER VARIABLE SCOPE OF WORK UNDER PART-B  
2.​ THE SCOPE OF WORK AT SR. A TO G MAY INCREASE OR DECREASE DEPENDING UPON 

INSPECTION. ALL THE MAJOR WORKS INVOLVED HAVE BEEN TRIED TO BE INCLUDED 
IN THE SCOPE OF WORK BUT IT IS NOT POSSIBLE TO LIST OUT ALL THE MINOR 
ACTIVITIES IN DETAIL. SO ALL SUCH MINOR LEFT OUT ACTIVITIES ESSENTIAL FOR 
OVERHAULING & COMMISSIONING OF THE EQUIPMENTS SHALL  BE DEEMED TO BE 
INCLUDED IN THE SCOPE OF WORK. 

3.​ REMOVAL OF ALL SCRAP, INSULATION, PIPE, OR ANY OTHER FOREIGN MATERIAL 
FROM ESP SITE, PLATEFORM, ROOF ETC. AFTER COMPLETION OF WORK AND 
DISPOSE OF TO STORE YARD. THE SITE SHALL BE MADE PRESENTABLE. 

 
 
 

​ ​ ​
​ XEN/M&P, 
for Chief Engineer/RGTPP, 

​ ​ ​ ​ ​ HPGCL, Khedar, Hisar 
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Part-B (Variable Scope of work) 

(Unit rate wise items) 
SCOPE OF WORK FOR PART-B FOR THE PURPOSE OF VARIATION IN THE QUANTITY OF WORK FOR 
OVERHAULING OF ESP OF 600 MW BOILER UNIT-II AT RGTPP KHEDAR HISAR.  

Sr. 
No. Description Unit Tentative 

Qty. 
1 Rectification of Collecting Electrode frame of ESP Nos. 5 

2 Removal of badly damaged collecting electrodes of ESP Nos. 10 

3 Straightening of Collecting Electrodes Nos. 500 
4 Replacement of Collecting  Electrodes as per scope of work in Annexure -I Nos. 30 
5 Replacement of emitting Electrodes Nos. 250 
6 Replacement of hammer including inner/outer arm of collecting rapping sys. Nos. 20 
7 Replacement of hammer including inner/outer arm of emitting rapping sys. Nos. 20 
8 Replacement of plain/fixed dust free bearing Nos. 20 
9 Replacement of shaft of collecting rapping mechanism Nos. 10 

10 Replacement of shaft of emitting rapping mechanism Nos. 10 
11 Replacement of complete set of bearing device Nos. 5 
12 Replacement of complete set of split bush assembly of emitting shaft. Nos. 10 
13 Providing stiffener in the horizontal /longitudinal beam of ESP structure Nos. 10 
14 Replacement of shaft insulator of ESP Nos. 20 
15 Replacement of support insulator of ESP Nos. 10 
16 Replacement of Chequered sheet by welding, cutting etc.  MT 3 
17 Replacement of MS sheet by bending, welding and cutting etc. MT 2 
18 Replacement of SS 304 lining of ESP hopper MT 1 
19 Replacement of inner door of ESP Nos. 2 
20 Replacement of outer door of ESP Nos 2 
21 Fabrication and welding of U-Clamp in ESP  Nos. 50 
22 Replacement of Gas distribution screen Nos. 20 
23 Man hour Rate( including T&P, Gas, Consumables etc.) skilled welder/ 

labour 
Nos. 50 

24 
Man hour Rate( including T&P, Gas, Consumables etc.)  Semi-skilled 
welder/ labour 

Nos. 50 

25 Man hour Rate( including T&P, Gas, Consumables etc.)  Un-skilled welder/ 
labour 

Nos. 50 

 

SCOPE OF WORK FOR REPLACING ONE DAMAGED/BENT COLLECTING ELECTRODE IN 
ANY OF THE FRONT ESP FIELD FOR WHICH NEEDFUL LIFTING ARRANGEMENT IS 
ALREADY ERECTED BY THE CONTRACTOR. 

 
1.​ TRANSPORTATION OF NEW COLLECTING ELECTRODES FROM SITE STORE/MAIN STORE 

TO THE ESP SITE.  
2.​ REPLACEMENT OF COLLECTING ELECTRODES BY INSERTION OF NEW COLLECTING 

ELECTRODES INTO THE ESP BY USING LIFTING ARRANGEMENT ALREADY ERECTED BY 
THE CONTRACTOR. 

3.​ SECURING THE ELECTRODS IN POSITION FIRMLY WITH THE UPPER BEAM. 
4.​ SETTING THE GAP BETWEEN ELECTRODS/PLATES. 
5.​ ANY OTHER ALTERATION, IF MADE, IN THE EXISTING STRUCTURE BY THE FIRM DURING 

EXECUTION OF WORK SHALL BE RESTORED  
6.​ ANY OTHER WORK REQUIRED FOR COMPLETION OF ABOVE WORK OF REPLACEMENT 

OF COLLECTING ELECTRODE IS ALSO INCLUDED IN THE SCOPE OF WORK.  
 

 

 

​ ​ ​
​ ​ ​ ​
XEN/M&P, 
for Chief Engineer/RGTPP, 

​ ​ ​ ​ ​ ​ ​ HPGCL, Khedar, Hisar 
 

 
 

Page 14 | 28 



Annexure-D 
 

GENERAL TERMS AND CONDITIONS OF CONTRACT  
 

1)​ CONTRACT AGREEMENT:- 
The contractor shall execute a contract agreement with HPGCL on a Non Judicial 
Stamp Paper of appropriate value within 07 days of receipt of the work order. 

2)​ RATE/ CONTRACT PRICE: - 
Rate shall be quoted by the bidder, strictly as per rate quoting sheet and the agreed 
contract price shall remain firm during the currency of the contract. Any statutory 
taxes/levies, if to be charged extra, should be clearly indicated by the tenderer in their 
offer separately, failing which it will be presumed that the quoted prices are inclusive 
of all such statutory taxes/levies. 

3)​ EARNEST MONEY AND SECURITY DEPOSIT: - 
3.1.​ Every tenderer, while submitting his tender, shall online deposit an amount of 

Rs. 1,74,700/-as the earnest money.  
3.2.​ The earnest money furnished by the successful tenderer on whom the work 

order is placed shall be converted into security deposits as a guarantee for 
faithful and satisfactory execution of the work order. (The EMD of the 
unqualified bidders will be returned without any interest, as promptly as 
possible, within 30 days after declaration of qualification result and that of 
unsuccessful bidder within 15 days of the execution of the contract with the 
selected bidder). 

3.3.​ Contractor shall mandatorily deposit security amount equivalent to 
05% of contract value upfront prior to commencement of work order. 
This amount shall not be adjusted from the firm's invoice. The 
deduction of the security deposit shall be regulated according to the nature 
of the contract, which may be as per followings. 

For 
Overhauling 
contracts 

EMD Deposited by the successful bidder shall be kept as 
Security deposit beside the retention money held from the 
running bills for stage payment. 

3.4.​ The security deposit of the contractor shall be retained by HPGCL for faithful 
execution of the contract. 

3.5.​ Security deposit shall be released only after completion of the entire period 
of the contract and after 30 days of Guarantee / Warrantee period, on the 
certificate of Engineer-In-charge / EIC for successful completion of 
Guarantee / Warrantee period and submission of requisite documents like 
last EPF / ESI return by the contractor. 

3.6.​ No interest shall be paid on EMD / Security Deposit for the period it remains 
deposited with HPGCL. 

3.7.​ The earnest money/security deposit shall be forfeited in part or in full under 
the following circumstances:- 

i.​ If the tenderer withdraws his tender at any stage during the currency of 
validity period. 

ii.​ If the W.O. has been issued but the contractor refuses to comply with it 
irrespective of the fact that HPGCL sustains any loss on account of such 
default or not. 

iii.​ In the event of a breach of contract in any manner. 
iv.​ In case of evidence of cartel formation by the bidder(s). 
v.​ If the contractor fails or neglects to observe or perform any of his obligations 

under the contract, it shall be lawful for the HPGCL to forfeit either in whole 
or in part, in its absolute discretion, the EMD/security deposit furnished by 
the contractor. 

vi.​ The forfeiture of EMD/security deposit shall be without prejudice to the right 
of HPGCL to recover any further amount or any liquidated and/or other 
damages as admissible under the law, under payments or over payments 
made to the contractor under this contract or any other contract as well as to 
take such administrative action against the contractor as blacklisting etc. 

4)​ PAYMENT TERMS: - 
●​ 50% payment of contract value will be paid as stage payment against 

appropriate bill of contractor and on certification by Engineer-in-charge that 60% 
work stands completed. 
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●​ Next 30% of contract value against appropriate bill of the contractor and on the 
certification by Engineer-in-charge that 100% work stand completed. 

●​ Next 10% of contract value against appropriate bill of the contractor on 
submission of jointly accepted protocols. 

●​ Balance 10% of contract value after completion of warrantee period against 
appropriate bill of the contractor. However, the amount could be released after 30 
days of completion of work in all respect on submission of performance bank 
guarantee of equivalent amount valid for warrantee period. 

 
5)​ MODE OF PAYMENT: - 

The Payment shall be made through RTGS in favour of contracting firm by the Sr. 
Accounts Officer, RGTPP, HPGCL, Khedar, Hisar.  No Bank charges etc. of any kind 
shall be paid by HPGCL. 

6)​ COMPLETION PERIOD: - 
The completion period of the work as specified below shall be the essence of the 
contract: 
 

The Work shall be started within 7 days of issue of LOI / Work Order, whichever is 
earlier unless otherwise directed by the issuer of tender. The work shall be carried 
and completed to match with other activities in progress of the unit. 
 

The Work shall be completed within 50days (Bar to Bar) from the date of issue of 
LOI / Work Order unless otherwise directed through written communication. 

 
The Quantum of any item of the scope of work may increase or decrease to 

any extent, as per the site requirement, subject to the limit that total contract value 
shall not exceed by 10% of the contract value. Payment shall not be made for work 
not done. In case of increase of quantum of work, the completion period of work will 
not change and contractor will have to complete the job within the stipulated period 
unless the completion period is extended in writing. 

7)​ RISK AND COST: - 
In case the contractor fails to fulfill the contractual obligation, the work shall be got 
done from some other agency at the risk and cost of the contractor. It shall be without 
prejudice to the right of HPGCL to recover any further amount or any liquidated and/or 
other damages. 

8)​ PENALTY: -  
Time is the essence of the contract. The contractor shall ensure timely completion of 
the job as per stipulated completion period. In case of delay in completing the 
work/job, the penalty for delay will be imposed @ 1% of the contract value per week 
or part thereof subject to maximum of 10% of the contract value. 
Note:- (i) Contract value means basic value of the contract exclusive of taxes and 
duties, if charged separately. 

9)​ DOCUMENTATION: - 
The contractor and the executive in-charge of the work shall ensure the following 
document before forwarding the bill of the contractor to the accounts wing for pass 
and payment to avoid delay in payment of the contractor:- 
i)​ Contractor shall submit bill for the work done, in duplicate to the executive 

in-charge along with the followings: - 
a)​ The bill should be on the contractor’s bill book duly serially numbered and 

bearing date of issue, contractors EPF code, ESI code (whenever 
applicable), GST number, PAN etc. A photo copy of the EPF code, ESI code 
(whenever applicable), GST number, Labourlicence, PAN etc. shall be 
attached with the 1st running bill for reference and record.  

b) ​ Self attested copy of the deposit challan of EPF & ESI (whenever applicable) 
contribution, labour welfare fund deposited by the contractor for the labour 
engaged for the work duly validated with dossier of workers and their 
account number in the appropriate prescribed Performa. 

c)​ Self attested copy of the attendance sheet, wages register and evidence of 
wage payment through bank. 

ii) The bill of contractor along with annexure submitted by contractor as mentioned 
above should be approved and verified by the officer-in-charge for gross value as 
well as net payable value and accompanied with the certificates/documents as 
mentioned at iii and iv below. 

iii) Certificate from the Engineer In Charge that, a) Work has actually been done as 
per the contract and to the entire satisfaction of EIC. b) The copy of the EPF 
challan, ESI challan etc. submitted by the contractor pertain to the labour deployed 
at site and none of the worker has been excluded there from. c) The record entry 
of the work done has been taken in the SMB at page no. ______ on dated ______. 
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d) No penalty is leviable on the contractor on any account as per the contract, if 
leviable; the amount of penalty is ______. e) Copy of protocol and certificate for 
stage payment, if required. 

iv) Certificate from Labour Welfare Officer / Factory Manager stating that contractor 
has complied with all labour laws and safety clearance certificate from Safety 
Officer. In case of non-availability of Labour Welfare Officer / Safety Officer, from 
EIC. 

Note: Documents attached along with the contractor bill should be referred in the 
forwarding letter of the executive office forwarded the bill for pass and payment. 
10)​ PERFORMANCE BANK GUARANTEE – Contractor shall mandatorily submit a 

bank guarantee of the nationalized bank equivalent to 05% of contract value in the 
prescribed performa valid upto one month after completion of warrantee period. This 
bank guarantee shall be submitted to RGTPP prior to commencement of work order. 

11)​ WARRANTY : 
i)​ The contractor shall provide warranty for the workmanship of the work done for a 

period 90 days from completion of work/date of commissioning of equipment(s) 
after overhauling whichever is earlier. 

ii)​ During this period if some equipment(s), which has been attended by the 
contractor, is found to be defective, the same will have to be attended again 
without any additional charges to HPGCL. In such cases, warranty period shall 
start from the date of such repair/rectification. In case the contractor fails to 
respond within a reasonable time, the job will be got done from any other agency at 
the risk and cost of the contractor. 

12)​ FORCE MAJEURE: - 
The delay in completion of work may be treated as force majeure to the contractor 
only if: - 

01.​“The delay is resulted from any causes arising out of compliance with 
regulations, orders or instructions of the Central or State Governments, acts of 
God, acts of Civil & Military authority, fires, floods, strikes, lock-outs, freight 
embargoes, war risk riots and civil commotion” and 

02.​The contractor’s request for extension of the delivery period along with all 
necessary evidence comes, before the expiry of the scheduled date(s) of 
delivery.  

13)​ IDLE LABOUR CHARGES: - 
No idle labour charges will be admissible in the event of any stoppage caused in the 
work resulting in contractor’s labour being rendered idle due to any cause.  

14)​ OVER RUN CHARGES: - 
No overrun charges shall be paid in the event of the completion period being 
extended for any reasons. 

15)​ WATCH & WARD: - 
The watch and ward of vehicles and other material will be the responsibility of the 
contractor. 

16)​ FACILITIES TO BE ARRANGED BY CONTRACTOR: - 
The contractor shall make his own arrangement for providing all facilities like lodging, 
boarding and transportation etc. for his supervisors/staff engaged by him for the job.  

17)​ STATUTORY DEDUCTIONS:- Statutory deduction on account of Income Tax 
including surcharge shall be made at source from the bills of the contractor at the 
prevailing rates. 

18)​ FACTORY ACT/MINIMUM WAGES ACT/INSURANCE ACT/ EPF ACT etc.: - 
Strict adherence of various applicable laws likes the Factories Act, Minimum Wages 
Act, ESI Act, Payment of Wages Act, the workmen's Compensation Act, EPF Act, 
Contractor labour (Regulation & Abolition) Act, 1970 and all other statutory 
requirements as amended from time to time to the entire satisfaction of Central/State 
Govt. Authorities, shall be the responsibility of the Contractor and he shall have to 
make good loss, if any, suffered by HPGCL on account of default in this regard by the 
contractor. EPF/ESI contributions will be deposited by the contractor in his own 
EPF/ESI code no. in the respective account of the workers. The contractor will submit 
the copy of EPF/ESI challan along with ECR to the Factory Manager with the 
corresponding list of workers. The contractor shall make the payment of wages to its 
labour in their saving account only. Documentary evidence thereof shall be submitted 
along with the running bills. 

19)​ INSURANCE OF WORKERS: - 
The contractor will be solely responsible for any liability for his workers in respect of 
any accident, injury arising out and in course of contractor’s employment. To meet his 
aforesaid obligation under the workman compensation Act, The contractor may obtain 
W.C policy from the Insurance Company for the persons employed by him for carrying 
out the work. The premium payable for aforesaid insurance policy shall be borne by 
the contractor. The contractor shall ensure that the said insurance policy of this 
insurance cover is required to be submitted by the contractor to Engineer-In-charge of 
work immediately after issue of L.O.I, but before the start of work. 
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20)​ SAFETY RULES: - 

A firm shall have to comply with all the provisions of safety rules. The Chief Safety 
Officer may impose penalty of Rs. 200/- per day per head if the workers of the 
contractor are found to be working carelessly without proper protective equipments in 
unsafe conditions. Against violation of any other clause, a penalty of Rs. 500/- per 
violation (minimum) shall be levied. In case of repeated violation of serious nature 
resulting in various serious accidents or direct loss to the corporation/ threatens to 
cause severe consequences, higher penalty rates may be imposed including 
suspension/termination of the contract. If any action is initiated by Chief Inspector of 
Factories, Chandigarh or any other authority against occupier/factory manager or any 
other authority of HPGCL in case of any fatal/non fatal accident or any other violation 
of factory act, 1948, Pb. Hr. Factory rules, 1952 or any other industrial or labour act, 
the contractor shall be liable for the same and also to deposit the amount of 
fine/penalty if any. In case of default action as deem fit shall be initiated against the 
contractor.  
A safety clearance certificate from the Safety Officer/RGTPP shall be obtained by the 
contractor and has to be attached along with the bill. 
This office reserves the right to claim adequate compensation from the contractor on 
account of any damage caused to the plant & equipment handed over to him for 
execution of the work, due to careless handling or negligence on the part of the 
contractor. 

21)​ ARBITRATION:- 
All the matters, questions, disputes, differences and/or claims arising out of and/or 
concerning and /or in connection with and /or in consequence of, and /or relating to 
the contract whether or not obligations of either or both the contractor and the 
corporation  under this contract be subsisting at the time of such dispute and whether 
or not the contract has been terminated or purported to be terminated or completed, 
shall be referred to the Sole Arbitrator of Managing Director/ HPGCL or an officer 
appointed by the MD, HPGCL as his nominee. The Award of the Arbitrator shall be 
final and binding on both the parties to the contract. 

22)​ LAWS GOVERNING CONTRACTS: -  
All contracts shall be governed by the laws of India for the time being in force. 
Irrespective of the place of delivery, place of performance or place of payment under 
the contract, the contract shall be deemed to have been made at the place from which 
the acceptance of tender has been issued. 
JURISDICTION OF COURTS:-The courts of the place from where the acceptance of 
tender has been issued shall alone have exclusive jurisdiction to decide any dispute 
arising out of or in respect of the contract. 

23)​ SET OFF: - 
Any sum of money due and payable to the supplier under the contract (including 
security-deposit  returnable to the supplier) may be appropriated by the HPGCL and 
set-off against any claim of the Corporation for the payment of a sum of money arising  
out of under that or any other contract entered into by the contractor with the HPGCL. 

24)​ SUBLETTING AND ASSIGNMENT: - 
The Supplier shall not, sublet, transfer or assign the contract or any part thereof or 
interest therein or advantage thereof in any part thereof in any manner whatsoever 
without prior consent of the HPGCL.  
Note: -   

1.​ Unless agreed otherwise the above terms & conditions of the contract will form the 
part of the work order after finalizing the award of work proposal. The word tenderer 
wherever used above shall be read as contractor / firm. 

2.​ The term “Bid” and “tender” and their derivatives (“bidders/Tenderers” “Bidding / 
Tendering”) are synonymous. Singular also means plural.  

 
 
 

XEN/M&P, 
for​ Chief Engineer/RGTPP,​
​      HPGCL, Hisar. 
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Annexure-E 
SPECIAL / OTHER TERMS & CONDITIONS 

 

 
1.​ Validity of Contract: Validity of work order / contract shall be till 31.12.2026. 

2.​ The personal protective equipments (PPEs) for the safety of workers i.e. safety belt, 

safety shoes, hand gloves, safety helmets, safety goggles etc. shall have to be arranged 

by the contractor at his own cost. 

3.​ The transportation of spares & other material from O&M store to site store or place of 

work & transportation of scrap/dismantled material to store yard will be in the scope of 

contractor. The contractor will assist the loading/unloading of spares, if the same are to 

be got repaired from any private workshop. 

4.​ Water, electricity, compressed air will be provided by the RGTPP, HPGCL free of cost at 

the nearest point available.  Further connections of the same shall, however, be made 

by the contractor up to the site of works at his cost. 

5.​ The existing facilities available in the Departmental Workshop shall be provided by 

HPGCL free of cost, wherever available ; otherwise, the contractor shall be responsible 

for carrying out the job by making his own arrangement without affecting the completion 

schedule in any way. 

6.​ Contractor shall fully associate with trial run, commissioning and balancing of the 

equipments, if required, up to the full load and keep sufficient manpower to attend fault 

etc., if any. 

7.​ After attending the job, the area will have to be got cleaned/cleared and scrap etc. to be 

removed from site. In case Engineer-in-Charge feels that the area has not been 

cleaned/cleared properly, HPGCL has the right to get the above work done from other 

agency at the risk and cost of the contractor. 

8.​ In case spares are not available at site or in store and same are required to be removed 

from other equipments i.e. boiler & its auxiliaries etc., the contractor is bound to do same 

without any extra cost.  

9.​ The dismantled spares, new spares, kept at site for emergency use should be properly 

stacked, kept cleaned and covered properly in safe custody. 

10.​ If the grating of platform/stairs, railings, etc. gets damaged while carrying out the repair 

work, same shall be rectified/repaired by the contractor.  

11.​ Any short coming, defect/deficiencies noticed during testing & commissioning shall have 

to be rectified by the contractor immediately at his own risk and cost to avoid any delay 

in the overall commissioning of the unit, irrespective of any reason whatsoever may be. 

12.​ Contractors shall have to arrange necessary 24 volt  lighting at various locations with 

their own cables and lamps as per requirement but electricity will be free of cost. 

13.​ The work will be carried out round the clock with full strength of technicians and 

supervisors.The contractor will deploy parallel groups who will work simultaneously in 

parallel round the clock in full strength. 

14.​ Isolation of area of work by warning tape shall be in the scope of contractor. 

15.​ The spares parts for the work shall be provided free of cost by the concerned user 

division   (BMD-II) of RGTPP, HPGCL, if required. If there will be any delay on account of 

HPGCL such as non-availability of material/spares etc. then the completion period will 

be extended by the HPGCL accordingly without levy of penalty on the contractor for the 

period attributable to HPGCL. 

16.​ The consumables like welding electrodes, waste cotton, dhoti, etc. shall be in the scope 

of the firm/contractor. However, the consumables like special welding electrodes, grease 
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and lub. oils, etc. shall be provided by the concerned user division(BMD-II) of RGTPP, 

HPGCL, if required.  

17.​ The work is to be completed within 50 days from the date of clearance to start the work. 

The date of clearance to start the work shall be given by the user division (XEN/BMD-II, 

RGTPP). The contractor shall be given a mobilization period of upto seven days only.  

18.​ The tax Invoice shall be raised by the firm which should contain invariably their GST 

number, SAC code, PAN number, place of business with address & GST No. of HPGCL. 

19.​ The contractor has to arrange all the T&P (whether heavy or light) required for smooth 

execution of the complete job including welding sets, gas cutting sets, winch machines, 

chain-pulley blocks, scaffolding material, winding ropes, steel ropes & wires, wooden 

planks, stairs, temporary lighting, hydraulic testing pumps, spanners, hydraulic jacks as 

per site requirement, portable grinding machine, hoisting arrangement etc. 

20.​ All consumables like welding & cutting gasses, Argon gas, waste cotton, emery paper, 

holdite, kerosene oil, diesel, rustoline, petrol, hexa-blades, grinding wheel & all small 

items required for handling & maintenance jobs cleaning agents, Oxygen, DA Gas 

cylinder etc. shall be arranged by the contractor at his own cost. Welding electrodes will 

be of following make and will be got approved from Engineer-in-charge : (i) L&T (ii) D&H 

(iii) Advani (iv) ESAB. However the firm has to arrange the additional general purpose 

welding electrodes as per site requirement at its own level. 

21.​ All the spare parts & consumables like gaskets, grease, oil for final filling, nuts, paint & 

jointing materials, seals, ‘O’ rings etc which are the part of the equipments shall be 

provided by HPGCL free of cost. 

22.​ The Contractor will make his own arrangement for chain pulley block at his own risk and 

cost without affecting the schedule of overhauling. 

23.​ EOT Crane, wherever provided/available at site shall be provided by HPGCL free of 

cost. If during the use, any damage occurs on account of mishandling on their part, the 

same shall be got repaired by the contractor. Otherwise, the contractor will make his own 

arrangement for the same at his own risk and cost without affecting the schedule of 

overhauling. However, if EOT hoist is not available due to any reason, the contractor 

shall make his own arrangement for completion of the work. 

24.​ Water washing is to be carried out as per Clause No. A of Scope of Work. The temporary 

pipes etc. if required from nearest point of source of water will be in the scope of 

contractor. 

25.​ All men and material for erection and dismantlement of scaffolding including scaffolding 

material, to and fro transportation of scaffolding material etc. shall be in the scope of the 

contractor. 

26.​ HPGCL reserves the right to cancel the work order at any time without assigning any 

reasons and will not be responsible and will not pay for any expenses or losses that may 

be incurred by the contractor towards preparation/mobilization for execution of the job 

against work order. 

27.​ The scope of work (Annexures) is only tentative and as per the prevailing conditions of 

the equipment. The actual quantum of work will be known after opening of the 

equipment at the time of execution of work. 

28.​ The activities mentioned in the scope of work (in Annexures) are details of possible 

works connected with the overhauling of equipment. However, it is not possible to list out 

all the minor activities in detail. So, all such minor/any other left out activities essential for 

overhauling & commissioning of the equipment shall be deemed to be included in the 

scope of work. 
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29.​ As the manpower will be handling costly & sophisticated equipment of the Power Plant, 

therefore, the contractor will ensure that only skilled personnel, who have already 

handled such equipment during overhauling, should be deployed. 

30.​ This office reserves the right to claim adequate compensation from the contractor on 

account of any damage caused to the plant & equipment handed over to him for 

execution of the work, due to careless handling or negligence on the part of the 

contractor. 

31.​ The recovery in respect of any spares which get damaged due to negligence on the part 

of the contractor will be done at the rates as mentioned in the price catalogue of 

RGTPP’s OEM or any other PO/Source, plus 10% supervision charges. 

32.​ During the course of this work, the contractor shall keep a competent authorized 

representative and his assistants so that the progress of the work is not hampered. The 

representative shall represent the contractor in his absence and all directions given to 

him shall be binding as if given to the contractor. In no case, the authorized 

representative can refuse to receive the instructions. 

33.​ Advance  Planning :- 

(i)​ Immediately after receipt of work order but not later than 07 days, the contractor will 

submit the Bar Charts/Pert Charts/Schedule i.e. Planning for completion of work within 

the stipulated period, to concerned Mtc. Division i.e. BMD-II & same will also be 

submitted to SE/O&M-II for appraisal of CE/RGTPP. This will be prepared in consultation 

with the concerned Mtc. Division in-charge of the work i.e. XEN/BMD-II. 

(ii)​ Before commencement of work, contractor will give the details of all qualified & 
experienced manpower to the concerned XEN (i.e. XEN/BMD-II) so as to ensure 
completion of the total job safely and well within the stipulated completion period. 
However XEN/BMD-II, RGTPP can refuse to deploy any staff/manpower of contractors 
at commencement of work or any time during execution of work, who are not found 
suitable/fit as per job requirement.    

  
34.​ LOSS OF HPGCL PROPERTY DURING THE CONTRACT PERIOD 
         The contractor shall ensure that no damage or loss is done to HPGCL's property or 

human being in the jurisdiction of the work site. In case it is found that, there is any loss 
to HPGCL's property or human being due to negligence of any labourer / worker the 
same shall be made good by the contractor at his own cost.  

 
35.​ Jurisdictions :-The courts of the place from where the acceptance of tender has been 

issued shall alone have exclusive jurisdiction to decide any dispute arising out of or in 
respect of the contract.All the disputes shall be subject to the jurisdiction of Hisar courts 
only. 

36.​ Invoice raised should invariably contain your GST registration number, HSN Code, PAN 
Number, place of business with address and unique invoice number suffix with RGTPP. 

37.​ Indemnity: If, for any reason on resulting from any cause whatsoever, any statement, 
representation or warranty set forth in the proposal and work order is found to have been 
materially incorrect or untrue when made, in breach or fails to prove to be true, the firm 
shall be fully liable to any and all liberty, damage, any third party claims, costs and 
expenses including legal fees arising from such misrepresentation, breach or incorrect 
statement. The firm shall indemnify and keep indemnified the HPGCL fully and hold 
harmless against any or all liabilities, costs, expenses including legal fees, third party 
claims of infringement of copy right, trade names, trademarks, patents and other 
intellectual property rights subsisting in or used in connection with the services to be 
provided by HPGCL including all documentation and manuals relating thereto including 
any original authorship of further developmental works and derivative works made. The 
firm shall indemnify HPGCL against all actions, suits, claims, demands, costs or 
expenses arising in connection with death or injuries suffered by persons employed by 
you under any applicable law for the time being in force. 

38.​ GST:​ GST, if charged, separately shall be said as per actual within delivery 
period on production of following certificates: 
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a)​ Certified that transaction on which tax has been claimed will be included in the return 
to be submitted to the GST authorities for the assessment of GST and the amount 
claimed from HPGCL shall be paid to the GST authorities. 

b)​ Certified that the goods on which GST has been charged have not been exempted 
from GST under Haryana / Central GST Act or rules made there under. The charge 
on account of the GST on these goods is correct under the provisions of the relevant 
act or rules made there under. 

c)​ Certified that we shall indemnify to HPGCL in case it is found at a later stage that 
incorrect payment has been recovered on account of GST by us. 

d)​ Certified that we are registered as dealer and our Haryana / Central GST No. 
is_________________ 

*HPGCL GST No. is: 06AABCH4536J1ZM  
Note: - Any increase in taxes and duties after the delivery period shall be on the supplier's 

account and shall not be borne by HPGCL. 
The firm has to submit the duly filled performa (as per Annexure-1 to 5) for compliance of 
SOPs of GST and TDS. 

 
 
 
XEN/M&P, 

For  Chief Engineer/RGTPP, 
       HPGCL, Khedar, Hisar. 
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Annexure-F 

Supervision / Quality Control  of  Work 
 

1.​ 100% checking/supervision of the work will be done by the concerned Mtc. 

Division i.e. office of XEN /BMD-II, RGTPP. 

2.​ The contractor will submit the advance programme/list of jobs/activities 

proposed to be done to the concerned Mtc. Division. This programme shall 

be chalked out by the contractor/firm in consultation with the concerned Mtc. 

Division. 

3.​ The contractor shall also submit the details and report of the work done on a 

regular basis to the concerned Mtc. Division. 

4.​ After completion of the job/work and successful commissioning of the 

equipments to place on record that the work has been done by the contractor 

as per scope of work of the work order, Protocols will be prepared by the 

contractor in consultation with concerned Mtc. Division (executing agency i.e. 

BMD-II) and got signed from : - 

a)​ JE, AE/AEE & XEN of the concerned Mtc. Division i.e. XEN /BMD-II, 
RGTPP. 

5.​ On these Protocols, a certificate will be recorded by the contractor that all the 

observations pointed out during supervision by HPGCL were attended. 

 
 
 

XEN/M&P,   RGTPP, 
HPGCL, Khedar, Hisar. 
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Annexure-G 

STATEMENTS OF BIDDERS 

1.​  Name of Bidder​ ​ ​ _______________________________ 
2.​  Address of Head Office​ ​ _______________________________ 
3.​  Correspondence Address​ ​ _______________________________ 

_______________________________ 

Phone No. 

Email ID : 

4.​ Legal status  
5.​ PAN & TIN Number of the Bidder (attached self attested photocopies) 

PAN ______________________​ TIN ________________________   

CST No. _________________________. 

6.​ Bank Details (attached signed cancelled cheque) 
i)​ Bank Name & Address 
ii)​ Bank Account Number 
iii)​ Bank Branch Code 
iv)​ IFSC Code of Branch 
v)​ Nature of account (current/saving/OD/CC) 

 
7.​ Main Lines of Business 

i. ___________________ since_________ 
ii. ___________________ since_________ 
iii.___________________ since__________ 
 

8.​ Annual Turnover of past three year 
i. ________________________ 
ii. ________________________ 
i.​ ________________________ 

 
9.​ Past Experience:- 

Name of 
Organization  

Period Reference of  

Contract 

Order Value contract 
wise 

    

    

    

 

10.​ Any other: - 
 

 

 

Signature & Stamp of Bidder  
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Annexure-H 

UNDERTAKING OF STAFF ENGAGED 

I ……………………S/O Sh…………………………R/O…………………………working 
withM/s…………………………………hereby give undertaking that I will not claim any 
service in HPGCL in lieu of service render to the Firm M/s 
………………………………..against work orderNo…………………………. dated…………… 
 

Signature & Stamp of Contractor                                               Signature of worker 

 

Annexure-I 

Undertaking regarding acceptance of all terms & conditions of e-NIT  

(on firm’s letter head) 

I / We, hereby on behalf of M/s ………………………………… (firm’s name), certify that all 
the terms & condtions of e-NIT are accepted to us and no deviations have been submitted 
by us against e-NIT no. ……………………….. Dated ………………. (NIT no. and dated)  

Signature & Stamp of Bidder  

 

Annexure-J 

Undertaking regarding non blacklisting of firm  
(on firm’s letter head) 

I / We, hereby on behalf of M/s ………………………………… (firm’s name), certify that 
our firm is eligible to participate in the NIT and all the supporting documents (as per PQR) 
have been submitted. I / we further certify that our firm M/s ………………………………… 
(firm’s name), has not been blacklisted by any organization presently including any Public 
Sector undertakings of Central Govt. / State Govt. / SEBs / Corporations / any other 
reputed Thermal / Hydel Plant etc. However in case at a later stage, this certification 
found wrong then it will lead to misrepresentation of the facts and our firm shall be treated 
as blacklisted on this ground and action shall be taken by HPGCL as per regulations of 
the corporation. 

Signature & Stamp of Bidder  

Annexure-K 

Undertaking regarding compliance of Labour Laws  
(on firm’s letter head) 

I / We, hereby on behalf of M/s ………………………………… (firm’s name), certify that 
our firm is following labour laws and will follow the same strictly if the contract against this 
e-NIT is awarded to us. 

 

Signature & Stamp of Bidder 
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Annexure-L 

Check List 

Sr. 
No. 

Documents Bidder 
Response 
(Yes or No) 

1 
The Bidder must have contractor ID on HEWP Portal (Haryana Engineering 
Works Portal) for  participation in the tendering process failing which the firm's 
 tender will be straight away rejected. 

2 
The bidder should be an Original Equipment Manufacturer / Supplier 
(OEM/OES) or a registered vendor of HPGCL, as per Vendor Registration 
Policy for the specific category of the work / purchase.  

OR 
The bidder  must have experience of successfully executed Work Order(s) in 
HPGCL/NTPC/any SEBs/any PSUs/any Corporations/Central Govt./State 
Govt./Semi Govt. or in any Thermal (minimum capacity of Thermal Power 
Station/unit shall be 110 MW or above) / Hydel Plant and have average annual 
turnover and other eligibility conditions as given below:    
Experience of Execution of Work Order: 
Bidders must have successfully executed the work order(s) for the same or 
similar work(s) during last 7 years ending last day of the month previous to the 
month in which applications are invited having 
  minimum order value as under :- 

Single Order of the value not less than Rs. 69,89,488/- each  
                                   OR 
Two Orders of the value not less than Rs. 43,68,430/- each. 
                                   OR​  
Three Orders of the value not less than Rs. 34,94,744/- each. 

 

3 
Turnover: 
Bidders must have an average annual turnover in the last three consecutive 
financial years ended prior to the financial year in which applications are invited 
shall not be less than Rs. 174.73 Lacs. The firm has to submit the Profit & 
Loss statement (for FY 2023-24, FY 2024-25 and FY 2025-26) containing 
Annual Turnover of the firm. Financial Reports shall be duly audited and 
certified by CA with UDIN No.  

 

4 
The contractor is registered under Contract Labour (Regulation & Abolition) 
Act, 1970 and possesses a valid labour license for deploying the workers on 
the work or will obtain the same within 15 days of issuance of work order. The 
contractor shall provide LIN No./Shop No. for registration. 

 

5 The contractor should have GST No., EPF Account No. & PAN No. (copy 
submitted) 

 

6 
The bidder should have a valid ESI no. or shall submit an undertaking to 
provide the same within one month of issue of work order. (copy submitted)  

7 
Submission of signed copy of tender document as an acceptance to all the 
terms & conditions of the e-NIT. All terms & conditions of e-NIT are accepted. 
Further, firm shall submit undertaking regarding acceptance of all the terms & 
conditions of e-NIT as per Annexure-I 

 

8 
The firm should submit a certificate to the effect that the tenderer is not 
presently blacklisted from any Public Sector undertakings of Central Govt. / 
State Govt. / SEBs / Corporations / any other reputed Thermal / Hydel Plant 
etc. Annexure-J 

 

9 Undertaking regarding following labour laws as per Annexure-K  
10 Firm shall submit the duly filled undertakings as per Annexure-1 to 

Annexure-5 regarding compliance of GST and TDS. 
 

 

 

Stamp and Signature of Authorized signatory 
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Annexure-1 

Undertaking from the vendor (on vendor’s letter head for not generating       
e-invoice) 

We M/s. ……………………. having PAN ……………………… and GSTIN Registration 
Number ………………….hereby undertake that our Aggregate Turnover (as per Section 
2(6) of Central Goods and Services Tax Act, 2017) for FY 2025-26 does not exceed the 
prescribed threshold (as on the date of this declaration) for generation a Unique Invoice 
Registration Number (IRN) and QR code as per the provisions of Central Goods and 
Services Tax Act, 2017 and rules thereunder (“GST Law”).  Further, we also undertake that 
if the aggregate turnover of M/s. …………………. exceeds the current threshold or revised 
threshold notified by Government of India at any future date, then we shall issue invoice 
and credit note in compliance with the required provisions of GST Law. In case of any 
queries from the any state or centre Goods and Services Tax authorities, M/s. 
……………………will be solely responsible.  
 
Yours Truly,  

For M/s………………………….  

Authorized Signatory Name: Designation: 

Annexure-2 
Undertaking from the vendor (on vendor’s letter head) regarding 
validation of GST registration (for each GST number separately) 
6.1.1.​ GST registration of GST no…………………………. in name of 

m/s………………………………………………………………..is valid as on 
date………….. 

6.1.2.​ No default has ever been made by me/my firm in name of 
………………………………………………………………… in filing the various 
GST returns and deposit of GST dues with the department with respect to 
GSTN………………………………………. 

 
Yours Truly,  

For M/s………………………….  

Authorized Signatory Name: Designation: 

Annexure-3 
Undertaking cum declaration from the vendor (on vendor’s letter head)  

6.2.​ I undertake to submit a CA certificate regarding validity of GST 
registration on every six months during the tenure of contract.  

6.3.​ I undertake to submit copies of GSTR I and GSTR 3B/challans as 
evidence to deposit of GST with certification that GST collected from 
HPGCL, to be specified in exact rupees, has been paid to Govt. vide 
this challan (specifying the challan no. & date of deposit) and returns 
filed (date of filing of return) includes the transaction of supply of 
Good or/and services to HPGCL. 

6.4.​ I undertake to inform immediately the HPGCL about initiation of any 
proceeding (if any) against me/my firm under the GST laws which 
may result in suspension or cancellation of GST number of the 
Vendor. 

Yours Truly,  

For M/s………………………….  

Authorized Signatory Name: Designation: 
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Annexure-4 

Undertaking cum indemnity bond from the vendor (on vendor’s letter 
head) regarding timely deposition of GST  

 
a)​ Certified that we are registered as taxable person under GST Act, our GST no. is 

------------ and which is active as on------------. 
b)​ Certified that bill for the month of------------in which GST has been claimed, is 

included in all the GST returns submitted by us to the GST authorities. 
c)​  Certified that we shall deposit the amount of GST collected from RGTPP/HPGCL 

to the Government exchequer within the time specified under the GST Law. 
d)​ Certified that the goods/services on which GST has been charged have not been 

exempted from GST under GST Act. The rate/amount of GST in these 
goods/services is correct under the provisions of the GST Act. 

e)​ We give Undertaking-cum-indemnity bond to RGTPP/HPGCL that we shall 
indemnify to RGTPP/HPGCL for any loss sustained in case we does not deposit 
the GST to the government exchequer, which it has recovered from the M/s 
HPGCL as tax. 

 
Yours Truly,  

For M/s………………………….  

Authorized Signatory Name: Designation: 

Annexure-5 

Performa for declaration under Section 206AB/Section 206CCA  

DECLARATION 

I, ________________,         ________________ (Designation) of ______________________ 
(Name of the Corporation/Company/Board/Trust), having PAN ________________ (here in after 
referred as the Corporation/Company/Board/Trust), hereby declare and affirm a under: 

1.​ That the Corporation/Company/Board/Trust is a regular income tax assessee. 
2.​ That the Corporation/Company/Board/Trust has been filing its return of income tax 

regularly. 
3.​  That the Corporation/Company/Board/Trust has filed returns of income tax for the 

financial years 2024-25 and 2025-26 under the provisions of section 139(1) of the 
Income Tax Act, 1961 as per details given below: 

Assessment Year Acknowledgement Number Date of filing 

   

 

4.​ That the new provisions of Section 206AB/Section 206CCA which require 
deduction/collection of tax at source at higher rates are not applicable to our 
Corporation/Company/Board/Trust and hence tax may not be deducted / collected 
at source at higher rates. 
 
 
​ ​ ​ ​ ​ ​ ​ ​ ​ (Deponent) 
 
That whatever stated above in the above stated para (s) are true to my knowledge 
and belief. 
 

​ ​ ​ ​ ​ ​ ​ ​ ​ (Deponent) 
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